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ABOUT THIS SPECIFICATION 
 

 

This document was prepared by the Department of Infrastructure, Planning and Logistics 
(DIPL) and specifies the general standards of materials and workmanship required by the 
Department for roadworks and other civil works. It brings together standard terminology 
and methods for roadworks and civil works across all regions of the Northern Territory. 

 

This document is designed to be used as a reference document for roadworks and civil 
works projects. It is to be read in conjunction with the Project Specific Requirements 
section of the Request for Tender document, and the Drawings, if any. 

 

The text has been edited to specify only the types of roadworks and civil works performed 
by the Department and is applicable to all regions of the Northern Territory. The text has 
been developed through consultation with Departmental officers with extensive 
experience in civil works in the Northern Territory. 

 

This Standard Specification will remain unchanged until an updated version is published. 

This specification is also available electronically in PDF from the Department’s 
Specification Services website: https://dipl.nt.gov.au/industry/technical-standards-
guidelines-and-specifications/technical-specifications/roads. 
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STANDARD SPECIFICATION FOR ROADWORKS 
V 5.3a 

 
REFERENCE TEXT 

 
 
REFERENCE 
Read this Standard Specification in conjunction with the Project Specific Requirements, 
and Drawings, if any. Only those parts of the Standard Specification which refer to the 
works being carried out apply in addition to those items listed in the Schedule of Rates 
which is attached to the Response Schedules for the particular Contract. This document 
may be used as a blanket reference specification referring generally to the standards of 
materials and workmanship required by the Department for roadworks and civil works. 
 
PROJECT SPECIFIC REQUIREMENTS 
The selection of specific items or materials for the works being carried out are those 
items listed in the Schedule of Rates in the Response Schedules for the particular 
Contract and any items specified in the Project Specific Requirements section of the 
Request for Tender document. Any additional work or any changes to the reference 
specification will be specified in the Project Specific Requirements section. 
 
PRECEDENCE 
Any provision in the Request for Tender, or in the Request for Quotation, or on the project 
drawings, shall override any conflicting provision in this Standard Specification. 
 
HOLD AND WITNESS POINTS 
These apply whether Project Control or Quality Assurance is included in the project or 
not. Refer to the definitions of Hold Points and Witness Points in the Miscellaneous 
Provisions section of this Standard Specification. Tables of Hold and Witness Points are 
available via https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-
specifications/technical-specifications/roads . 
 
SITE COPY 
Retain a copy of this document on site for the duration of the works. 
 
COPYRIGHT 
This Standard Specification is based on the Department’s Roadworks Master 
Specification. This document is copyright protected and the property of the Government 
of the Northern Territory and must not be retained, copied, or used without authority. 
 

 

 

 

ISSN 2204-8936 On-line edition 
 
 

https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/technical-specifications/roads
https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/technical-specifications/roads
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1 MISCELLANEOUS PROVISIONS 
1.1 STANDARDS, ACTS, AND PUBLICATIONS 
Conform to the following Standards, Acts and Publications unless specified otherwise: 
AUSTRALIAN STANDARDS 

Table – Australian Standards 

Use Standards, and their amendments, and their supplements, current as at the date for the 
close of tenders, except where different editions, and amendments, and supplements, are 
required by statutory authorities, including, but not limited to, NATA and the National 
Construction Code including the Building Code of Australia. 

Designation Title 

AS/NZS 1336 Eye and face protection - Guidelines 

AS 1337(series) Personal eye protection and Eye and face protection 

AS/NZS 1338(series) Filters for eye protectors 

AS 1348 Road and traffic engineering - Glossary of terms  

AS 1379 Specification and supply of concrete 

AS 1742(series) Manual of uniform traffic control devices 

AS/NZS 1800 Occupational protective helmets - Selection, care and use 

AS/NZS 1801 Occupational protective helmets 

AS 1906 (series) 
Retroreflective materials and devices for road traffic control 
purposes  

AS/NZS 1906.4 - High-visibility materials for safety garments 

AS/NZS 2161 (series) Occupational protective gloves 

AS 2187 (series) Explosives - Storage, transport and use 

AS 2187.1 - Storage 

AS 2187.2 - Use of explosives 

AS 2210 (series) Safety, protective and occupational footwear 

AS/NZS 2299 (series) Occupational diving operations  

AS/NZS 2299.1 - Standard operational practice 

AS/NZS 2299.2 - Scientific diving 

AS 2815 (series) Training and certification of occupational divers 

AS 2815.1 - Occupational SCUBA diver – Standard 

AS/NZS 2815.2 - Surface supplied diving to 30 m 

AS 2815.3 - Air diving to 50 m 

AS 2815.4 - Bell diving 

AS/NZS 2815.5 - Dive supervisor 

AS 4399 Sun protective clothing - Evaluation and classification 

AS/NZS 4501 (series) Occupational protective clothing 

AS/NZS 4501.1 
- Guidelines on the selection, use, care and maintenance 

of protective clothing 

AS/NZS 4501.2 - General requirements 

AS 4602.1 
High visibility safety garments - Garments for high risk 
applications 

AS 4742 
Machine-mounted forward and reverse audible warning alarm 
(Superseded by AS ISO 9533) 

AS ISO 9533 
Earth-moving machinery - Machine-mounted audible travel 
alarms and forward horns - Test methods and performance 
criteria  

 

NT TEST METHODS AND MANUAL 
NTMTM  NT Materials Testing Manual (Includes NTCPs and NTTMs) accessible 
via https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/materials-
testing-manual  

NTTM   NT Test Method (Included in the NTMTM)

http://www.saiglobal.com/online/Script/Details.asp?DocN=ISOA00001_2610
http://www.saiglobal.com/online/Script/Details.asp?DocN=ISOA00001_2610
http://www.saiglobal.com/online/Script/Details.asp?DocN=ISOA00001_2610
https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/materials-testing-manual
https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/materials-testing-manual
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NT CODE OF PRACTICE 

NTCP    NT Code of Practice (Included in the NTMTM) 

 

LEGISLATION 

Aboriginal Land Rights (NT) Act 1976 (Cth) 

Mineral Titles Act 2010 and Mining Management Act 2001 

Work Health and Safety (National Uniform Legislation) Act 2011 and Regulations 2011 

Dangerous Goods Act 1998 and Regulations 1985 

The Water Act 1992 

The Energy Pipelines Act 1991 (NT Gas) 

 

OTHERS 

Railways of Australia (ROA) Code - Installation of Other Parties Services and Pipelines Within 
Railway Boundaries 

ACMA Australian Communications Media Authority - any Standards, Acts, controls specifically 
required. Refer to ACMA directly 

Standard Specification for Environmental Management, DIPL publication 

 Standards in Conflict 

Where conflict arises between a referenced standard and particular clauses of this specification 
the specification prevails. 

 Overseas Standards 

Where no Australian Standard exists standards published by the British Standards Institute 
(BSI) or the American Society for Testing Materials are referenced. 

 Currency of Standards 

Use Standards, and their amendments, current 3 months before the date for the close of 
tenders except where different editions and/or amendments are required by statutory 
authorities, including, but not limited to, NATA and the National Construction Code including the 
Building Code of Australia. 

1.2 DEFINITIONS 
The terms used in this specification are in accordance with the definitions laid down in AS 1348 
unless specified otherwise in the Definitions clauses. 

A reference to something in the singular includes a reference to it in the plural, and a reference 
to something in the plural includes a reference to it in the singular, unless the context clearly 
indicates otherwise. 

Table - Definitions - Miscellaneous Provisions 

TERM DEFINITION 

AAPA Aboriginal Areas Protection Authority. 

Approved 
Means approved by the Superintendent except where applicable statutory 
requirements state otherwise or if a different approver is specified. 

APVMA Australian Pesticides and Veterinary Medicines Authority. 

As Built Has the same meaning as As Constructed. 

As Constructed 
A documented record, including drawings, of the details of a construction 
following its completion. Includes and is the same as As Built, As 
Installed, and Works as Executed. 

As Installed Has the same meaning as As Constructed. 
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Table - Definitions - Miscellaneous Provisions 

TERM DEFINITION 

ASTM American Society for Testing and Materials. 

Authorised 
Means authorised by the Superintendent except where applicable 
statutory requirements state otherwise or if a different authoriser is 
specified. 

Base (Basecourse) 
That upper-most layer of constructed material immediately above the 
subgrade or sub-base and below the pavement surface (sealed or 
unsealed) extending for the full width of the pavement and shoulder. 

Bound Material 
Materials including, but not limited to, natural gravels, crushed materials, 
and insitu materials stabilised with an introduced binder, such that 
substantive tensile strength is imparted to the treated material. 

Business Day Means the same as Day. 

Calendar Day 
Means any day of the week, including weekends, and including Public 
Holidays. 

Carriageway 
That portion of a road for the use of vehicles, that is between kerbs or 
barriers where these are provided, including shoulders and auxiliary lanes. 

Catch Drain 
A surface channel constructed along the high side of a road or 
embankment, outside the batter, to intercept the water. 

CLC Central Land Council. 

CSR Contractor Service Request. 

Day 
Means working day, Monday to Friday, excluding Northern Territory wide 
Public Holidays, and excluding weekends. 

DIPL (The 
Department) 

The Department of Infrastructure, Planning and Logistics. 

DENR 
Department of Environment and Natural Resources now known as 
DEPWS 

DEPWS Department of Environment, Parks and Water Security. 

Dry Density Ratio 
(DDR) 

The percentage ratio of the field dry density of a material to the modified 
maximum dry density of that material. This property is also termed 
Relative Compaction. 

EMP Environmental Management Plan. 

EPA Environmental Protection Authority. 

Excess Haulage Haulage for the distance in excess of 15 km one way. 

Extraction Area 
An excavation outside the formation limits for obtaining fill, gravel, rock 
and rubble. Also known as Borrow Pit. 

FCR Fine crushed rock. 

Formation Width 
The width of cut or fill, including table drains, out to the points of any 
batters. 

High Risk 
Construction Work 

Has the meaning given to it in the Work Health and Safety (National 
Uniform Legislation) Act 2011 and Regulations 2011. 

Hold Point 
Obtain the Superintendent’s written approval for that particular part of the 
works. 

IRI International Roughness Index, stated as a numerical value. 

KPIs 
Key Performance Indicators. Measurable values that demonstrate how 
effectively the Contractor is achieving contract objectives. 
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Table - Definitions - Miscellaneous Provisions 

TERM DEFINITION 

Material Extraction 
Areas 

An excavation outside the formation limits for obtaining fill, gravel, rock, 
rubble and other materials (formerly known as Borrow Pits). 

Max.  Maximum. 

Min.  Minimum. 

MMDD Maximum Modified Dry Density. 

Modification 
A lighter form of stabilisation that treats an unbound material with small 
quantities of binder or granular material, to improve its unbound 
properties. 

NATA National Association of Testing Authorities. 

NLC Northern Land Council. 

NTCP / NTCOP Northern Territory Code of Practice – located in NTMTM. 

NTMTM 
Northern Territory Materials Testing Manual. Available via 
https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-
specifications/materials-testing-manual. 

NTTM Northern Territory Test Methods – located in NTMTM. 

On-call Staff 
Staff of the Department of Infrastructure, Planning and Logistics, unless 
the context clearly indicates otherwise. 

Optimum Moisture 
Content 

The amount of water by mass, expressed as a percentage of the dry mass 
of the material, at which maximum modified dry density is obtained with 
the stabiliser added. 

Pavement 
The portion of a road constructed for the structural support of, and to form 
the running surface, for traffic. 

Provide 
Provide and similar expressions mean supply, install, connect, test, 
commission, and leave ready for use. It includes development of the 
design beyond that documented. 

PSRs 

Project Specific Requirements:  

- appear in RFT and refer to this document which is the Technical 
Specification for the project which is the subject of the RFT, 

- detail what selections have been made and where selections need 
to be made  

- are amendments to specified requirements published in this 
Standard Specification to tailor the specification to suit the project 
which is the subject of the RFT 

Public Holiday A day proclaimed as a Northern Territory wide Public Holiday. 

Recycled Plastic 
Products from recycled and processed plastic wastes that have 
undergone processes in order to create new plastic products: proprietary 
products included.  

Remove 
Pick up and transport material to be removed to an approved disposal 
site. Use plant and equipment appropriate for the material to be removed 
and appropriate for the terrain.  

RFQ 
Request for Quotation. Technical specifications and conditions applicable 
to an RFQ are equally applicable to an RFT (Request for Tender). 

RFT 
Request for Tender. Technical specifications and conditions applicable to 
an RFT are equally applicable to an RFQ (Request for Quotation). 

https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/materials-testing-manual
https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/materials-testing-manual
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Table - Definitions - Miscellaneous Provisions 

TERM DEFINITION 

Rock 
Hard naturally occurring elastic material which is not significantly affected 
by immersion in water and cannot be dug with construction equipment 
normally used for the particular operation. 

Roughness 
The roughness of the finished road surface in IRI as measured by a 
Roughness Meter approved by Superintendent. 

RTO Registered Training Organisation. 

Rural Areas Means areas not defined as Urban Area(s). 

RWA Restricted Work Area. 

SDS 
Safety Data Sheet – provides information about hazardous materials such 
as identity, ingredients, health and physical hazards, safe handling and 
storage, emergency procedures, and disposal considerations. 

Shall 
Indicates a mandatory requirement unless the context clearly indicates 
otherwise. 

Shoulder 
That portion of a road carriageway adjacent to the pavement, and flush 
with the surface of the pavement. Provides run-off for vehicles from traffic 
lanes. May be sealed or unsealed. 

Stabilisation 
Process used to enhance material properties for pavement design 
purposes to overcome deficiencies in available materials, by incorporation 
of a binder or granular material (or both). 

Stop Berm 
An independent blockage of a table drain or a diversion of flow into a 
culvert. 

Sub-base 
One or more layers of material placed over the subgrade and below the 
basecourse extending for the full width of the pavement and shoulder. 

Subgrade 

Top 150 mm of material below subgrade surface. Also known as subgrade 
layer. Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 
Subgrade placed against an existing pavement is to be compacted to 98% 
MMDD. 

Subgrade surface 
The prepared surface immediately beneath the pavement and shoulder 
layers. 

Surface Formation 
A road formation constructed from material generally cut from the table 
drains. 

Table Drain Block A block constructed in a table drain to divert water into an offlet drain. 

TGS 
Traffic Guidance Scheme. TGSs are part of TMP. Includes, but is not 
limited to, plans, drawings, sketches, diagrams, instructions, and after 
hours arrangements. Formerly referred to as Traffic Control Diagram. 

TMP Traffic Management Plan. Includes TGSs. 

Unpaved Areas 
Those areas within the road reserve boundary which are not part of the 
road pavement, including any medians not paved, batters and table drains 
and blocks, but excluding footpaths and vehicle access strips. 

Unsuitable Material 

Any material that does not conform to the properties specified for the 
replacement materials to be used. If properties of the replacement 
materials to be used are not specified, then Unsuitable Materials are 
materials which do not conform to the properties specified for standard fill. 
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Table - Definitions - Miscellaneous Provisions 

TERM DEFINITION 

Urban Area(s) 

Darwin - Urban area is defined as being north, east and west, of the Stuart 
Highway/Arnhem Highway intersection, essentially covers Darwin and 
suburbs, Palmerston and suburbs, and parts of Litchfield Shire, Gunn Point 
Regions, Channel Island Regions, Jenkins Road and the sections of: 

 the Stuart Highway from Arnhem Highway to Jenkins Road and  

 the Arnhem Highway from Stuart Highway to Edwin Road. 

Alice Springs – The area within a 20 km radius from the Alice Springs Post 
Shop,  

Katherine – The area within a 20 km radius from the Katherine post office,  

Tennant Creek – The area within a 20 km radius from the Tennant Creek 
post office, 

East Arnhem Region – The area within a 30 km radius from the 
Nhulunbuy post office. 

URL Uniform Resource Locator – an internet web address. 

Waste Disposal 
(waste, rubbish, 
surplus items, 
surplus material). 

Other material is to be removed and disposed of in compliance with the 
Waste Management and Pollution Control Act 1998. These other 
materials are to be disposed of in approved waste disposal sites or 
facilities. 

Weeds 

Weeds include both declared and non-declared species. 

Declared weeds are plant species declared under the Weeds 
Management Act 2001. Land managers have a legal obligation to manage 
these species. 

Non-declared weeds are plant species which may represent a hazard to 
the public, impact road reserve assets or affect the aesthetics of a 
landscaped area. These plants can be exotic or native in origin. Non-
declared weeds and their appropriate management methods will be 
identified by the Superintendent as part of the contract. 

WHS 
Work Health and Safety. Also can be a reference to the NT Work Health 
and Safety (National Uniform Legislation) Act 2011 and its Regulations 
2011 and their companion Codes of Practice (NT and Commonwealth). 

Witness Point 
Give the Superintendent sufficient prior notice, in writing, of an action so 
that that part of the works may be inspected. 

Working Day Means the same as Day. 

Working Hours Means the hours, on a working day, from 8am to 4.30pm. 

Works As Executed Has the same meaning as As Constructed. 

WMB Weeds Management Branch, a division of DEPWS. 

You and Your 
Indicative of the Contractor, any Sub-Contractor engaged to provide 
services under this contract, and any personnel engaged by either to 
provide services under this contract. 

 

1.3 THE CONDITIONS OF TENDER AND CONDITIONS OF 
CONTRACT 

The Conditions of Tender and the Conditions of Contract contain additional requirements which 
apply to works carried out under any contract awarded by NT Government, including any works 
carried out using this specification. 
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1.4 SUB-SURFACE INVESTIGATIONS BEFORE EXCAVATING 
Before undertaking excavation works contact Before You Dig Australia (BYDA) via 
https://www.byda.com.au/ to determine if there are sub-surface services or installations in the 
proposed excavation area. 

Before undertaking excavation works undertake inspection using ground penetrating radar or 
similar equipment to locate sub-surface services or installations which are not shown on the 
BYDA reports. 

If excavation works are to be carried out in close proximity to sub-surface services or 
installations use excavation methods which will not damage the services or installations, and 
are safe for workers. Hand digging a safe distance from electric power cables and from gas 
pipelines, or water jetting methods might be suitable. Ensure these activities are carried out at 
safe distances from dangerous or critical infrastructure, such as, but not limited to, power 
cables, gas pipelines, telecommunications cables, water pipes, and sewer pipes. 

1.5 PRICE ADJUSTMENTS – FUEL COSTS – RISE AND FALL 

a) GENERAL 

Adjustments for Rise and Fall will not be made for any other part of the work or supply of 
materials under the Contract unless specifically provided. 

Price adjustment (Rise and Fall) will apply from the closing date of the RFT. There shall be no 
retrospective adjustment of the Contract Rates. 

The Australian Bureau of Statistics quarters, for statistical purposes end in March, June, 
September and December and the official figures are published approximately 5 weeks after 
the end of each quarter.  

Rise and Fall payments in respect of fuel are to be calculated and processed once per quarter, 
in the manner and based on the calculations described below, calculated by reference to the 
cumulative value of the Contractor’s monthly invoices from the previous quarter.  

b) FUEL RISE AND FALL – CLAIMS AND INVOICING  

The Rise or Fall amount may be calculated by either the Principal or the Contractor and a 
variation issued by either the Principal or Contractor within fourteen (14) days of the published 
official figures becoming available.  

The ABS catalogues and figures are available from www.abs.gov.au or by telephoning 1300 
135 070 and selecting option 2. 

c) BASIS OF ADJUSTMENT 

 Price Adjustment for Fuel will be calculated on the amount which is 10% of the total 
cumulative value of the Works claimed in the valid monthly invoices comprising each 
quarter ending 31 March, 30 June, 30 September and 31 December; and 

 multiplied by the Rise or Fall Percentage. 

For the purposes of the above calculation, the Rise or Fall Percentage is: 

Rise or Fall Percentage = (Fn – Fo) / Fo 

Note: “-“ means subtract, “/” means divide by the value following the symbol, calculation in the 
brackets to be performed first. 

whereby, 

Fn = Current petroleum index number from ABS catalogue No 6427.0, Table 13 – Index 
Numbers; Petroleum and coal products – Series ID A3343978L. 

Fo = Base petroleum index number from ABS catalogue No 6427.0, Table 13 – Index 
Numbers; Petroleum and coal products – Series ID A3343978L. 

https://www.byda.com.au/
http://www.abs.gov.au/


 

MISCELLANEOUS PROVISIONS 

 

_______________________________________________________________________ 
STANDARD SPECIFICATION FOR ROADWORKS 

NTG REFERENCE TEXT – V 5.3a – JANUARY 2024 
PAGE 14 

For the purposes of the calculation, the Fo base petroleum index number is the index number 
published at the closing date of the RFT. 

For the purposes of the above calculation, however, where a claim is made for works 
performed subsequent to the Date for Practical Completion or to the Date for Practical 
Completion for any Separable Part, the amount for Rise and Fall will be calculated using the 
Rise and Fall percentage applicable as at the Date for Practical Completion or to the Date for 
Practical Completion for any Separable Part. 

d) PRICE ADJUSTMENT ON ADDITIONAL WORKS 

Where the Contractor, at the request of the Superintendent, submits a variation for any works 
where the Superintendent determines that the rates included in a Priced Bill of Quantities, 
Schedule of Rates or schedule of prices, do not apply to a variation, the rate or price payable 
for the variation shall be determined by agreement between the Contractor and the 
Superintendent. Where the Superintendent subsequently orders such works to be executed by 
the Contractor as extra works at such rate or rates, then an amount for rise and fall for fuel for 
any such work carried out on or before the date of practical completion shall be calculated with 
the following adjustment: 

the words “the quarter in which the Contractor submitted the rate or rates”, will be 
substituted for the words: “ published at the closing date of the RFT.” in the definition of the 
term Fo. 

e) PAYMENTS NOT SUBJECT TO RISE AND FALL ADJUSTMENTS 

Payments made to the Contractor in respect of the following items will not be adjusted in 
accordance with this section: 

 any variations ordered by the Superintendent pursuant to the Contract, except where 
the variations so ordered are valued at rates lodged with the tender or at rates provided 
for additional works; 

 items paid for under a Provisional Sum ; except where valued at rates lodged with the 
tender  

 payments made for rise and fall adjustments in accordance with this section 

1.6 ENVIRONMENTAL MANAGEMENT  
The Standard Specification for Environmental Management applies for all construction and 
demolition work for building and civil works carried out by or on behalf of the Northern Territory 
Government. The Standard Specification for Environmental Management takes precedence 
over this specification. A copy of that document is available via: 
https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/technical-
specifications. 

 Preservation of Sites and Artefacts Cultural and Heritage 
Significance 

Refer to the Standard Specification for Environmental Management. 

 Contractor’s Environmental Management Plan 

Refer to the Standard Specification for Environmental Management. Submission of the 
Contractor’s Environmental Management Plan is a Hold Point. 

1.7 DISPOSAL OF WASTE 
Dispose of waste of all types in a legal manner at a legal waste disposal site. 
Obtain any permits required by the operator, and by the owner, of the waste disposal site. 
Pay all fees associated with the permits and the disposal of the waste. 

https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/technical-specifications
https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/technical-specifications
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1.8 ESTABLISHMENT 
Allow in the tender for establishment on site, including, but not necessarily limited to, the 
following: 

MOBILISATION: 
Transportation and establishment on site, of all the requirements to complete the work. 

DEMOBILISATION: 
Removal and transportation from site of all temporary and construction facilities and equipment. 
Restoration of the site, on Practical Completion of the works, compatible with environs. 

ONGOING COSTS: 
All indirect costs associated with the contract. Provide, on request, details substantiating the 
amount shown in the Schedule of Rates. 

Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/ RFQ. 

1.9 VOLATILE SUBSTANCES MANAGEMENT – HOLD POINT 
Contractors must become familiar with any Volatile Substance Abuse Management Plan(s) 
which is/are applicable in the areas where the Contractor needs access so that the works can 
be carried out. This includes, but is not limited to, the site(s) of the works, the site(s) of any 
accommodation used by the Contractor, and any access routes used by the Contractor. 

The Contractor must comply with the requirements of any applicable Volatile Substance Abuse 
Management Plan(s). Failure to comply with an applicable Volatile Substance Abuse 
Management Plan is an offence. Prosecutions may be instigated. Offenders may be required to 
leave the area(s). 

Aspects of Volatile Substance Abuse Management Plans of particular significance to the 
Contractor include, but are not limited to: 

 The type of fuels used in fuelled vehicles, plant and equipment, and the secure storage 
of these, 

 Products which use propellants, such as aerosol cans, and the secure storage of these, 

 Paints, and the secure storage of these, 

 Tools and equipment, which could be used to gain access to storage facilities where 
volatile substances may be stored, and the secure storage of these tools and items of 
equipment. 

Copies of Volatile Substance Abuse Management Plans are available from the community 
which has a plan in place, community councils, land councils, or via 
https://health.nt.gov.au/professionals/alcohol-and-other-drugs-health-professionals/volatile-
substances.  

Check with the community/communities to ensure you receive up to date information. 

Hold Point – Provide details of the volatile substances proposed to be brought in to the area(s) 
subject to Volatile Substance Abuse Management Plan(s) and provide details of the proposed 
methods for complying with the requirements of any applicable Volatile Substance Abuse 
Management Plan(s). 

This clause is applicable only in areas where Volatile Substance Abuse Management Plan(s) 
are in place. 

1.10 PERMITS TO ACCESS LAND FOR WORKS ON ROADS – 
HOLD POINT 

The Department will advise the Contractor about the entities and/or organisations with 
jurisdiction over the land by way of the Environmental Risk Assessment document applicable to 
the contract. 

The Contractor must obtain permission, from the entities and/or organisations with jurisdiction 
over the site(s) of the works, to have access to the land where the works are to be carried out. 

The Contractor must pay all fees and charges related to obtaining this permission. This 
includes obtaining appropriate approvals and permission to enter Aboriginal Land.

https://health.nt.gov.au/professionals/alcohol-and-other-drugs-health-professionals/volatile-substances
https://health.nt.gov.au/professionals/alcohol-and-other-drugs-health-professionals/volatile-substances
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Hold Point – The Contractor must provide documentary evidence of having been granted the 
required permission(s) to; 

 enter the land which is the site(s) of the works, and  

 enter any other lands for ancillary activities related to the works, and 

 carry out the works and works related ancillary activities. 
Do not enter the land until this evidence has been received by the Superintendent. 

The Contractor must comply with all conditions imposed by the entities and/or organisations 
which have jurisdiction over the land. 

All works and works related activities in these areas must be carried out within the limits of the 
existing roadway, existing shoulders, and existing cleared drainage areas immediately adjacent 
to the roadway. 

Unless prior permission is given by the entities and/or organizations with jurisdiction over the 
area: 

 Do not clear any additional land. 

 Do not stockpile any materials beyond the pre-existing cleared areas. 

 Do not leave any surplus materials windrowed or stockpiled at the worksite on 
completion of the works. 

 Do not windrow surplus materials at the tree line. 

Do not spread surplus materials on the batters without approval from the Superintendent. 

Hold Point – Provide documented advice on sites to which surplus materials will be taken. 
Provide documentary evidence of permits, from the entities and/or organisations with 
jurisdiction over those sites, for the dumping of surplus materials at those sites. 

1.11 CAMP SITE/COMPOUND/WORKSHOP – HOLD POINT 
Hold Point - Provide a copy of written permission from the owner or lessee of the land 
permitting establishment and operation of a camp site, compound and/or workshop, before 
commencing works. 

Pay all costs associated with the use of the site(s). 

Refer to the Department of Health - Environment Health Fact Sheet No.700 for Camp Site 
Requirements for Mining and Construction Projects. 

Maintain all facilities in good condition. 

Maintain buildings in relation to fire protection in accordance with the Northern Territory 
Building Act 1993 and Northern Territory Fire and Emergency Act 1996 and associated 
Regulations. 

 Food Preparation Facilities – Hold Point 

Hold Point - Provide a copy of proof of registration with Department of Health of any camp 
food preparation area in accordance with the Food Act 2004. 

 Waste 

Comply with the requirements of the Waste Management and Pollution Control Act 1998. 

Remove from the site and dispose of all waste materials, including green waste, food scraps 
and other putrescible wastes, construction waste, chemicals and effluent in an appropriate 
manner, in approved legal waste disposal sites or facilities. 

Failure to comply with these requirements may result in remedial action being taken at your 
cost and may result in legal action being taken. 

 Effluent – Hold Point 

Hold Point - Provide a copy of written approval from Department of Health (DoH) for any 
proposed on-site effluent disposal system, before commencing works. 
Ensure that all effluent from amenities is discharged into an approved facility or, if permitted by 
the controlling authority, the local sewerage system. Effluent disposal direct to ground or water 
is NOT permitted. 
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Septic tanks and portable self-contained toilets of suitable capacity may be used subject to 
suitable arrangements for the disposal of effluent. 

Hold Point - Where the use of septic tanks or portable toilets is not reasonable or practical, pit 
toilets may be used, but this requires the prior written approval of the Superintendent. 

Any pit toilets constructed must be at least 100 m from any bore, at least 200 m from any 
watercourse and sites must be appropriately rehabilitated on completion. 

All septic tank installations or alternative septic systems servicing buildings both within and 
outside of declared building control areas, apart from installations subject to the Building Act 
1993, must be approved by the Chief Health Officer (CHO) or the CHO's delegate for the area 
in which the works are to be carried out. Further information may be obtained from the relevant 
Environmental Health Officer in whose area the works are to be located. Regional contacts are 
contained within the Code of Practice for On-Site Waste Water Management accessible via 
https://nt.gov.au/property/building-and-development/wastewater-management/codes-and-
guidelines. 

 Rehabilitation – Hold Point 

Hold Point - Obtain approval from the Superintendent for the completed rehabilitation of the 
camp site/compound/workshop before final demobilisation. 

On completion of the works remove all facilities, unless otherwise agreed in writing with the 
owner or lessee of the land and restore the site to a clean and tidy condition. 

Rehabilitate the site to its condition prior to conducting site works for establishing the camp 
ground, compound and/or workshop unless another course of action is approved by the 
Superintendent. 

Where the camp site/compound /workshop is located within an extraction area, rehabilitation is 
to be undertaken in accordance with the conditions applying to rehabilitation of extraction 
areas. Rehabilitation measures must be implemented to a standard approved by the 
Superintendent prior to final demobilisation. Refer to the Standard Specification for 
Environmental Management. 

Assume all responsibility for any current and consequential damage caused to the site as a 
result of occupation and pay for all remedial action required. 

Refer to the Environmental Management clause in this work section and to ACTS, 
REGULATIONS, CODES, AND AUTHORITIES. 

1.12 TIME LIMIT FOR ATTENDANCE 
Unless specified otherwise, the works must be attended within the following time limits: 

Generally the work must be attended within 3 working days of notification. 

For urgent call outs within and outside of normal working hours the Contractor must be 
mobilised within 2 hours of notification. 

For priority works, which involve health, safety and security, the Contractor must be mobilised 
within 6 working hours of notification. 

1.13 EXTRACTION AREAS AND WATER SOURCES 

 Extraction Areas Locations 

Borrow pits will be allowed provided that all the clearances and approvals listed in the 
Approvals For Extraction Areas clause in the Standard Specification For Environmental 
Management are obtained. Extraction areas are not permitted within 125 metres of the road 
centreline. 

 Administration 

Take responsibility for locating, selecting, operating and rehabilitating all borrow pits and water 
sources. 
Determine any constraints on the use of potential borrow areas and water sources, including 
sites of significance, environmental and salinity, etc. if not provided by the Principal or 
Superintendent. Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 

https://nt.gov.au/property/building-and-development/wastewater-management/codes-and-guidelines
https://nt.gov.au/property/building-and-development/wastewater-management/codes-and-guidelines
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 Crushing or Screening – Witness Point 

The crushing or screening plant to be used on the project subject to this contract must be 
certified as fit for use by a competent person. The certification of fitness for use must have 
been issued not more than one year prior to the date of the scheduled completion of the works 
plus one calendar month. A competent person is defined in the NT Work Safe Bulletin 09.01.16 
Competent Persons for Inspection and Maintenance of Plant. 

Comply with the guidance provided in the Safe Work Australia Code of Practice Managing 
Risks of Plant in the Workplace. 

Witness Point – Provide documentary evidence of the certification that the plant is fit for use 
issued by a competent person. Provide documentary evidence of that person’s skills and 
qualifications which indicate their competence as defined in the NT Work Safe Bulletin cited 
above. This evidence is to be provided within 2 weeks of the award of the contract. 

 Process Control Testing of Extracted Materials 

The Contractor is responsible for ensuring extracted material conforms to the specifications. 
The Contractor must pay all costs associated with replacement of nonconforming material and 
for correction of all nonconforming works. 

 Operation of Extraction Areas 

Access 

Construct only one access road to each pit. 

Confine all transport operations to the access road. 

Provide and maintain adequate road drainage. 

Extraction 

Strip 100 mm minimum depth top layer throughout the area of operation. Refer to PROJECT 
SPECIFIC REQUIREMENTS in the RFT/ RFQ. 

Stockpile stripped material clear of drainage courses to a maximum height of 2 m. 

Ensure that side slopes of sand or gravel are not steeper than one vertical to two horizontal at 
any time when the excavation is unattended. 

Remove or bury by-products of the excavation operations unless otherwise required. 

Limit of Excavation 

Not within 6 m of any fence line or utility service. 

Not within any gas pipeline reserve. 

Not within sight of road traffic. 

Not within 125 m of any road or railway centre line. 

Not within 25 m of a water course. 

Maximum area: 1 ha. Align the long side with the contour. 

Maximum width: 50 m. 

Maximum depth: 2 m. 

Leave natural vegetation strips 25 m width between pits. 

Stockpile cleared vegetation and subsequently spread over the surface of the extraction area. 

Existing pits within 125 m of a public road may be used provided: 

 No significant revegetation exists. 

 Extension proceeds away from the road. 

 Site is rehabilitated after use. 

 Rehabilitation of Extraction Areas 

Progressively rehabilitate extraction areas. 
Backfill all test pits. 
Respread unused material and rip 0.5 m deep at 3 m spacing along the contours. 
Remove all rubbish and debris. 
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Replace stockpiled topsoil and cleared vegetation uniformly over the extraction area. 
Batter walls at three horizontal to one vertical where excavation is less than 1 m depth, and six 
horizontal to one vertical where depth exceeds 1 m. 
Rehabilitate any access road constructed for the project. 
Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/ RFQ. 
Refer to the Standard Specification for Environmental Management. 

 Stream Sites 

Contact Department of Environment, Parks and Water Security (DEPWS) prior to conducting 
any work in a stream site. 

Excavation Limits 

Not within 200 m upstream or downstream of any road structure, pipeline or gauging station. 
Not in a manner liable to cause erosion or further disturbance to the watercourse. 
Not within 15 m of the trunk of a tree and not under the branches of any tree. 
Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/ RFQ.  
Conditions 
Leave sizeable islands to ensure groupings of trees that will withstand stream bed erosion. 
Maximum batter slope: Two horizontal to one vertical. 
Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/ RFQ.  

 Inspection 

Allow authorised personnel from DEPWS to enter the site at any time. 

 Records 

Provide the following details on completion: 

 List of areas used. 

 Chainages of area along the public road. 

 Direction and length of haul road. 

 Approximate volume of material removed from each site. 
Provide suitable forms for such records to the Superintendent. 

1.14 EXPLOSIVES – HOLD POINT 
Provide evidence of the following requirements of NT WorkSafe: 

 Licence to carry and store explosives. 

 Vehicle licensed to carry explosives. 

 Shot Firer’s Certificate. 

Inspect and record the condition of all structures and services subject to possible effect by use 
of explosives before and after blasting operations. 
Hold Point - Obtain approval from Superintendent before commencing blasting operations. 

1.15 PLANT AND EQUIPMENT 

 Geo-spatial data 

If Geo-spatial data is provided by the Principal it is for information only. The data must not be 
relied on as being accurate. The data must not be uploaded to plant or equipment. 

 Specification Reference 

Refer to the Northern Territory Government Standard Specification for Environmental 
Management and to the RFT. 

 General  

Do not clean spray bars or other contaminated equipment on the work site. 
Clean plant and equipment in a location and in a manner which prevents pollution of the 
surrounding environment. 
Clean plant and equipment before it is brought on to the site and immediately before it leaves 
the site to make it pest and weed free. 
Plant and equipment is to be inspected and maintained as necessary during the course of the 
works. Emissions and fluid leaks are to be minimized by ensuring plant and equipment are well 
maintained, in good repair and in good working order. 
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 Mobile Plant Machinery - Broadband Alarm 

Standards 

AS ISO 9533: Earth-moving machinery – Machine-mounted audible travel alarms and forward 
horns – Test methods and performance criteria. 
Definition 
Broadband alarm: Pulsed acoustic signal that comprises a range of frequencies and 
sometimes referred to as quacker, woosher, non-tonal reversing beepers or white sound. 

 Broadband/White-Sound Alarm Requirement 

Broadband Alarms (White Sound) must be fitted to all construction vehicles and mobile plant 
before commencement of works. 

Ensure that installation and operations of the alarm/warning systems are sufficient before 
commencement of works, including, but not limited to: 

 All alarms clearly audible above the noise level of the machinery or vehicles. 

 Alarms are automatically activated when reverse gear is selected in the vehicle to which 
it is fitted, or when the machine to which the alarm is fitted is switched on and is in use. 

 Directional nature of the broadband alarm is appropriate for works. 

 Warning Beacons on Vehicles and Mobile Plant, Machinery, and 
Equipment 

Provide beacons, or other vehicle, or plant, or equipment, or machinery, mounted visual 
illuminated warning devices on the highest point of the cabin roof or superstructure of all 
vehicles, mobile plant, mobile machinery, and mobile equipment in accordance with the 
Vehicle-Mounted Signs And Devices Clause in the Description And Use of Signs And 
Devices Section of AS 1742.3 where these are being used within the road reserve. 

Fit beacons with globes rated at a minimum of 55 watts, or the LED equivalent. 
Do not use strobe lights. 
Ensure that the light is operational whenever the plant or equipment is working on or within 9 m 
of the roadway. 
Ensure that the light is visible from all approaches and not obscured by exhaust stacks, back 
hoe arms etc, and that the beacons or warning devices are not covered in dust. 
Non-compliance with this clause may result in the Contractor being directed to cease work, 
which will be at no cost to the Principal, and which will not be grounds for an extension of time 
claim. 

1.16 SAFETY 
Comply with the Work Health and Safety (National Uniform Legislation) Act 2011 and 
Regulations and any applicable Codes of Practice, and any applicable Australian Standards. 

All workers on site are to have undertaken and completed Prepare to work safely in the 
construction industry (CPCWHS1001), or superseding or preceding equivalent qualification 
recognised by https://training.gov.au/. 

Site specific and Task specific induction training is still required for all work sites and is to be 
provided by the employer. 

 Safety Officer – Witness Point 

Witness Point - Appoint a Safety Officer and notify the Superintendent of the Safety Officer’s 
name, and contact details, including an after-hours contact phone number. 

Ensure the Safety Officer is capable and available at all times as required. 

The Superintendent retains the right to revoke the appointment of the Safety Officer at any 
time, and direct that another person be appointed. 

 Work Health and Safety Management Plan - Hold Point 

Hold Point - If the Act requires it, provide a Work Health and Safety Management Plan within 
14 calendar days of award of the contract. Do not commence works until the Superintendent 
has advised that the Work Health and Safety Management Plan may be used. 

https://training.gov.au/
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Comply with the Work Health and Safety (National Uniform Legislation) Act 2011 and 
Regulations and any applicable Codes of Practice. 

A person with control of a construction project, irrespective of monetary value of the contract, 
where five or more persons are working, or are likely to be working simultaneously on a 
construction site must ensure that: 

 a site-specific Work Health and Safety Management Plan is prepared before the work 
commences; and  

 The plan is monitored, maintained and kept up to date during the course of the work. 

The person with control of the construction project must ensure that the Work Health and 
Safety Management Plan includes, but is not limited to: 

 a statement of responsibilities, listing the names, positions and responsibilities of all 
persons who will have specific responsibilities on the site for Work Health and Safety; 

 the detail of arrangements for ensuring compliance with the Work Health and Safety 
induction training requirements of this national standard; 

 the detail of arrangements for the co-ordination of health and safety issues of persons 
engaged to undertake construction work; 

 the detail of arrangements for managing Work Health and Safety incidents when they 
occur, including the identities of and contact details of all persons who will be available 
to prevent, prepare for, respond to and manage recovery from such incidents; 

 any site safety rules, with the detail of arrangements for ensuring that all persons at the 
site, whether employees, contractors, suppliers or visitors, are informed of the rules; 

 the hazard identification, risk assessment and risk control information for all work 
activities assessed as having safety risks; and 

 The safe work method statements for all high-risk construction work. 

 Safety Practice 

Provide safety equipment, protective clothing and devices and first aid facilities. 

Ensure that employees are instructed concerning hazards and how to avoid injury. 

Observe good safety practices throughout the Contract. 

 Safety Equipment, Clothing, and Devices 

Safety equipment, clothing, and devices used are to comply with the requirements of the 
Australian Standards listed in this work section. 

 Work Involving Chemicals 

Comply with Work Health and Safety (NUL) Act 2011 and Regulations 2011. 

SDS documentation for chemicals used during the works must be held on site at all times 
during the works. 

Spill clean-up equipment and materials, appropriate for the type and quantities of chemicals 
used on site, must be kept on site at all times during the works. They must be kept in a readily 
accessible location. The equipment and materials must be maintained and replenished as 
needed. 

Staff trained in the use of the spill clean-up equipment and materials must be on site at all times 
during the works. 

Report all chemical spills to the Superintendent. 

Where appropriate, also report spills to the NT Pollution Hotline, phone 1800 064 567. 

Chemicals include, but are not limited to, paints, fuels, oils, herbicides, pesticides, tars, 
lubricants, cleaning products (domestic and industrial types), inks, dyes, toners, fertilizers etc. 

1.17 FENCING AND SHORING OF OPEN EXCAVATIONS 
Design, construct and maintain the excavation and shoring in a safe and satisfactory condition. 

Support trenches in saturated or unstable ground with close timbered shoring or similar. 
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1.18 UTILITIES AND OTHER SERVICES PASSING UNDER 
EXISTING PAVEMENTS – HOLD POINT 

Do not use open trenching to run services below existing pavements. 
Utilities and other services which are to be routed under existing pavements located in a road 
reserve which would otherwise not be subjected to works must be routed through directionally 
bored channels. 
The utilities and other services are to be housed in conduits. 
The installations must comply with the requirements of the authorities with jurisdiction over the 
utilities or services. 
Do not cut any trenches in existing pavements located in a road reserve for utilities and other 
services which are to cross the pavement. 
Refer to DIRECTIONAL BORING in the Standard Specification for Roadworks. 
Refer to conditions in the Permit to Work in the Road Reserve. 
Trenching may be approved by the Principal in an emergency. 
Hold Point – If the pavement is to be subjected to works, and open trenching for the routing of 
utilities or services is proposed, and has not been approved as part of the works, obtain 
approval from the Road Authority and the Superintendent before undertaking any excavation 
works for trenching across the existing pavement. 

1.19 WORK ON RAILWAY SITES – HOLD POINT 
Comply with Work Health and Safety (N.U.L) Act 2011 and Regulations 2011. 
Carry out work within railway sites to the approval of the owner and accredited operator of the 
railway. 
The Contractor must comply with all requirements, conditions and directions of the owners and 
accredited operators of the Railway pursuant to the Northern Territory Rail Safety (National 
Uniform Legislation) Act 2012. When carrying out work under the Contract within 100 metres of 
the Railway obtain any approvals or licences required for such work.  
Comply with the terms of any current existing interface agreement for work within the railway 
sites. 
Provide documentation detailing all interfaces between the works under the Contract and the 
Railway or Railway land. The Contractor must fully comply with the terms of the plan. 
The contractor indemnifies in the Principal in respect of any claim made by or liability to any 
person arising out of: 

 The performance of work on, over or near the Railway, and  

 The procurement or utilisation of a Railway track possession or track isolation (including 
any postponement, improper use or delay in relinquishing them). 

Give 14 days written notice to the owner and operator of intent to commence work and provide 
a work plan showing safe working conditions for the site.  
Hold Point - Do not commence work until the work plan has been approved by the owner and 
operator of the rail system. 
If work is required to be carried out within 3 metres of the actual rail line, this work must be co-
ordinated through the Superintendent. 

1.20 WORK NEAR TRAFFIC COUNT STATIONS OR NEAR 
CULWEIGH STATIONS– HOLD POINT 

Hold Point - Prior to commencing any excavation, boring of holes, blasting, rock breaking, soil 
compaction or similar activity in the vicinity of traffic count station detector loops or Culweigh 
Station cabling, obtain the location of the cables from the Department of Infrastructure, 
Planning and Logistics, Transport Planning Division, Data Contracts Officer and pay all fees. 
Follow all directions and instructions issued by the Transport Planning Division in relation to 
work in the vicinity of such cables. 
Locations of traffic count stations are shown on maps which are included in the annual Traffic 
Report which is accessible via https://dipl.nt.gov.au/industry/technical-standards-guidelines-
and-specifications/traffic-data. Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/ 
RFQ. 

https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/traffic-data
https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/traffic-data
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1.21 PROJECT NOTICE BOARDS 
Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 
Supply, erect and maintain Project Notice Boards, at locations nominated by the 
Superintendent and in accordance with ROAD FURNITURE AND TRAFFIC CONTROL 
DEVICES, within 2 weeks of establishment on site. 
Design the Project Notice Boards in accordance with the drawings. 
Include the project specific wording on the boards. 
For NT roads remove the boards within 2 weeks after the Certificate of Practical Completion 
has been issued. 
For projects for Federal government roads remove the boards 52 weeks after the Certificate of 
Practical Completion has been issued. 

1.22 CONTROL STATION CHECK SURVEY – WITNESS POINT 
Verify that the actual levels on site are the same as the levels shown on the contract drawings. 
Witness Point - Where results exceed the quoted tolerance notify the Superintendent and 
obtain directions. 

1.23 SURVEYS AND SETTING OUT 
The Contractor shall be responsible for all setting out required for the proper execution of the 
Works. The design lines have not been pegged. Survey stations sufficient to establish the 
design line have been placed at the coordinates and levels shown in the drawings. 
Prior to setting out the Works the Contractor shall verify the assigned coordinates and levels of 
all control stations. Differences outside the tolerances listed below, along with an assessment 
of the possible source of the problem and a proposed solution, shall be reported to the 
Superintendent for resolution, acceptance or guidance as to the method to be used for 
minimising or correcting adverse effects. 
The precision of the x, y and z values of an adjacent control mark, as determined from the 
occupied control mark, are not to exceed the greater of the following: 

x :  5 mm or  25 ppm 

y :  5 mm or  25 ppm 

z :  12 mm √kilometre 

The Contractor shall take care not to disturb or cause any damage to land survey pegs and he 
shall be responsible for the payment of all fines, legal expenses, cost of re-erection and any 
other claims arising. 

1.24 SURVEY PEGS 
Install temporary survey pegs along the extent of the works. 
The survey pegs are to be installed in close proximity to the edges of the formation but still 
provide clearance for plant and equipment to be used without damaging or moving the survey 
pegs. 
The survey pegs must be installed in pairs, one on each side of the pavement, positioned and 
marked to have the same chainage. 
The survey pegs are to be spaced at 100m intervals longitudinally along the works. 
Individual survey pegs are to be tied with high visibility flagging tape. 
The survey pegs are to be marked with the design relative level of the finished pavement and 
the chainage at which each survey peg is located. This information must be clearly legible 
throughout the duration of works. 
The finished pavement design levels are at points in the centre of the pavement for pavements 
with equal numbers of traffic lanes in each direction of travel. 
The finished pavement design levels are at points in the centre of 2 adjacent lanes which have 
opposite directions of travel for pavements with unequal numbers of traffic lanes in each 
direction of travel. 
Any survey pegs which are damaged must be repaired or replaced and reinstated in their 
correct positions as soon as practicable. 
Any survey pegs moved but not damaged must be reinstated in their correct positions as soon 
as practicable. 
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1.25 LEVEL CHECKING 
Check levels of subgrade and final surface at 25 m intervals. 

Check levels at centre line and to edges of pavement. 

Check levels of intersections and parking areas at appropriate intervals. 

Check levels using an independent and competent surveyor who is eligible for membership of 
the Institution of Surveyors Australia or the Institution of Engineering and Mining Surveyors 
Australia. 

1.26 LEVEL AUDITING 
The Superintendent may choose to audit any level survey submitted to show conformance with 
the specified tolerances. 
Provide an experienced survey assistant when requested by the Superintendent to assist in 
audit checking. 

1.27 CYCLE AND PEDESTRIAN SHARED PATHS 
For concrete shared use paths provide 100mm minimum thick concrete to AS 1379 N25 with 
reinforcing mesh SL62 placed centrally. Mesh material to AS/NZS 4671, installation to 
AS 2870. 

All relevant design principles contained in AUSTROADS must be integrated in the design of 
cycle ways, pathways and associated infrastructure (Austroads Guide to Road Design Part 6A: 
Pedestrian and Cyclist Paths). Refer to Design drawings (if any) and conform to local Council 
requirements. Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/ RFQ. 

1.28 AS CONSTRUCTED INFORMATION – HOLD POINT – 
WITNESS POINT 

Hold Point – Provision of As Constructed information is a condition precedent to Practical 
Completion. 

Witness Point - Provide As Constructed drawings for all of the works. 

 Show in red, on the Contract Drawings, as constructed information relating to works 
constructed beyond the various construction tolerances. The information includes, 
but is not limited to: 

- Setout co-ordinates, where applicable. 
- Design levels. 
- Detail dimensions. 

 Pavement, seal, line marking and protection extents. 

 Refer to the specific deliverables in the NTG Technical Drawings Part 1 - 
Requirements for Technical Records Management document, which is accessible via 
https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-
specifications/technical-records. 

 Drawings without changes shall also be included and labelled as "As Constructed” in 
the amendment description column. 

As Constructed includes and means the same as; works as executed, and as installed, and as 
built.  

Hard copies of documents are no longer required. Electronic copies in Microsoft Word, 
Microsoft Excel, pdf, .dwg or .dgn, or as specified, are required. 

Where the scope of work has been varied beyond the content of the Contract Drawings, 
provide As Constructed drawings to reflect the work, to the same format and style as defined in: 

 The NTG Technical Drawings Part 1 - Requirements for Technical Records 
Management document, which is accessible via https://dipl.nt.gov.au/industry/technical-
standards-guidelines-and-specifications/technical-records. 

 The NTG Technical Drawings Part 2 – Civil CADD Manual document, which is 
accessible via https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-
specifications/technical-records. 

https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/technical-records
https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/technical-records
https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/technical-records
https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/technical-records
https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/technical-records.
https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/technical-records.
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Document all changes to and variations of the design as the work proceeds.  

Provide amended versions of the information and drawings which reflect the as built conditions.  

Provide PDF copies of drawings in A3 size format and provide the drawings in CAD format in 
AutoCad or Microstation. Provide copies of text information in A4 portrait format in Microsoft 
Word, and/or PDF format. Provide tables and schedules in Microsoft Excel and/or PDF. 
Standard: To AS 1100(series) Technical drawing.  

Where the drawings are to be reduced, the annotation character heights shall be selected so 
that the annotation character heights as reproduced are not less than 1.8 mm. Resolution to be 
a minimum of 600 dpi.  

Provide the amended information and drawings to the Superintendent progressively as the 
work proceeds, with or before the next progress payment claim, or with or before the claim for 
the variation which led to the need to amend the information and drawings to accurately reflect 
the as built condition.  
Witness Point - Before the work commences provide a proposed procedure for recording and 
submitting the amended drawings. 
Use an independent surveyor who is eligible for membership of the Institution of Surveyors 
Australia or the Institution of Engineering and Mining Surveyors Australia to record the changes 
and variations, and certify each of the drawings and/or documents labelled and provided as “As 
Constructed” information. 

1.29 DIVING WORK 

 General 

Comply with the Work Health and Safety (NUL) Act 2011 and Regulations 2011. 

Comply with ADAS Operation Manual or DRDC (formerly DCIEM) Diving Manual or NOAA 
Diving Manual. 

 Australian Standards 

Table – Australian Standards 

Use Standards, and their amendments, and their supplements, current as at the date for the 
close of tenders, except where different editions, and amendments, and supplements, are 
required by statutory authorities, including, but not limited to, NATA and the National 
Construction Code including the Building Code of Australia. 

Designation Title 

AS/NZS 2299 (Series) Occupational diving operations  

AS/NZS 2299.1 - Standard operational practice 

AS/NZS 2299.2 - Scientific diving 

AS 2815 (Series) Training and certification of occupational divers 

AS 2815.1 - Occupational SCUBA diver – Standard 

AS/NZS 2815.2 - Surface supplied diving to 30 m 

AS 2815.3 - Air diving to 50 m 

AS 2815.4 - Bell diving 

AS/NZS 2815.5 - Dive supervisor 
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 Definitions 

Table – Definitions 

Term Definition 

ADAS Australian Diver Accreditation Scheme 

DRDC Defense Research and Development Canada 

NOAA National Oceanic and Atmospheric Administration (USA) 

WHS (NUL) Work Health and Safety (National Uniform Legislation) Act 2011, 
Regulations, and applicable NT and Federal Codes of Practice 

 

 Diver Qualifications 

Provide evidence of competency for all personnel undertaking diving work (general 
occupational diving or high risk diving as applicable). Minimum competencies required are the 
competencies required by ADAS deemed by ADAS to be appropriate for the works to be 
undertaken. Refer to the AS 2815 (Series). 

 Dive Safety Log 

Maintain and provide Dive Safety Log (in accordance with Regulation 180, of the WHS (NUL) 
Regulations). To be provided for review on request and at completion of works. Refer to 
AS 2299 (Series). 

 Dive Plan 

Submit a Dive Plan (in accordance with Regulation 178, of the WHS (NUL) Regulations). To be 
submitted after contract award and at least 14 days prior to commencement of diving works. 
Refer to AS 2299 (Series). 

The Dive Plan is to include: 

 the method of carrying out the diving work to which it relates; 

 the tasks and duties of each person involved in the dive; 

 the diving equipment, breathing gases and procedures to be used in the dive; 

 as applicable, dive times, bottom times and decompression profiles; 

 hazards relating to the dive and measures to be implemented in the control of risks 
associated with those hazards; 

 emergency procedures. 

 Crocodile Hazard Management 

Provide a Crocodile Hazard Management Plan where diving work is to occur in waters known 
to have, or suspected of having, crocodiles. The plan can include, but not be limited to; 

 Having spotters at water level and on a bridge, 

 Minimizing movement of vessels once diving work commences to reduce risk of 
attracting crocodiles and 

 Establishing a communication plan and having a communications system or 
methodology in place so that all parties conducting the activity can communicate with 
each other. 

 Dive Cage 

Diving work in waters known to have, or suspected of having, crocodiles is to be carried out by 
divers who are protected by a dive cage. This dive cage should be engineered for the task and 
can be mounted to either a service barge or other watercraft or lowered from a bridge, 
depending on the task environment. 

 Crocodile Net  

If a crocodile net is the only viable option provide details of the construction of the net and its 
support systems and provide details of the risk management plan which will be in place during 
use of the net. 
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 Response if a crocodile is spotted 

Ensure or personnel move to a safe place. 

Contact the Crocodile Management Unit of the Parks and Wildlife Service  

 Darwin All hours 0419 822 859 or 0401 118 776 or Office hours 8999 4691 

 Katherine All hours 0407 958 405 or Office hours 8973 8849 

If safe and practical to do so, monitor the movement of the crocodile(s) so that the personnel 
from the Crocodile Management Unit can be told of the crocodiles last known location. 

1.30 WORK NEAR AREAS WHERE CROCODILES MAY BE 
PRESENT 

For all work in or near areas where crocodiles may be present comply with the crocodile related 
sub-clauses in the Diving Work clause. 

1.31 TIME ALLOWED FOR ASSESSMENT OF SUBMITTED 
DOCUMENTS 

This clause is related to documents which are to be submitted by the Contractor to the 
Superintendent for assessment and/or acceptance and/or approval and/or appraisal. 

The documents subject to this clause include, but are not limited to: 

 Traffic Management Plan 

 Inspection and Test Plans 

 Project Control Plan 

 Quality Assurance Plan 

 Work Health and Safety Plan which includes, but is not limited to: 
- Risk assessment and mitigation measures proposed 
- Project targets and how they will be achieved 
- Induction training sessions for all site personnel, including sub-contractors, 

suppliers, and the Principal's representatives 
- Cultural Heritage inductions by Cultural Monitors 

 Indigenous Development Plan 

 Contractor’s Environmental Management Plan which includes, but is not limited to: 
- Erosion and Sediment Control Plan 
- Acid Sulphate Soils Management Plan 
- Weed Management Plan 
- Asbestos Management Plan 
- Cultural Heritage Management Plan 

The Superintendent will provide a response in respect to the submitted documents to the 
Contractor within a reasonable time. The length of time considered reasonable will depend on 
the complexity of the documents, the amount of information in the documents and the workload 
of the Department’s personnel who will assess the documents. The length of time considered 
reasonable can be negotiated between the Contractor and the Superintendent. Any such 
negotiated time must be fair to both parties. 

If the documents are rejected, not accepted, not approved or returned for modification, the 
Superintendent will have an additional reasonable time period to assess the amended 
documents. 

The time taken by the Superintendent to assess submitted documents or to assess re-
submitted documents and to respond to the Contractor will not be accepted as a reason for the 
Contractor to claim an extension of time nor to claim a variation for costs related to the 
preparation of, or modification to, documents to be submitted or re-submitted. 

These time frames do not apply in emergency situations where faster responses are 
appropriate. 

Resubmitted documents must be sent with the changes made clearly marked. Changes should 
only be made to the plans to the extent required by the Superintendent. Any changes not 
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explicitly requested by the Superintendent but made in the resubmitted plans must be clearly 
visible in the document and the reasons for making the changes must be explained in a 
separate document or the covering email. Changes not made obvious and not explained or 
made obvious but not explained will not be accepted under the contract whether this is advised 
to the Contractor or not. Changes which were not requested but are made obvious and which 
are explained will be assessed during the re-assessment process. 

Plans required in respect to works in specialised facilities such as health care facilities and 
secure facilities will be subject to responses in time frames to be negotiated. 

1.32 CONTRACTOR’S SUBMISSIONS 

 Road Reserve, Permits and Approvals – Hold Point 

Find out the extents of the road reserve for the full length of the works. Widths of road reserve 
vary. 

Obtain all required permits, and approvals, for works, and associated activities, proposed to be 
carried out in areas not in the road reserve. This is in addition to all other required permits and 
approvals. 

Hold Point - Provide copies of permits, and approvals, for works, and associated activities, 
proposed to be carried out in areas not in the road reserve before commencing any proposed 
works, and activities. 

 Documents to be submitted to Technical Records and to 
Superintendent – Hold Point 

Submit electronic copies (PDF or Microsoft Word) of: 

 Operations and Maintenance Manuals 

 Building Permits 

 Occupancy Permits 

Submissions to Technical Records can be made to technicalrecords@nt.gov.au .If file sizes are 
large contact the Technical Records team by email to receive advice on the most appropriate 
submission method. 

Hold Point - Provision of these documents will be required before the final payment can be 
processed, and for the final certificate (if applicable) to be issued. 

 Warranties 

1.32.3.1 Warranties – Witness Point 

Name the Principal as warrantee. 

Witness Point - Provide the standard manufacturer’s warranty certificates for manufactured 
plant, equipment, and other items. Provide installation warranties for the installation of plant, 
equipment, and other items, where specialized installation practices are a prerequisite for a 
manufacturer’s warranty. 

Provision of warranties does not affect the responsibilities of the Contractor under the contract. 

Provide electronic copies of warranties at or before final completion. 

The warranties must include the following information for each item or type of item as a 
minimum: 

 Product Description 

 Name of the manufacturer 

 Name of the supplier and contact details  

 Contract details under which the items are installed 

 Location of items or location area with GPS coordinates (Latitude and Longitude in 
decimal degrees) 

 Month and year of manufacture 

 Batch number 

 Product code or model/type identifier (to differentiate the supplied product from other 

mailto:technicalrecords@nt.gov.au
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similar products of different type or model)  

 Serial number of item (if applicable) 

 Warranty period and end of warranty date 

 Warranty conditions, and 

 A declaration that provided products comply with the Principal’s project specification. 

1.32.3.2 Warranty Markings on Products – Hold Point 

If warranty markings on products are used in lieu of warranty certificates the Principal still 
requires an electronic copy of general information including, but not limited to, supplier, contract 
details, and locations of individual items. 

Hold Point - Obtain Superintendent approval prior to the use of product markings as warranty 
certificate. 

1.32.3.3 Traceability 

Mark each item legibly and indelibly with the following: 

 Name of the manufacturer 

 Name of the supplier (optional) 

 Month and year of manufacture 

 Batch number 

 Product code or model/type identifier (to differentiate the supplied product from other 
similar products of different type or model) 

 Serial number (if applicable) 

 End of warranty date. 

1.32.3.4 Warranties Schedule 

CLAUSE TITLE SECTION 

Tactile Ground Surface Indicators ROAD FURNITURE AND TRAFFIC CONTROL 
DEVICES 

Flexible Guide Posts ROAD FURNITURE AND TRAFFIC CONTROL 
DEVICES 

Raised Reflective Pavement Markers PAVEMENT MARKING 

Contractor’s Responsibilities PROTECTIVE COATINGS 

 

 Certificates of Compliance – Witness Point 

Witness Point - Provide product Certificates of Compliance before Practical Completion. 

Provision of these will be required before the final payment can be processed. 

Certificate of Compliance Schedule 

CLAUSE TITLE SECTION 

Geofabric SPRAY SEALING 

Geotextile Fabrics - Delivery And Product Certification PROTECTION WORKS 

Pavement Marking Paint PAVEMENT MARKING 

Glass Beads PAVEMENT MARKING 

 

 Compliance - Traceability of components 

Ensure that components comply with material specifications. 

Compliance - Traceability of components Schedule 
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CLAUSE TITLE SECTION 

Road Safety Barriers - Steel Beam 
Guardrail System - Compliance 

ROAD FURNITURE AND TRAFFIC CONTROL 
DEVICES 
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 List of Plant and Equipment Installed – Witness Point 

Witness Point - On or before Practical Completion provide a list of plant and equipment 
installed as part of the project. Include the following details: 

 Make  

 Model 

 Serial number (if applicable) 

 Year of manufacture 

 Capacity 

 Location. 

Provide details of the maintenance and servicing regime that will be undertaken during the 
defects liability period. 

Provide a servicing schedule for each item of plant and equipment which will be serviced and 
maintained during the defects liability period.  

Provide a copy of Operations and Maintenance Manuals for each different type and model of 
plant and equipment. Also provide a copy to Technical Records in PDF format. 

Provision of these documents will be required before the final payment can be processed, and 
for the final certificate (if applicable) to be issued. 

1.33 OTHER REQUIREMENTS 
Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 
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2 PROVISION FOR TRAFFIC 
2.1 GENERAL 
Comply with the provisions of AS 1742.3 and the Austroads Guide to Temporary Traffic 
Management (AGTTM). 

Minimise obstruction and inconvenience to the public. 

Ensure public safety is accommodated at all work sites at all times. 

A traffic pilot vehicle is required for all resealing works. 

A traffic pilot vehicle may be required for other works. 

Provide Traffic Control for Conformance Testing activities. 

Assume responsibility for the safe conduct of traffic through, past, or around the works, 24 
hours a day, from possession of the site to completion of all works, defects liability period (if 
any), and handover. 

Comply with the Acts, Regulations, Codes, and Guidelines applicable to the works. Comply 
with the requirements of authorities which have jurisdiction over the works or the sites of the 
works. 

Contractor Performance Reports (CPRs) will include an assessment of all aspects of temporary 
traffic management associated with the works, including, but not limited to, traffic flow and 
traffic congestion. 

Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 

 Duty of Care 

Comply with the Work Health and Safety (NUL) Act 2011 and its Regulations 2011. 

Any Person Conducting a Business or Undertaking (PCBU) in connection with or pursuant to 
temporary traffic management or any works on a road, has a 'duty of care', so far as is 
reasonably practicable, that the health and safety of workers who work for the PCBU or whose 
activities in carrying out work are influenced or directed by the PCBU, are not exposed to health 
and safety risks arising from that business or undertaking. 

A PCBU shall ensure, so far as reasonably practicable, that other road users are not exposed 
to health and safety risks arising from any temporary traffic management business or 
undertaking. 

All PCBUs involved in the procurement of the works, and involved in the delivery of the works, 
must consult on work health and safety issues. The decisions made, or outcomes from, these 
consultations must be documented and distributed to all relevant PCBUs. 

 Risk Management 

Refer to the Austroads Guide to Temporary Traffic Management (AGTTM). 

Management of risk is central to a Traffic Management Plan (TMP). 

The risk management process for the planning of the works shall be in accordance with 
AGTTM Part 2: Traffic Management Planning, and AGTTM Part 10: Supporting Guidelines. 

The risk management process is applicable at all levels of planning, design, implementation, 
and operation. 

All parties involved in the procurement of the works, and involved in the delivery of the works, 
must consult on risk management issues. The decisions made, or outcomes from, these 
consultations must be documented and distributed to all relevant parties. 

 Dust Suppression Measures 

Implement dust suppression measures to ensure motorists have visibility to enable them to 
drive with minimal risk of colliding with objects which might otherwise be obscured by dust in 
the air. Do not use oil in dust suppression treatments. Obtain Superintendent approval before 
using dust suppressant products other than water. 

Suppress dust where the dust constitutes a hazard to motorists or an inconvenience to nearby 
residences. 



PROVISION FOR TRAFFIC 

 

_______________________________________________________________________ 
STANDARD SPECIFICATION FOR ROADWORKS 

NTG REFERENCE TEXT – V 5.3a – JANUARY 2024 
PAGE 33 

 Ownership Markings on Temporary Traffic Control Signs and 
Devices 

Ownership markings on the backs of signs and in unobtrusive locations on devices are 
permitted. Advertising markings are not permitted. 

The limitations for ownership markings are: 

 The entirety of the markings are to fit within a square of 200mm x 200mm, 

 The markings are to be in one colour only, 

 The markings are to be located on the backs of signs, 

 The markings are to be located in unobtrusive locations on devices and should not be 
visible to motorists, and 

 Only one marking per sign or device is permitted. 

These limitations on ownership markings apply to, but are not limited to, the following 
temporary traffic control devices: 

 Signs, 

 Bollards, 

 Cones, 

 Portable traffic signals, 

 Temporary traffic signals, 

 Vehicle mounted signs, 

 Vehicle mounted flashing arrow signs, 

 Variable message signs, and 

 Any other temporary signs and devices not listed above. 

Signs and devices with non-compliant ownership markings, or with advertising markings, must 
be removed from site and be replaced with compliant signage at no cost to the Principal. 

 Temporary Road Furniture 

Provide and maintain temporary road furniture required for the works. Temporary road furniture 
is signage and devices which are additional to the signs and devices required for temporary 
traffic control detailed in AS 1742.3 and in AGTTM Part 3. 

Remove temporary road furniture as required, at the completion of the works. Remove 
redundant pavement marking as required, or at the completion of the works 

Refer to the Removal of Pavement Markings clause in PAVEMENT MARKING. 

Refer to the Department’s Removal of Line Marking Policy at https://dipl.nt.gov.au/policies. 

 Clean Up of Tracked Materials 

Implement and manage controls to ensure no materials are tracked onto the travelled path. 
Remove tracked materials such as dirt, mud, and other detritus, from the travelled path safely 
and immediately. 

Failure to comply with this requirement will render the Contractor liable to pay the costs 
incurred by the Principal to procure any alternate means of having the tracked materials 
removed. 

Refer to the Standard Specification for Environmental Management. 

2.2 STANDARDS AND PUBLICATIONS 
Conform to the following Standards and Publications unless specified otherwise. 

https://dipl.nt.gov.au/policies
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 AUSTRALIAN STANDARDS 

Table – Australian Standards – Provision For Traffic 

Use Standards, and their amendments, and their supplements, current as at the date for the 
close of tenders, except where different editions, and amendments, and supplements, are 
required by statutory authorities, including, but not limited to, NATA and the National 
Construction Code including the Building Code of Australia. 

Designation Title 

AS 1742.2 (series) Manual of uniform traffic control devices 

AS 1742.2 - Traffic control devices for general use 

AS 1742.3 - Traffic control devices for works on roads 

AS 1742.9 - Bicycle facilities 

AS 1742.10 - Pedestrian control and protection 

AS 1906 (series) 
Retroreflective materials and devices for road traffic control 
purposes 

AS 1906.1 - Retroreflective sheeting 

AS/NZS 3845 (series) Road safety barrier systems and devices 

AS/NZS 3845.1 - Road safety barrier systems 

AS/NZS 3845.2 - Road safety devices 

AS 4191 Portable traffic signals 

AS 4852 (series) Variable message signs 

AS 4852.2 - Portable signs 

AS ISO 9533 
Earth-moving machinery - Machine-mounted audible travel alarms 
and forward horns - Test methods and performance criteria 

AS ISO 31000 Risk management 
 

 NT TEST METHODS AND MANUAL 
NTTM  NT Test Methods. 

NTMTM NT Materials Testing Manual, accessible via 
https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/materials-
testing-manual 

 AUSTROADS 
AUSTROADS Guide to Road Design (AGRD) 

AUSTROADS Guide to Bridge Technology (AGBT) 

AUSTROADS Guide to Road Safety Part 6: Road Safety Audit (AGRS06-22) 

AUSTROADS Guide to Temporary Traffic Management (AGTTM) 

AUSTROADS Guide to Traffic Management (AGTM) 

 OTHERS 
NT WorkSafe All Relevant Bulletins, Guides, Guidelines, and Codes of Practice, including, but 
not limited to; 

Code of Practice for Construction Work 

Code of Practice for Excavation Work 

Safe Work Australia All Relevant Bulletins, Guides, Guidelines, and Codes of Practice 

 LEGISLATION 
Northern Territory of Australia Control of Roads Act 1953, and its Regulations 

Northern Territory of Australia Traffic Act 1987, and its Regulations 

Northern Territory of Australia Work Health and Safety (NUL) Act 2011, and its Regulations 
2011. 

https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/materials-testing-manual
https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/materials-testing-manual
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2.3 DEFINITIONS 
Table - Definitions - Provision for Traffic 

TERM DEFINITION 

After Hours 
Rectification(s) 

Work required to repair, amend, reset, replace, and the like, any item 
which is damaged or malfunctioning, and which is part of the works, 
and which is work which is required to be done outside of working 
hours, and is done to protect the safety of the traveling public. 

Appraise1 
Assessment and review of submitted documentation against the 
relevant standards, policies, and guidelines. 

Approved1 
Approved by the Superintendent or an appropriately delegated 
Department staff member. 

ATP Approved Training Provider 

Authorised1 
Endorsed by appropriately delegated person. Authorisation is typically 
granted with regards to permits to work, portable traffic signals, and 
temporary speed reductions. 

Business day Means the same as Day. 

Calendar day Means any day of the week including weekends and Public Holidays. 

Complex traffic 
management 

Complex traffic management arrangements are those activities and 
traffic management arrangements that include, but are not limited to, 
any of the following: 

- Any TMP assessed as having a residual risk-rating of High or 
greater as a result of a risk assessment undertaken during the 
TMP preparation planning stage, 

- Closure of a traffic lane within a 100 m of the approach or 
departure of an intersection, 

- All detours, traffic switches, alternate alignments, tie in’s, 
contraflow or any temporary path where traffic is switched from 
an existing alignment to a revised or temporary alignment, 

- Alteration to the function of the traffic signals or signals display, 
- Traffic management arrangement involving temporary road 

safety barriers, or 
- Any other situation deemed to be complex by the Road 

Authority. 

Consent1 
Means consent is given by the Road Authority for the implementation 
of TMP and TGS/s for the proposed works. 

Crossover 
Where one or more lanes on a dual carriageway are diverted onto the 
opposing carriageway. This is normally where a contraflow situation is 
required to carry out works on the primary carriageway. 

Day(s) 
Means working days, Monday to Friday, excluding Northern Territory 
wide Public Holidays, and excluding weekends. 

Detour 
(1) Route used for the diversion of traffic around roadworks by 

way of existing roads. 
(2) A path of travel on a Side track. 

DIPL / The 
Department 

The Department of Infrastructure, Planning and Logistics. 

Emergency 
works 

Works which require immediate rectification for conditions that pose 
an unacceptable risk. (See Urgent works.) 

Generic TGS 

A TGS which has been appraised by the department, and has been 
deemed as suitable for use, and may be suitable for use at sites in 
addition to the site for which it was created, and relates specifically to 
the works to be undertaken. 
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Table - Definitions - Provision for Traffic 

TERM DEFINITION 

ITC 
Instruction to Contractor. Issued by the Superintendent, or by a 
Department PTW approval officer. 

ITP Inspection and testing plan 

Long term 
Applies when traffic guidance is required to operate for more than one 
shift irrespective of whether it is day or night. 

Must Is indicative of a mandatory requirement. 

NTFTTM National Training Framework for Temporary Traffic Management 

PTSA Portable Traffic Signals Authorisation. 

PTW 

Permit to Work in a Road Reserve. A Permit to Work in a Road 
Reserve does not confer any rights to the entity to which the permit is 
issued beyond the right to carry out activities for which the permit was 
issued. Those activities must have been approved before the activities 
commence. 

RSA Road safety audit 

Shall 
Is indicative of a mandatory requirement, unless the context clearly 
indicates otherwise. 

Short term 
Applies when work is started and completed in one shift and the road 
is returned to normal conditions by the end of that shift. 

Should 
Indicates a recommendation. Any decision to vary or not follow a 
requirement or recommendation shall be based on sound traffic 
management judgement by a competent person and be documented. 

Side track 
A temporary path of travel specifically constructed to divert traffic 
around a work site. Side tracks may be one lane or two lane, and 
sealed or unsealed. 

Superintendent 

As defined in the Contract for NTG procured works. For works not 
procured by, or on behalf of, the NTG, the term Superintendent means 
an employee of the Department, including the nominated 
Departmental Contact Officer, who has authority to make decisions in 
respect to works in road reserves. 

SWMS Safe Work Method Statement. 

TC Traffic Controller  

Third Party 
Audit 

An audit, performed by an independent, external auditor, carried out 
on behalf of the Principal. 

Traffic control 
devices 

Refer to AS 1742 (series). 

Any sign, signal, pavement marking or other installation placed or 
erected, for the purpose of, including but not limited to, regulating, 
warning or guiding road users. 

Traffic 
Controller 

A qualified and competent person whose duty it is to control traffic at a 
worksite 

TGS 

Traffic Guidance Scheme. 

TGSs are part of TMP. Includes, but is not limited to, plans, drawings, 
sketches, diagrams, instructions, and after hours arrangements. 

TMD Traffic Management Designer. 

TMI Traffic Management Implementer 

TMP Traffic Management Plan. 

TSLA Temporary Speed Limit Authorisation. 

TTM Temporary Traffic Management 
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Table - Definitions - Provision for Traffic 

TERM DEFINITION 

Urgent works 
Identified works which need to be undertaken with short notice. (See 
Emergency works) 

VMS Variable Message Sign(s) 

VSL Variable Speed Limit 

Work zone / 
Work site / 
Worksite 

An area which includes the work area(s) and any additional length of 
road required for advance signing, tapers, sidetracks or other areas 
needed for associated purposes. 

Working day Means the same as Day. 

Working hours Means the hours, on a working day, from 8am to 4.30pm. 

WZTM Work Zone Traffic Management 

Note – 1. Appraisal, approval, authorisation, consent – none of these terms imply or 
indicate a transfer of responsibility or a transfer of a duty of care or a transfer of risk from 
one party to another party. A party can be a person and/or a PCBU. 

2.4 TEMPORARY TRAFFIC MANAGEMENT 
 Qualifications of Traffic Management Personnel 

All workers on site are to have undertaken and completed Prepare to work safely in the 
construction industry (CPCWHS1001), or superseding or preceding equivalent qualification 
recognised by https://training.gov.au/. All workers on site must hold, and have in their 
possession at all times when on site, their own proof of attainment of this qualification. 

All persons engaged in traffic management roles on site must hold, and have in their 
possession at all times, a current valid Northern Territory Accredited Traffic Management ID 
Card. 

 NT Accreditation in Traffic Management 

NT accreditation is provided by the following process: 

 Completion of training course (or courses) under the National Training Framework for 
Temporary Traffic Management (NTFTTM)  by an Approved Training Provider (ATP) in 
the NT, and 

 Obtain Traffic Management ID Card issued in the NT. 

Information on the National Training Framework for Temporary Traffic Management (NTFTTM) 
qualifications and NT Approved  Training Providers is accessible via http://nt.gov.au/traffic-
management . 

Current Workzone qualifications listed below, and issued before 01 February 2024, will remain 
valid in the NT up until the expiry date, or 31 January 2027, whichever occurs first. 

 Workzone Traffic Management Plan Designer (WZ1) 

 Workzone Traffic Controller (WZ2) 

 Workzone Traffic Supervisor (WZ3) 

 Escort Mobile Works (WZ4) 

During the transitional period 01 February 2024 to 31 January 2027, traffic management 
workers must comply with the NT conditions to continue to work on the NTG network if they 
hold NT Workzone Traffic Management qualifications issued before 01 February 2024. The 
conditions applicable are listed on the web page at 
https://nt.gov.au/driving/management/temporary-traffic-management/temporary-traffic-
management-training. Refer to our website http://nt.gov.au/traffic-management for more 
information on the transitional arrangements. 

 Qualifications related to road categories 

Road categories are assigned to each road on the network. The Territory does not have any 
category 3 roads. 

https://training.gov.au/
http://nt.gov.au/traffic-management
http://nt.gov.au/traffic-management
https://nt.gov.au/driving/management/temporary-traffic-management/temporary-traffic-management-training
https://nt.gov.au/driving/management/temporary-traffic-management/temporary-traffic-management-training
http://nt.gov.au/traffic-management


PROVISION FOR TRAFFIC 

 

_______________________________________________________________________ 
STANDARD SPECIFICATION FOR ROADWORKS 

NTG REFERENCE TEXT – V 5.3a – JANUARY 2024 
PAGE 38 

Temporary Traffic Management personnel are required to have the appropriate category of 
qualification  applicable to the assigned road category. 

For information on the road categories assigned for NTG Roads go to 
https://nt.gov.au/driving/management/temporary-traffic-management  

 Site Based Workzone Traffic Management Plan Designer (TMD) – 
Hold Point 

Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/TFQ. 

For complex urban or rural projects where specified in the contract, a site based Traffic 
Management Designer (TMD) must be provided for the period of works when road users are 
guided by Temporary Traffic Management (TTM) on site. Such TTM guidance includes but is 
not limited to detours, lane closures, use of portable traffic control devices, pedestrian 
management, and all times when works are occurring under traffic. 

The onsite TMD will allow for reactive changes required on complex worksites, and will reduce 
delays to works for TTM requirements. For complex urban projects the TMD must be available 
to be onsite within 1 hour for any requirement. For complex rural projects located further than 1 
hour from where the TMD is based, the TMD must be available at all times while works are in 
progress. 

The TMD must be available to monitor the site when works are not in progress during aftercare 
TTM installations, to ensure TTM measures are adequate and that traffic control devices are 
correctly positioned. Take rectification action if there are any aspects which compromise safety. 
The TMD must be available to be onsite within 1 hour for any requirement for both complex 
urban or rural works. 

The Contractor must submit the names of their nominated representatives for the project in the 
Traffic Management Plan (TMP). Provide details of work history, experience and qualifications 
of the TMD representative/s. 

Hold Point - Obtain approval from the Superintendent before making any substitution of staff 
listed by the Contractor. The Contractor must provide to the Superintendent details of the 
proposed substitute staff including work history, experience and qualifications of the TMD 
representative/s, and any other relevant information. 

 Traffic Pilot Vehicle 
2.4.5.1 Resealing / Asphalt Works  

Provide a traffic pilot vehicle for all work sites where resealing / asphalt works are undertaken 
under the contract and include details within the TMP. 

For resealing works of less than 200m, alternative TTM measures may be considered providing 
risks are adequately addressed and detailed within the TMP. 

Where resealing works are occurring with traffic around the work area i.e. when a detour is 
provided, a pilot vehicle is not required. 

2.4.5.2 Other Requirements 

Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/TFQ. 

 Configuration of Traffic Pilot Vehicles and Driver Capabilities 

The vehicle must have, as a minimum, one rotating beacon light or LED equivalent, and 
roadwork pilot vehicle signage to AS 1742.3. 

The pilot vehicle is to be the lead vehicle for traffic permitted to pass through the work site at 
the direction of the traffic control personnel. 

The pilot vehicle is to control the speed of the traffic to ensure safety of road works personnel. 

The driver of the pilot vehicle is to have adequate skills and knowledge to be able to maintain 
safety of the public and of the roadworks personnel. 

 Signs and Devices Not In Use 

Cover or remove any signs that are not relevant to the TGS while the works are being 
undertaken. 

https://nt.gov.au/driving/management/temporary-traffic-management
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Cover or remove signs and traffic control devices associated with reduced speed limits within 
one hour of completion of the shift if the works will continue in the next shift. 

Remove signs and traffic control devices associated with reduced speed limits within one hour 
of completion of the work requiring the reduced limit. 

Cover or remove unused signs and traffic control devices within two hours of completion of any 
revised traffic arrangement. 

Remove unused signs and traffic control devices within two hours of completion of the works. 

Keep the Worksite tidy and uncluttered. 

Any failure to comply with this clause will render the Contractor liable to pay the costs incurred 
by the Department to procure any alternate means to have signs and devices not in use 
removed from site. 

 Relocation of Regulatory Signs 

Where works require the relocation of regulatory traffic control items, (STOP, GIVEWAY etc.), 
they shall be relocated or reinstalled promptly in positions where they are visible and can 
perform their regulatory function  

 Reinstatement of Signs and Devices 

Check all signs and devices after any event that has potential to impact the TGS setup. 
Reinstate in accordance with the TMP and applicable TGS, if they have moved, blown over, or 
disappeared. 

Check, and reinstate signs and devices if required, after becoming aware of any other event 
which may have caused the signs and/or devices to have moved from the locations shown on 
the TMP and applicable TGS. 

Record details in the Daily Diary. Include photographs taken before and after reinstatement. 

 Traffic Incidents 

If an incident occurs, within, adjacent to, on approach to, or departure from the work site, 
produce a photographic record of the traffic control devices, site conditions, placement of plant 
and equipment etc. as soon as practicable after the event. 

Advise the Superintendent of the incident as soon as possible. 

Provide, to the Superintendent, as soon as practicable, electronic copies of: 

 the site photographs, before and after reinstatement, 

 the TGSs implemented at the site at the time of the incident, 

 site management details due to the incident, 

 details if emergency services required, 

 any first aid provided, 

 the signed incident report, 

 the Daily Diaries, 

 any TSLA applicable to the site at the time, 

 any PTSA applicable to the site at the time, and 

 any other information requested by the Superintendent. 

2.5 TRAFFIC MANAGEMENT PLAN – WITNESS POINT 
TMP to comply with: 

 AS 1742.3 Manual of uniform traffic control devices - Traffic control for works on roads. 

 Austroads Guide to Temporary Traffic Management (AGTTM) 

 Austroads Guide to Road Design, Parts 6, 6A, and 6B 
Provide a site and project specific Traffic Management Plan (TMP), and site and project 
specific Traffic Guidance Schemes (TGS) of a complex and non-complex nature per activity as 
required for the scheduled works. 
The designer of a traffic management plan has a duty of care to ensure the scheme is suitable 
for the operating environment. 
Supervisory personnel carrying out the works for which the traffic management plan has been 
prepared have a duty of care to implement the traffic management plan. 
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Witness Point - Any decision to vary or not follow a requirement or recommendation must be 
based on sound traffic management judgement by a competent person and must be 
documented. Provide the documentation to the Superintendent. 

Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/ RFQ. 

 Document Control 

Each TMP and associated TGSs must have unique identifying number and revision number if 
applicable. 

Each TMP must have a unique identifying number for each project. 

Each revised/amended TGS is to have the revision number shown on it after the unique 
identifying number, and after the words “Revision number” or “Rev. No.” or similar. 

Each TGS must include a reference stating the unique identifier of the TMP to which the TGS is 
related. 

Provide and keep updated a register showing the TMP and a list of the TGSs to be used for 
each project managed by the department. 

Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/ RFQ. 

The register is to show the names/titles of the TMP and TGSs, the name of the project for 
which they are to be used, the unique identifying number for each TMP and TGS, the revision 
number for each revised TGS, and the date and time when each revised TGS was submitted. 

The register is to show the status of the document. The status will be one of the following, or 
another term which the Superintendent allows: 

 Submitted for appraisal, 

 Appraised as suitable, 

 Consent granted, 

 Superseded, or 

 Withdrawn. 

A copy of each page of the register showing the entries for the TMP(s) and/or TGSs issued 
must be submitted to the Superintendent on request. 

Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/ RFQ. 

A revised TGS which has been appraised and for which consent for use has been granted 
replaces all earlier revisions of it. All earlier revisions of that TGS must be withdrawn from use 
at the time the new revision is implemented. 

Any TMP which is amended must either have a revision number if the changes are minor, or a 
new unique identifying number if the changes are substantial. The Superintendent will advise 
which option is to be adopted. 

 Submission of Traffic Management Plan - Hold Point 

Hold Point - Submit the Traffic Management Plan (TMP), with the Traffic Guidance Schemes. 

For contracts where audits of traffic control measures are required: 

 Do not commence implementing traffic control measures until the TMP has been 
audited by a Panel Period Audit Consultant and for which consent for use has been 
granted. 

 Do not commence the works until the TMP has been audited by a Panel Period Audit 
Consultant and for which consent for use has been granted. 

For contracts where audits of traffic control measures are not required: 

 Do not commence implementing traffic control measures until the TMP has been 
appraised by DIPL Road Operations and for which consent for use has been granted. 

 Do not commence the works until the TMP has been appraised by DIPL Road 
Operations and for which consent for use has been granted. 

The TMP shall be designed by a Northern Territory accredited Traffic Management Designer 
(TMD). 
The TMD should have visited the site, with the Contractor, before documenting the TMP. 
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Include the details of the TMP Designer's name, accreditation number, and date of expiry of 
accreditation on the TMP. 
Include the details of the TMP reviewer’s name, accreditation number, and date of expiry of 
accreditation on the TMP. The reviewer must have the appropriate level of qualification for the 
category of the road which is subject to the works. 
Design the TMP in conformance with the requirements of AS 1742.3, the AGTTM, and the 
requirements of this work section. Submit the TMP, the TGSs, and other supporting 
documents, to the Superintendent by electronic means. 
Include sufficient details on the TMP to explain the potential hazards, the assessed risks and 
the proposed treatments for the proposed work activities and work site which should include but 
not be limited to the following: 
2.5.2.1 Project Information 

 Purpose and Scope 

 Specific Project Location 

 Site Constraints/Impacts 

 Traffic Management Objectives and Strategies 

 Principal for the Works; Principal Contractor/Design Consultant including contact details 

 Responsibilities including role responsibility and authority of key personnel, 
management hierarchy including site representatives and contact details of the 
responsible personnel 

 Prior approvals (if any) granted by the Road Authority with relevant reference number 
2.5.2.2 Works on Roads 

 Project scope inclusive of works to be undertaken, staging of works, duration of works 
(work hours) 

 Existing Traffic and Speed environment 

 Roles and Responsibilities 

 Traffic Management Responsibility Hierarchy 

 Project Representatives 

 Traffic Management Administration 
2.5.2.3 Traffic Hauling Impacts 
For worksites where machinery or hauling is required, provide the following information: 

 details of haul routes, 

 details of vehicle types, and configurations, 

 hauling movements frequencies, 

 proposed days and times of day for haulage movements, 

 specific TGS(s) showing site access and site egress points, 

 proposed methods to be used to prevent tracking of dirt, mud, and other materials, such 
as shaker bars or rumble strips, 

 proposed methods of maintaining tracking prevention systems, and 

 proposed methods to be used for dust suppression. 
2.5.2.4 Statutory Requirements 

 Work Health and Safety (NUL) Act 2011 and Regulations 2011 

 Provide details, in the TMP, of responsibilities and authorities of all key personnel on the 
project including project manager, line managers (site engineers, supervisors etc.), 
contractors and workers, safety personnel, and traffic management personnel 

 Requirements of personal protective equipment, plant and equipment 

 Procedures for incidents or accidents 
2.5.2.5 After hours contact details 
Provide contact details of personnel who can be contacted outside of working hours. These 
people must be able to respond to situations which may arise, and must be able to rectify, or to 
have rectified, any problems which occur, outside of working hours. 
Any failure to comply with this clause will render the Contractor liable to pay the costs incurred 
by the Principal to procure any alternate means to have after hours rectifications made. 
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2.5.2.6 Monitoring and Measurement 

 Site Inspections and Record Keeping 

 TMP/TTM Auditing requirements 

 Public Feedback 

 References 
2.5.2.7 Management Review 

 TMP/TTM Review and Improvement 

 Variations to Standards and Plans 

 Attention to hazards for non-motorised road users 
2.5.2.8 Planning 
Risk Identification and Assessment - Critical element to identify and assess foreseeable 
potential hazards associated with the work activities and work site. 
Legal and Other Requirements - Confirmation of use of up-to-date information and legislation. 
Traffic Assessment (Vehicular Traffic) 

 Volume and Composition 

 Existing and Proposed Speed Zones 

 Intersection Capacity 

 Existing Parking Facilities 

 High Wide Loads 

 Public Transport 

 Special Events and Other Works 
Non-motorised Road Users 

 Cyclists and Pedestrians 

 People with Disabilities 

 School Crossings 
Site Assessment 

 Access to Adjoining Properties 

 Environmental Conditions 

 Impact on Adjoining Road Network 
Works Programming 

 Work Sequence 

 Night Works 

 Emergency Planning 
Consultation and Communication 

 Approvals - Road, Utility and Service Authorities 

 Public Notification 

 Notification to Other Agencies 
2.5.2.9 Implementation 

 Hazard Identification, Risk Assessment and Control 

 Traffic Guidance Schemes 

 Traffic Control Devices 

 Signs 

 Pavement Markings, including temporary pavement markings and proposed removal 
processes, and permanent pavement markings 

 Variable Message Signs 

 Delineation 

 Temporary Speed Zones 

 Emergency Arrangements 

 Site Access 

 Communicating TMP Requirements 
 

 Submission of Traffic Guidance Schemes  
Provide documented specific and/or generic Traffic Guidance Schemes (TGSs) per activity as 
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required and/or as specified. These TGSs will be appraised on their merits. 
The TMP must identify the stages in which specific TGSs are used. 
Submit the specific TGS to the Superintendent no later than 5 working days prior to undertaking 
the required works. 
Where generic TGSs are proposed, provide justification for its use. The Designer must provide 
a documented selection process, whereby the criteria in which a Traffic Management 
Implementer can verify the TGS matches the design intent, site conditions, traffic volumes and 
work activities of the generic TGS and is suitable for installation in the specific environment that 
the works will occur. Use of generic information must include a process where the site 
information is recorded with/on the TGS making the TGS ‘site specific’ to the location. Where 
Modifications to generic TGSs are required outside of the allowable adjustments identified in 
the TMP, the TMD must submit a modified generic TGS or site specific TGS to the 
Superintendent no later than 5 working days prior to undertaking the required Works. 
Submitted TGSs will be appraised, or audited, for suitability for use. If the TGS are considered 
suitable for use they may be appropriate to use for future works at that same location for the 
same scope of works following review. 
For urgent works, advise the Superintendent which generic TGS applies, if applicable, or 
submit specific TGSs for appraisal as soon as practicable. A phone call notification of urgent 
works is to be given to the Superintendent prior to any work proceeding under the contract. 
For emergency works, a phone call notification to the Superintendent is required. Advise the 
Superintendent which generic TGS applies, or submit the specific TGS as soon as practicable. 
Provide amended TGSs, which incorporate changes which have been appraised by the 
Superintendent on site, or audited, within two working days of the appraisal, or completion of 
audit. 

2.6 COMPLIANCE CHECKS OF WORKSITE TRAFFIC 
MANAGEMENT 

The Principal may perform random compliance checks of traffic management at work sites as 
part of their daily routine duties. 
Checks undertaken will include verification of: 

 The Traffic Management Plan (TMP) held on site, 

 The Traffic Guidance Scheme(s) (TGSs) held on site, 

 Traffic control devices established in accordance with the TGSs, 

 The correctness and currency of accreditation of all personnel associated with traffic 
management at the work site, 

 The Permit to Work in a Road Reserve (PTW) for the project if a PTW is required for the 
project (generally not required for Department procured works), 

 Any applicable Safe Work Method Statement, 

 Any Temporary Speed Limit Authorisation issued for the project, 

 Any Portable Traffic Signal Authorisation issued for the project, 

 Any other applicable documents, 

 Implementation of the requirements outlined in any document applicable to the project 
and the effectiveness of the implemented requirements. 

Where personnel associated with traffic management at work sites are found not to have 
current accreditation to an appropriate level in Traffic Management, the Superintendent may 
direct the Contractor to cease work, make the site safe, and withdraw plant, equipment and 
personnel from the road reserve. 
Where the Superintendent deems modifications to temporary traffic management are required 
for reasons of public safety or safety on the work site, an Instruction to Contractor (ITC) will be 
issued requesting that the TMD makes immediate amendments to the TMP to manage the 
identified hazards. If modifications are deemed necessary but not urgent, corrections are to be 
made at the earliest practicable opportunity. 
 
Resubmit revised documents for appraisal. Do not recommence work until the submitted 
revised documents have been appraised and found to be suitable for use and the amended 
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traffic control measures have been implemented on site. This is to be at no cost to the 
Principal. 
The Superintendent may direct the Contractor to cease work, make the site safe, and withdraw 
plant, equipment, and personnel from the road reserve if the site is deemed unsafe, and/or if 
the temporary traffic control measures are not compliant. This is to be at no cost to the 
Principal. 

When revised documents have been appraised and found suitable for use, and rectification 
works are complete, and the site is deemed to be acceptably safe, and/or the temporary traffic 
control measures are deemed to be compliant, the Contractor may return the plant, equipment, 
and personnel to the site, also at no cost to the Principal. 

2.7 TRAFFIC MANAGEMENT AUDIT REQUIREMENTS 
Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/ RFQ. 

 Temporary Traffic Management (TTM) – Independent Third Party 
Audits 

The Principal has in place a panel of consultants with appropriate qualifications for Traffic 
Management and Road Safety Auditor accreditations.  

The Superintendent will select and order the Panel Period Audit Consultant for each traffic 
management audit task. 

All communication with the Panel Period Audit Consultant shall be forwarded through the 
Superintendent, except that on site communications are permitted for coordination of work and 
site safety. 
The Panel Period Audit Consultant will provide an Audit Report to the Superintendent. 
Refer to the clause Time Allowed for Assessment of Submitted Documents in 
MISCELLANEOUS PROVISIONS. 
Audits will evaluate compliance with reference to AS 1742.3, AGRD (Parts 6, 6A, & 6B), 
AGRS06, AGTTM, NT legislation, and the contract, including the technical specifications, for 
the project. 
Provide access and co-operation and all necessary documentation to allow the audit team to 
conduct the audit. 
The Contractor shall have no claim against the Principal for costs incurred in providing staff or 
interruption of works for any audit activity. 

The Audit Report will classify items using 4 risk classes. Refer to the Table – TTM Audit 
Classes. 

Table – TTM Audit Classes. 

Class 
No. 

Class 
designation 

Action(s) required 

1 Low 
Should be corrected or the risk reduced within 48 hours of 
notification. 

2 Medium 
Should be corrected or the risk significantly reduced within 
48 hours of notification 

3 High 
Must be corrected or the risk significantly reduced within the 
current shift after notification. 

4 Intolerable Must be corrected immediately upon notification 

Corrective actions to be implemented immediately and documents revised and submitted to 
the Superintendent to reflect corrective actions 

 

2.7.1.1 Low/Medium risks identified 
The Superintendent will provide the audit report from the Panel Period Audit Consultant to the 
contractor. 

Review the identified low/medium risks identified in the Panel Period Audit. Amend the 
TMP/TGSs as required to address the risks. Low/medium risks to be reviewed, actioned and 



PROVISION FOR TRAFFIC 

 

_______________________________________________________________________ 
STANDARD SPECIFICATION FOR ROADWORKS 

NTG REFERENCE TEXT – V 5.3a – JANUARY 2024 
PAGE 45 

documents to be submitted to the Superintendent within 48 hours of receiving the audit report. 

2.7.1.2 High risks identified 
Superintendent will notify the Contractor of any high risks identified by the panel period auditor. 
Rectify all high risks immediately within the current shift after notification. 

Advise the Superintendent immediately in writing when the high risks are rectified. 

2.7.1.3 Intolerable risks identified 
Superintendent will notify the Contractor of any intolerable risks identified by the panel period 
auditor. Rectify all intolerable risks immediately and safely when advised of those risks by the 
Superintendent.  

Advise the Superintendent immediately in writing when the intolerable risks are rectified. 

2.7.1.4 Assessment of amended documentation 
Amend the traffic management documentation to reflect the corrective measures implemented 
if they differ from what was documented, and submit the amended documentation to the 
Superintendent. 

The amended traffic management documentation/traffic control implementation may be re-
audited by the Panel Period Audit Consultant. 

Refer to the clause Time Allowed for Assessment of Submitted Documents in 
MISCELLANEOUS PROVISIONS. 

 Independent Third Party TTM Suitability Audit Requirements – Hold 
Point 

All contracts, other than routine or specific maintenance on long term works projects, may 
require a suitability audit of all elements of the Traffic Management Plan to be carried out. 

The Panel Period Audit Consultant will conduct a desktop audit of the Contractor’s traffic 
management documentation. 

The Panel Period Audit Consultant will provide a Draft Audit Report to the Superintendent and, 
concurrently, to the Contractor. 

If the Draft Audit Report indicates corrective measures are required the Contractor is to amend 
the traffic management documentation and submit the amended documentation to the 
Superintendent at no cost to the Principal. 

The amended documentation will be audited by the Panel Period Audit Consultant. 

Any audit of amended traffic management documentation will be at the Contractor’s expense. 

Hold Point - The Traffic Management Plan must not be implemented before it is audited for 
suitability and found to be suitable. 

Hold Point - Works must not commence before the Traffic Management Plan is audited for 
suitability and found to be suitable. 

Refer to the clause Time Allowed for Assessment of Submitted Documents in 
MISCELLANEOUS PROVISIONS. 

 Independent Third Party TTM Compliance Audit Requirements 

Compliance Audits must be undertaken within 24 hours of any Traffic Management Plan being 
implemented and shall reoccur at intervals no longer than 3 months. 

Contractor to give the Superintendent at least five working days notice for the required audit 
date. 

The Superintendent will order the audits. 

The Panel Period Audit Consultant will conduct day time and night time on site compliance 
audits of the Contractor’s traffic management. 

The Panel Period Audit Consultant will provide a Draft Audit Report to the Superintendent. 
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2.8 TEMPORARY TRAFFIC MANAGEMENT AUDITING 
RESULTS 

Refer to the PROJECT SPECIFIC REQUIREMENTS in the RFT/ RFQ. 

The Panel Period Audit Consultant will provide an accredited report to the Superintendent 
within the scheduled times allowed listed in Table - Auditing and Reporting Completion 
Times from the time of the audit/s. 

For work in remote areas the Superintendent will increase the auditing and reporting 
completion times by a minimum of 2 days. 

Table - Auditing and Reporting Completion Times 

Attribute Being Tested 
Time Allowed for Accredited Auditor 
Report in Working Days (Monday to 
Friday) 

Traffic Management 

Suitability audit 2 

Revised suitability audit 2 

Compliance audit 1 

Compliance re-audit  1 

Road safety audit 3 

Road safety re-audit 3 

2.9 CONTRACTOR TTM ROAD COMPLIANCE AUDIT 
The Contractor is responsible for developing their own compliance auditing schedule, which is 
to be included in the submitted TMP. Consent to implement will not be provided if the supplied 
TMP does not contain a contractors auditing schedule. The ordering up of, and payment for, all 
Contractor TTM road compliance audits as per the TMP is the Contractor’s responsibility. 

2.10 AMENDMENTS TO TRAFFIC MANAGEMENT PLANS – 
HOLD POINTS 

This clause does not refer to amendments to TMPs and/or TGSs arising as consequence of 
audits. 
Modify the Traffic Management Plan during the works to suit site conditions if required or 
requested by the nominated Superintendent’s Representative. Modify the Traffic Guidance 
Schemes during the works to suit site conditions if required or requested by the nominated 
Superintendent’s Representative. Modify the Risk Assessment to ensure it is relevant to the 
modified TMP. 
Changes made to the TMP, TGSs, and Risk Assessment must be clearly marked in the 
amended documents with revision management as per Document Control sub clause in TMP 
clause in this work section. 

In situations where immediate hazard mitigation is necessary the changes may be implemented 
and the Superintendent advised of the changes as soon as practicable thereafter. 

Hold Point – Modified TMPs and TGSs must be audited for suitability by a Panel Period Audit 
Consultant, and consent to use granted, before implementation of the modified TMP and/or 
TGSs, if audits are required under the contract. If Traffic Management audits are not required 
under the contract the modified TMPs or TGSs must be appraised by the Superintendent, and 
consent to use granted, before implementation of the modified TMPs and/or TGSs. 

Hold Point – Modified traffic management control measures must be audited for compliance by 
a Panel Period Audit Consultant, and consent to use granted, or appraised by the 
Superintendent, and consent to use granted, if Traffic Management audits are not required 
under the contract, before works resume. 

Refer to the Traffic Management Audit Requirements clause, and to the Temporary Traffic 
Management Auditing Results clause, in this work section. 

Refer to the clause Time Allowed for Assessment of Submitted Documents in 
MISCELLANEOUS PROVISIONS. 
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2.11 WORK IN RURAL AREAS – HOLD POINT 
Hold Point - Undertake work during daylight hours only unless approval is given by the 
Superintendent. Approval will only be granted in exceptional circumstances. 

2.12 WORK IN URBAN/BUILT-UP AREAS 

 Working Times – Hold Point 

Program work, provide and install temporary traffic management devices/controllers, 
equipment, materials etc. accordingly so that traffic flows are not impeded during the following 
hours, from Monday to Friday, excluding Territory wide Public Holidays: 

Table - Restricted work hours in built up areas 

From To 

0700 hours 0900 hours. 

1530 hours 1730 hours. 
 

This table is only an example of peak traffic periods in urban areas. 
Additional historical generic traffic data is available from the Department’s annual Traffic 
Report, which can be accessed via https://dipl.nt.gov.au/industry/technical-standards-
guidelines-and-specifications/traffic-data. This data does not provide accurate up-to-date 
information on traffic volumes or traffic flows. 

Hold Point - Obtain Superintendent approval if proposing to work during the restricted work 
hours. 
Remove or cover existing signs or devices as appropriate to stop confusion during these hours. 
Further restrictions may apply should the Department deem it appropriate to do so. 
Concessions to work within these hours may be approved by the Superintendent, should the 
need arise and the Superintendent deems it necessary. 

Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/ RFQ. 
Do not operate construction vehicles used in conjunction with the proposed works, either SV 
plated or vehicles in excess of 19 metres on public roads during peak traffic times (see above, 
working times) or in any way impede peak traffic flow during these times. Vehicles in excess of 
19 metres in length are only permitted to travel on roads designated for road trains unless an 
appropriate permit from the Motor Vehicle Registry has been obtained in advance of using such 
routes. 

 Traffic Lanes – Hold Point 
Maintain at least 2 lanes (one in each direction) open to traffic at all times unless permitted 
otherwise on duplicated roads and maintain at least one lane open on two lane roads with 
appropriate traffic control in place accordingly. 
Hold point: Obtain the written permission of the Superintendent if it is necessary to fully close 
a road. 
Only permit single lane operation of two way traffic when traffic is directed by accredited WZTM 
controllers and signs or portable traffic signals etc. are employed, dependant on the site 
conditions and obtaining the appropriate approvals. 
Program works so that the closure of turning lanes is minimised. 
Obtain prior written approval from the relevant Local Government or Council if traffic is to be 
detoured onto their road network or the proposed works affect their network/assets accordingly. 
Hold Point - Provide a copy of all relevant approvals with the Traffic Management Plan. 
Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/ RFQ. 

 Lane closures - Hold Point 
Hold point - Do not use bullnose or V type tapers unless no other option is available. Obtain 
permission from the Superintendent to use bullnose or V type tapers before placing them on 
site. 

2.13 NIGHT ILLUMINATION – HOLD POINT 
Hold Point – Sections of the roadway, including detours and side tracks, affected by temporary 
traffic management, must be illuminated at night to AS 1742.3 and AGTTM, if: 

 night works are in progress, and/or 

https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/traffic-data
https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/traffic-data
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 if signage left on site overnight is not illuminated by the headlights of vehicles 
approaching the signs. 

Illumination to be 10 lux minimum at ground level. 

2.14 WARNING DEVICES  
Precautions must be taken when placing warning signs, work signs, traffic management 
devices, or plant and equipment within the road reserve to ensure that these do not interfere 
with or restrict sight lines, particularly at intersections and ensure that the devices are not 
obscured by trees or other objects. 

Ensure that road work signs reflect the current conditions of the site. Remove or cover signs 
such as T1-5 (worker symbolic), temporary speed reductions and the like, when the signs are 
not in use or not applicable, such as when no workers are on site. Refer to AS 1742 and to the 
AGTTM for guidance on the appropriate use of these signs. 

Any failure to comply with this clause will render the Contractor liable to pay the costs incurred 
by the Principal to procure any alternate means to have the rectifications made. 

 Works in Progress Signs 

For proposed works which are expected to be in progress for longer than 14 calendar days, 
display signs, sized 1200 x 900mm with 100mm high black Helvetica medium lettering on a 
white background displaying the following details: 

 The Contractor's business name. 

 The Contractor's business phone number. 

 The Contractor's after hours phone number. 

Display these signs prominently at the extremities of all works in progress and in addition to the 
work signs requirement. The signs remain the property of the Contractor. 

Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/ RFQ. 

 Multi Panel Signs 

The use of multi panel sign configuration for "Traffic Controller Symbolic" & "Prepare to Stop" 
being mounted on one multi sign frame shall conform to AS 1742.3. 

The use of the "Prepare to Stop" sign is mandatory in conjunction with the symbolic traffic 
controller sign where traffic is required to stop at the controllers position, therefore the 
Department approves making this the exception to the "No multi sign rule". 

These signs must be on the one frame either side by side or one above the other. The 
individual signs are to be 900 mm x 600 mm minimum each when used stand alone, but may 
be reduced in size on a multi panel sign frame provided that the legend and/ or symbol size are 
not reduced. 

The Department will allow a multi panel sign frame for this use only in accordance with the 
directions herein and those contained within AS 1742.3 and AGTTM. 

 Multi Message Signs 

The use of Multi-Message signs is restricted. Refer to http://nt.gov.au/traffic-management for 
further information on the allowable uses.  

 Truck Mounted Attenuators (TMA) 

Use of truck mounted attenuators is encouraged but is not mandatory. The use of TMA must be 
in accordance with the AGTTM part 3 section 5.8.1. 
TMAs must be MASH approved. Refer to AS/NZS 3845.2 Road Safety Barrier Systems and 
Devices for further information on test requirements. 

2.15 NT SPECIFIC DIRECTIONS FOR ROAD WORK SIGNS 

 Sign erection  

Refer to the Definitions clause in this worksection. 

http://nt.gov.au/traffic-management
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Table - Sign Erection Requirements 

Long term rural areas: 
Place all signs a minimum 1m lateral clearance from the travelled 
path and a minimum of 1.5m from the lower edge of the sign to the 
ground. 

Long term urban 
areas: 

Place all signs a minimum of 2.2m from the lower edge of the sign 
to the ground in locations where they could be obscured by parked 
vehicles, vegetation or trees or may interfere with pedestrian 
routes. On traffic islands or medians the heights for signs shall 
conform to the “short term all areas” where it is deemed appropriate 
and only if they are not obscured by parked vehicles and if they do 
not interfere with pedestrian routes. 

Short term all areas: 

Display all signs prominently and place a minimum of 200mm from 
the lower edge of the sign to the ground, except regulatory signs 
such as speed, no parking signs etc., which shall be mounted a 
minimum of 1.5m from the lower edge of the sign to the ground. 
Place all signs a minimum of 2.2m from the lower edge of the sign 
to the ground where they could be obscured by parked vehicles, 
vegetation or trees or may interfere with pedestrian routes. 

 

Mount signs on Oz Spike posts or similar, or set in concrete in accordance with the requirement 
for permanent speed sign installations. Ensure signs remain secure, stable, and frangible. If an 
Oz Spike does not have a sign in it, and no sign is required to be mounted in it, that Oz Spike is 
to be removed from site. 

Ensure that signs are clean, free of damage and comprise of a minimum of Class 1 
retroreflective material in accordance with AS 1906.1. 

Duplicate all temporary work signs (place on both sides of roads within the work site) on all 
multilane work sites, irrespective of the duration of the works, unless there is insufficient room 
available to do so, such as the median width not being sufficient to accommodate the signs.  

Where necessary, seek direction from the Superintendent where this condition cannot be 
complied with. 

 Advance warning signs 

Use T1-1 (road work ahead) signs and T2-16/17 (end road work) signs at all long term works 
sites and at all rural works sites. 

In urban areas T1-1 (road work ahead) signs and T2-16/17 (end road work) signs at short term 
work sites are not mandatory, however, they may be used if deemed appropriate. 

 Star pickets & fence droppers 

Do not use star pickets for support of road work signs, bunting, flagging, fencing, etc. within 9 
metres of the trafficked path. 
Do not use star pickets or any other non-frangible items such as steel drums, for delineation or 
any other purposes within 9 metres of the edge of the trafficked lanes. Bollards, cones and 
flagging are appropriate alternatives. 
Fence droppers may be used as sign supports or legs and bunting or flagging supports on the 
condition that the droppers are securely embedded into the ground and the sign, bunting or 
flagging is sufficiently secured to the droppers. Maintain a prudent use of end caps to ensure 
the minimisation of any hazards to workers and the public and the specified sign heights can be 
achieved. 
Star pickets may be used for fencing support within the work site, provided appropriate action is 
taken to reduce any associated hazard for workers within the site and they are not within 9 
metres of the travelled path of motorists. 

 Non-standard signs - Hold Point 

Hold Point - Obtain specific approval from the Superintendent before using signs not included 
in AS 1742.3. 
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 Portable Variable Message Signs (VMS) - Hold Point 

Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 

Provide electronic variable message signs (VMSs) which comply with AS 1742.3 and AGTTM, 
and with AS 4852.2 where major disruptions or delays to traffic or changes to the travelled path 
are likely to occur. 

Provide VMSs a minimum of 5 working days before any changes occur, or as directed by the 
Superintendent. 

Provide VMSs: 

 at all approaches to intersections affected by, or likely to be affected by, the works, 

 at approaches to detours associated with the works, and 

 at approaches to major alterations to the existing travelled path. 

Use electronic VMSs capable of displaying a minimum text size as specified in AS 1742.3, 
AGTTM, and/or in AS 4852.2, and capable of displaying at least 3 lines, and capable of 
displaying at least 8 characters per line, and capable of displaying a maximum of 10 characters 
per line. 

Colours for text, symbols, and backgrounds must conform to Table - Permitted VMS Colours. 

 

Table - Permitted VMS Colours 

Application Permitted colours 

General message White 

Warning message Yellow 

Lane open (symbolic) Yellow (Green only if approved) 

Lane closed (symbolic) Yellow (Red only if approved) 

Regulatory As required for static sign of same type 

Other As approved 

Regulatory VMS displays must be a single screen, and permanently visible. 
 

Hold point: 

 Provide details of the messages to be displayed and the locations of the VMSs. This 
information is to be included in TGSs for the project 

 Provide wording for advance warning message(s) and wording for message(s) to be 
displayed during the works. This information is to be included in TGSs for the project. 

 Do not use any VMS until the messages to be displayed have been approved. 

 Do not use any VMS until the proposed location and orientation of the VMS has been 
approved. 

 Provide this information not less than 5 working days before the VMSs are to be put in 
to service for the project. 

Ensure the displayed messages are updated to reflect the actual on-site conditions and/or 
requirements. 
VMSs are to be placed in position, and display an advance warning regarding the works, on all 
approaches, 5 working days before any major disruptions, delays to traffic or changes to the 
travelled path are likely to occur, or before new traffic signals are put into operation. The VMSs 
are to remain in situ, operating properly, displaying the approved during works message, for a 
minimum of 2 working days after the works are complete or after the new traffic signals are put 
into operation. These time frames may be varied by the Superintendent. 
Ensure any VMS used on site: 

 is oriented so that the message is clearly visible to motorists on the approach side. 

 has adequate separation from the travelled path. 

 does not obstruct any path of travel of cyclists or pedestrians. 

 does not obstruct any crossover. 
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 has adequate separation from any other infrastructure, particularly overhead power 
lines. 

 does not obstruct motorists’ sight lines. 

 is level, and that the screen and display elements are not damaged. 

Do not have any on site VMS visible to motorists if it is not in use. Pre-positioning a VMS on 
site without a message being shown is only permitted if approved by the Superintendent. 

Ensure the VMS does not cause any light pollution to nearby residences. 

Take full responsibility for the VMSs used for the works, including prevention of theft and 
prevention of vandalism, 

Do not, under any circumstances, use VMS for private advertising, within the NT Government 
road reserve, or visible from the NT Government road reserve, without the written approval of 
the Superintendent. 

Any failure to comply with this clause will render the Contractor liable to pay the costs incurred 
by the Principal to procure any alternate means to have any non-compliant VMSs removed 
from site. 

 Work Zone Speed Limits - Mandatory 

Where work zone speed limits are being proposed to be changed, the proposed temporary 
speed limits must be approved by the Superintendent prior to implementation of the proposed 
speed limits.  

Erect speed limit signs in accordance with sub-clause Sign Erection in this clause. 

All Traffic Management Practitioners must record in their Daily Diaries time, date and location 
of each approach, of speed limit installations and removals for legal purposes. Retain these 
diaries for a minimum of 12 months from completion of the works if there were no reportable 
incidents at the site of the works. If there was an incident, retain the logs until informed that 
they can be destroyed. Provide copies of the diaries on request. 

If an incident occurs within, adjacent to, on approach to or departure from the work site, make a 
photographic record of the traffic control devices, site conditions, placement of plant and 
equipment etc., as soon as practicable after the event. 

Advise the Superintendent of the incident as soon as possible. 

Provide, to the Superintendent, as soon as practicable, electronic copies of: 

 the site photographs, 

 the TGSs implemented at the site at the time of the incident, 

 the signed incident report, 

 the Daily Diaries, 

 any TSLA applicable to the site at the time, 

 any PTSA applicable to the site at the time, and 

 any other information requested by the Superintendent. 

 Temporary Speed Limits - Hold Point 

Hold point - Submit temporary speed limit authorisation applications to alter speed limits to the 
Superintendent, no later than 5 working days prior to the implementation of temporary speed 
limits, for approval under the Control of Roads Act. 

Place repeater speed limit signs along the road, which has a temporary speed limit imposed, 
after all intersections with other roads within the speed limited area. 

Design the Traffic Management Plans so that speed limits lower than the following absolute 
minimums are not required; 
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Table - Target lowest speed limits 

Application 
Target speed limit not lower 
than 

Urban or built up areas. 40 km/h 

Bridge works, when restricting traffic to one lane and only in 
conjunction with a stop-traffic situation. A safety barrier 
complying with the relevant Test Level in accordance with 
AS/NZS 3845 shall also be used. 

40 km/h 

All other rural works. 
60 km/h unless site conditions 
warrant a lower speed limit. 

Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/ RFQ. 

Implement permitted controls and monitor the site for compliance. 

Do not allow dangerous conditions to remain for any time before adjusting control measures to 
make travel through the section of road subject to the controls as safe as possible. 

If there is non-compliance make adjustments to control measures and check for compliance. 
Assess the options available to mitigate risk if there is non-compliance. 
Assess the risks, and assess if compliance is unlikely to be achieved, before calling Police to 
assist. 
Temporary speed limit signs may only be displayed within the times and dates stipulated in the 
approved TSLA, and only when they are necessary. Failure to comply with this clause will 
render the Contractor liable to pay for the costs incurred by the Department to have the 
installation made compliant. 

 Method for Reducing Speed Limit for 130km/h 

The following NT variant to the AGTTM is to allow for regulatory speed reductions for 130km/h 
zones.  

 

Table – Method for  Reducing Speed Limit  for 130km/h Zones 

Speed 
Limit 

Reduction 

Method for reducing 
speed limit 

Recommended 
applications 

Alternative 
applications 

90 
Speed Limit Signs 
and/or Speed Limit 
AHEAD  

130 – 100 – 80 – 60 – 40 

130 – 100 – 80 AHEAD – 
80 – 60 - 40 

130 – 100 – 80 – 60 - 
40 AHEAD – 40 

80 
Speed Limit Signs 
and/or Speed Limit 
AHEAD 

130 – 100 – 80 – 50 

130 – 100 – 80 AHEAD – 
80 - 50 

130 – 100 – 80 – 50 
AHEAD - 50 

70 
Speed Limit Signs 
and/or Speed Limit 
AHEAD  

130 – 100 – 80 – 60 

130 – 100 – 80 AHEAD – 
80 – 60 

130 – 100 – 80 -  
60 AHEAD – 60 

50 
Speed Limit Signs 
and/or Speed Limit 
AHEAD 

130 – 100 – 80 
130 – 100 – 80 AHEAD 
- 80 

 

 Length of Temporary Speed Zones 

The length of the temporary speed zone depends on the temporary speed limit. 

The table below is an NT specific modification to ‘Length of Temporary Speed Zones’ table 
within the AGTTM Part 3. It includes a minimum speed buffer when undertaking a reduction 
from 130km/h speed limit. 

Note that when a 100 (buffer) is installed, the 80 (buffer) 300m (minimum) does not apply as 
the 100 (buffer) provides the required minimum length of zone. 
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Table – NT Specific - Length of Temporary Speed Zones 

Temporary 
Speed Limit 
(km/h) 

Length of 
Zone 

(m) 

Conditions 

100 (buffer) 
300 
(minimum) 

For advance warning of a 40 km/h, or 60 km/h, or 80 km/h, 
when speed is reduced from 130 km/h. 

[note: the 80 (buffer) – 300 (minimum) length of zone does 
not apply] 

 

 Estimated Queue Lengths (with provision for road trains) 

The NT variant to the AGTTM is to allow for road trains. 

Table – Estimated Queue Lengths 

Maximum stopping 
time 

(minutes) 

Multiplier 

Ma 

(average vehicle) 

Mo 

(oversized vehicles 
– excluding road-

trains) 

Mr 

(road-trains) 

2 2.4 8 25.2 

5 6 20 63 

10 12 40 126 

15 18 60 189 

30* 36 120 378 

*A 30 minute stop time is unusual but is included for some circumstances. 

To estimate queue length (with provision for road trains multiplier): 

• Count the number of average vehicles, oversized vehicles, and road trains that pass the 

PTCD/traffic controller position for five (5) minutes, 

• Multiply the number of vehicles counted by the number in the chosen ‘multiplier’ column 

(‘Ma’ for average sized vehicles, ‘Mo’ for oversized vehicles and ‘Mr’ for road trains) 

using the maximum stop time required at the specific worksite, 

• Use the formula below to calculate the estimated queue length: 

(number of average vehicles x Ma) + (number of oversized vehicles x Mo) + (number of road 
trains x Mr)  
= queue length. 

 Road Safety Barriers - Hold Point 

Design, install and maintain all road safety barriers, including longitudinal channelizing devices, 
used within the NT Government's road reserve in accordance with AS 1742.3, AGTTM, 
AS/NZS 3845.1, AS/NZS 3845.2 and any other relevant and current Australian Standard 
associated with the works being proposed. 

Refer to the Workzone Temporary Safety Barriers section at 
https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/road-safety-
barriers . 

Use only MASH tested barriers. 

Hold Point: Provide a statement, signed by your engineer, and signed by the author of the 
Traffic Management Plan, which states that the Road Safety Barriers proposal complies with 
AS 1742.3, and with AGTTM, and with AS/NZS 3845.1, and with AS/NZS 3845.2, and with the 
specifications and installation manuals from the manufacturers of the components proposed to 
be used in the Road Safety Barriers system. Provide the Traffic Management Plan with this 
statement. 

https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/road-safety-barriers
https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/road-safety-barriers
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The Traffic Management Plan must have information about the proposed Road Safety Barrier 
system(s), including, but not limited to: 

 the barrier type(s), 

 the end treatment type(s), 

 the deflection zone(s), 

 containment fence(s), 

 offset(s) from traffic lane(s), 

 width(s) and length(s) of work site(s), 

 barrier(s) length(s) of need, 

 barrier(s) requirements for night time, 

 design layout drawing(s), 

 installation methodologies, and 

 a risk assessment of the use of the proposed Road Safety Barrier system(s). 

Failure to meet the requirements of this clause may result in the project being suspended by 
the Department or other relevant authorities, such as NT WorkSafe, without cost to the 
Department, and without cost to that authority, until the project meets the requirements of this 
clause. 

 Covering of Signs 

Signs that conflict with the works or with TTM signage must be covered or removed. Consider 
weather conditions (e.g. wind, rain) when choosing a suitable covering. It is essential that all 
signs at the worksite or varied travel route are appropriate for the prevailing conditions at all 
times. Materials used must not cause damage to, or deterioration of the existing signs. Damage 
caused by inappropriate coverings must be rectified at no cost to the Principal. Covering, 
altering or replacing signs must be documented in the TMP and approved by the 
Superintendent prior to implementation. 

The following must be observed: 

 Do not cause damage to signs by covering them with incompatible materials. 

 Do not use plastics to cover signs. 

 Do not use adhesive tapes on the faces of signs. 

 Remove covers immediately if directed to do so by the Superintendent or another 
authorised officer of the Department. 

 Ensure moisture does not become trapped between a sign cover and the face of the 
sign. 

 Replace any signs which are damaged by incompatible coverings at no cost to the 
Principal. 

Any failure to comply with this clause will render the Contractor liable to pay the costs incurred 
by the Principal to have rectifications made. 

2.16 EXCAVATIONS, STOCKPILES, AND GRADIENTS WITHIN 
WORK ZONES AND CLEAR ZONES 

Comply with the NT Work Safe Codes of Practice and Safe Work Australia Codes of Practice 
applicable to the works. 

Comply with the guidance provided in the Austroads Guide to Temporary Traffic Management 
(AGTTM). 

 NT WorkSafe Guideline in Relation to Excavations 

Provide shoring, or bench, to all trenching or excavations which are deeper than 1.5 metres 
and where a person is required to enter unless an engineer certifies that shoring, or benching, 
is not required. Provide a copy of the Engineer's certification on request. 

Comply with the provisions of the NT Code of Practice for Excavation Work, and the NT Code 
of Practice for Construction Work. 



PROVISION FOR TRAFFIC 

 

_______________________________________________________________________ 
STANDARD SPECIFICATION FOR ROADWORKS 

NTG REFERENCE TEXT – V 5.3a – JANUARY 2024 
PAGE 55 

 Requirements for excavations, stockpiles or other gradients 

Provide protection and delineation measures to excavations, stockpiles, or other gradients, to 
AS 1742.3, and to the Road Safety Barriers sub-clause in the NT Specific Directions for 
Roadwork Signs clause in this work section. 

Measures to be implemented must take in to account the clearances between the hazards and 
traffic, and the posted traffic speed limits, and the nature of the hazard. Refer to the AGTTM. 
Requirements based on depths of excavations are to be applied to stockpiles, with the cited 
depths of excavations to be regarded as the heights of the stockpiles. 

Where possible the site should be left without hazards outside working hours by backfilling, 
covering, or removing the hazards. 

 Containment fencing 

Containment fencing must comply with AS 1742.3 and AGTTM. Containment fencing is not a 
substitute for safety barriers. 

The required clearance between containment fencing and the travelled path is to be determined 
from AS 1742.3 and AGTTM Part 3. 

Fix retroreflective markers on the trafficked side of steel panels which are used as containment 
fencing, if they are within 9m of the travelled path, or adjacent to pedestrian or cyclist access, 
and if they are to be in place at night. 

 Stockpiles close to travelled path 

Do not dump or stockpile material within 6 m of a travelled path open to traffic. 

If dumping or stockpiling material within 6 m of a travelled path open to traffic is unavoidable 
the material is to be delineated by appropriate means. 

Refer to the Austroads Guide to Temporary Traffic Management (AGTTM) Part 3, and to 
AS 1742.3. AGTTM Part 3, Section 6, Clause 6.8, is particularly relevant 

AGTTM Clause 6.8 relates to excavations. Where the clause states a depth of excavation, that 
depth is to be taken as a height of stockpiles or dumped material, and the conditions stated in 
the clause for that depth are to be applied to stockpiles or dumped material of that height. 

Delineation devices are to be spaced as stipulated in the AGTTM. 

Delineation devices must be at least 1m from the nearest edge of any path of travel open to 
traffic. 

Traffic management documentation, including TMPs and TGSs, must show what protection 
actions, and what devices, are proposed to be used, and where they are to be positioned. 

2.17 TEMPORARY PAVEMENT MARKING 

Where temporary pavement marking is to be used, all existing pavement markings must be 
removed in a manner that leaves the pavement surface with the temporary pavement markings 
such that there is no confusion caused to road users by the pavement marking and/or any 
marks of any nature on the surface of the pavement. 

Refer to the Removal of Pavement Markings clause in PAVEMENT MARKING. 

Where new pavement surfacing or existing pavement resurfacing is being undertaken, install 
temporary raised reflective pavement markers at the end of each day and prior to the loss of 
daylight at 24 metres maximum spacing. 

If so instructed by the Superintendent, temporary line marking at the end of each day may also 
be required until completion of the works when the permanent line marking is reinstated. 

Only use temporary raised reflective pavement markers that comply with AS 1742.3, Function, 
description and use of standard signs and devices section, Devices for delineating and 
indicating the travelled path clauses and relevant clauses in AGTTM. 

For long term road construction works where sealed detours merge into existing sealed 
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pavements or where sealed side roads merge into sealed detours, line mark transition areas in 
accordance with the standard drawing for Line Marking, CS 3400 and in accordance with 
AS 1742 including the setting out of arrows, letters, numerals and chevrons. 

 Removal of Temporary Pavement Marking 

Refer to the Removal of Pavement Markings clause in PAVEMENT MARKING. 

Refer to the Department’s Removal of Line Marking Policy at https://dipl.nt.gov.au/policies . 

All line removal works must be carried out in such a manner as to not endanger the health, 
safety or amenity of employees, road users or the general public.  

Do not paint over temporary line marking as a means of removing it. 

Carry out removal of marking in such a manner as to minimise damage to pavement surfaces. 

Obliterate markings so as they are no longer recognisable as markings. When arrows, letters or 
figures are to be removed, the removal pattern must be in the shape of a rectangle or square to 
minimise confusion to the motorist, particularly in wet weather and poor lighting conditions. 

The removed marking and the material used to remove the marking must be contained, 
collected and disposed of in an environmentally acceptable manner. 

2.18 DETOURS, SIDE TRACKS, AND CROSSOVERS – HOLD 
POINT 

Refer to PAVEMENT MARKING and to SPRAY SEALING for sealed detours, side tracks, 
and/or crossovers. 

Hold Point- Obtain written approval from the Superintendent before commencing any works for 
detours, side tracks or crossovers. 

Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/ RFQ. 

 Design and Construction - Witness Point 

Witness Point - Obtain advice from the Superintendent that all requirements for the 
construction of the detours, side tracks, and/or crossovers have been met on completion. 

Witness Point - Provide not less than 5 days notice before opening any side track, detour, or 
crossover, to traffic. 

Provide side tracks for detours when it is impractical to provide for traffic on the existing road 
system. 

Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/ RFQ. 
Construct side tracks with a finished surface level crown height 250 mm above the natural 
surface. 
Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/ RFQ. 

Design and construct side tracks to comply with AUSTROADS Guide to the Geometric Design 
of Rural Roads and the following minimum standards: 

Table – Minimum Standards for Side Tracks - Part 1 of 2 

Side track characteristic 
Roadway Type 
National 
Highway 

Secondary 
Highway 

Local Road 

Carriageway Width 9 m 8 m 6 m 

Design Speed 60 km/h 60 km/h 40 km/h 
Design Vehicle Triple road train Triple road train Semi-trailer 

Horizontal Curve radius with 3% 
superelevation 

250 m 150 m 50 m 

Vertical Curve radius (crest) 2,500 m 1,000 m 400 m 
Vertical Curve radius (sag) 1,000 m 600 m 400 m 

Pavement Width 7 m 6 m 4 m 

https://dipl.nt.gov.au/policies
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Table – Minimum Standards for Side Tracks - Part 1 of 2 

Side track characteristic 
Roadway Type 
National 
Highway 

Secondary 
Highway 

Local Road 

Trafficable Surface Type (over 
pavement width)” 

Sealed Gravelled Gravelled 

Gravel Pavement Thickness (when 
specified) 

150 mm 100 mm 50 mm 

Lateral Clearance to Obstruction 
(from edge of carriageway) 

2.5 m 1.2 m 1.0 m 

 

Table – Side Track Minimum Requirements - Part 2 of 2 

Item Requirement 

Signs/Warning devices: As in Traffic Management Plan. 

Guideposts: At all fills, curves and crests. 

Flood gauge posts: At all floodways. 

Total length at any one time: 5 km max. 

Side track type: 
Refer to PROJECT SPECIFIC 
REQUIREMENTS in the RFT/RFQ. 

Compact top 150 mm to 95% relative compaction. 
Match side tracks neatly to the existing road system. 
Provide sufficient resources to direct and assist traffic, when side tracks become restricted. 
Carry out immediate remedial works when traffic is delayed by poor side track conditions or 
surface condition is dangerous. 
Provide and maintain adequate drainage. Ensure drainage measures do not cause or 
accelerate erosion. 
Provide pavement marking of centre line of two lane sealed side tracks, and crossovers. 

 Maintenance 

Provide contact details of personnel who can be contacted outside of working hours. These 
people must be able to respond to situations which may arise, and must be able to rectify, or to 
have rectified, any problems which occur, outside of working hours. 

Any failure to comply with this clause will render the Contractor liable to pay the costs incurred 
by the Principal to procure any alternate means to have after hours rectifications made. 

Maintain the existing road network, and all side tracks, in use by the public. 

Table – Side track maintenance requirements 

Surface type Maintenance required 

Sealed Surfaces: Patch and repair all surfaces. Grade and roll shoulders. 

Unsealed Surfaces: 
Regrade and roll to maintain a comfortable riding quality at design 
speed. 

 

Prevent dust nuisance by water spraying at regular intervals to keep surface moist. 

Do not use waste oil as a dust suppressant. 

Remove debris and rubbish. 

Maintain road signs and guide posts in a clean state. 

Inspect the site regularly, even at times when there is no on-site works activity, particularly 
when there is rainfall which will affect the site, whether directly or by run-off from rain fall in 
upstream and/or uphill areas. 
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2.19 ACCESS TO ADJACENT PROPERTIES AND SIDE ROADS 
Maintain access to adjacent properties and side roads at all times to a level appropriate for the 
type and frequency of traffic. 

Provide and erect proposed and approved signs detailing alternative access, only after 
approval from the Superintendent is obtained. 

Ensure adequate access is maintained for pedestrians and cyclists as required, including 
delineated access if existing paths are being closed as part of the works. 

Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/ RFQ. 

2.20 TEMPORARY PEDESTRIAN ACCESS 
Conform to: AS 1742.9, AS 1742.10. 

Maintain access for pedestrians, cyclists and persons with disabilities passing through and 
around the work site. Where existing paths have been, or are to be, demolished or are, or will 
be, inaccessible or modified due to construction works, provide temporary access to a standard 
not less than the pre-existing or preconstruction standard. 

Temporary access must;  

 be clearly delineated and have adequate width and height clearance, 

 be smooth, free draining and free of obstructions and loose material, 

 provide clear guidance where paths change direction, 

 be illuminated by temporary lighting in urban areas to assist path users where existing 
street lighting has been removed or affected by the works, 

 be arranged so that path users are clearly visible to vehicle drivers and plant operators 
at road crossing points. 

Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/ RFQ. 

2.21 TEMPORARY BRIDGING – HOLD POINT 
Design and construct any temporary bridging in accordance with the AUSTROADS Guide to 
Bridge Technology. 
Hold Point - Obtain written approval from the Superintendent prior to commencement of any 
such works. 
Ensure all environmental approvals have been obtained prior to the commencement of the 
works. 
Hold Point – Provide copies of all the required approvals to the Superintendent prior to the 
commencement of the works. 

Provide and erect signage, fencing, road safety barriers and or guard railing etc. to prevent 
accidental access to the feature being bridged. 

2.22 CONTRACTOR’S PLANT AND EQUIPMENT – HOLD POINT 
Provide public traffic right of way at all times unless traffic control is in use. 

Keep parking and materials storage clear of trafficked areas and clear zones in accordance 
with applicable AUSTROADS guides. 

Do not park any vehicles, or mobile plant, machines, or equipment in the Road Reserve when it 
is not in use for the execution of the works without prior written approval, or explicit approval in 
the Request for Tender/Quotation. 

Any request for approval must include, as a minimum: 

 the reasons for the need to park in the Road Reserve, 

 the locations affected, 

 the durations anticipated, 

 site conditions, 

 lighting conditions, 

 traffic paths of travel and anticipated volumes, 

 access and egress points, 

 site security measures, 
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 pedestrian and cyclist activity and safety, and 

 effects on nearby residential properties, including the occupants of them. 

Do not leave equipment or tools unattended. Do not leave any item in a location where it could 
be a hazard to the public. 

Responsibility for maintaining the security of Contractor’s plant, vehicles, machines, equipment 
and other items used for the execution of the works remains with the Contractor. 

Hold Point - On roads carrying significant traffic, floodlight the road and area within 50 m of the 
site when working at night, if approved by the Superintendent, to a ground level luminance of 
10 lux minimum. 

Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/ RFQ. 

 Vehicles, plant, machines, and equipment 

All vehicles, and mobile plant, machines, and equipment, used on the road must be legally 
registered, or otherwise permitted, to travel on Northern Territory roads, and must have 
compulsory third party insurance valid in the Northern Territory if that is required under 
Northern Territory legislation. 

Comply with the Northern Territory Traffic Act 1987, and its Regulations. 

Do not permit tracked mobile plant, equipment, machines, or vehicles, to cross public roads. 

Any failure to comply with this clause will render the Contractor liable to pay the costs incurred 
by the Department to procure any rectifications or repairs which become necessary. 

 Mobile Plant - Broadband Alarm 
Standards 
AS ISO 9533: Earth-moving machinery - Machine-mounted audible travel alarms and forward 
horns - Test methods and performance criteria  
Definition 
Broadband alarm: Pulsed acoustic signal that comprises a range of frequencies and sometimes 
referred to as quacker, woosher, non-tonal reversing beepers or white sound. 
Broadband/White-Sound Alarm Requirement 
Provide Broadband Alarms (White Sound) fitted to all construction vehicles and mobile plant 
before commencement of works. 
Ensure that installation and proper operations of the alarm/warning system is sufficient before 
commencement of works, including but not limited to: 

 All alarms clearly audible above the noise level of the machinery or vehicle. 

 Automatically activated when reverse gear is selected. 

 Directional nature of the broadband alarm is appropriate for works. 

 Warning devices mounted on vehicles, plant, and equipment 

Provide beacons, or other vehicle, or plant, or equipment, mounted visual illuminated warning 
devices on the highest point of the cabin roof or superstructure of all vehicles, mobile plant, 
mobile machinery, and mobile equipment in accordance with the Vehicle-Mounted Signs And 
Devices clause in the Description and Use of Signs and Devices section of AS 1742.3 
where these are being used within the road reserve. 

Fit beacons with globes rated at a minimum of 55 watts, or the LED equivalent. 

Do not use strobe lights. 

Ensure that the light is operational whenever the plant or equipment is working on or within 9 m 
of the roadway. 

Ensure that the light is visible from all approaches and not obscured by exhaust stacks, back 
hoe arms etc., and that the beacons or warning devices are not covered in dust. 

Non-compliance with this clause may result in the Contractor being directed to cease work, 
which will be at no cost to the Principal, and which will not be grounds for an extension of time 
claim. 

2.23 ROAD WORK ZONE LENGTH 
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Comply with the requirements of AS 1742.3and with the requirements of the AGTTM. 

Comply with the requirements of the Portable Traffic Signals clause in this work section. 

Maximum road work zone length when using portable traffic signals is 1050-1150 m. 

For short term work, work sites are not to exceed 2 km in length. 

2.24 TRAFFIC SIGNALS, INTELLIGENT TRANSPORT SYSTEMS 
(ITS), VARIABLE SPEED LIMIT ZONES, AND TRAFFIC 
COUNT STATIONS 

 Traffic Signals - Hold Point 

Hold Point - Obtain clearances from the Department’s Traffic Section, ph. 8999 4402, prior to 
commencement of the works. 

Co-ordinate your works activities with the Department's Traffic Section for the duration of the 
works. 

This includes all works; 

 150 m prior to the stop line (within trafficked lanes), 

 50 m past the stop line (within trafficked lanes), 

 that affect normal daily traffic flow at any signalised intersection, 

 for road reserve or median excavations greater than 150 mm, 

 within 10m of an area defined by the traffic signal or ITS pedestals and associated pits, 
including detector loops and pits, traffic signal controller cabinet, and UPS cabinet, 

 within 10m of a Department CCTV camera, 

 where a Red Light Speed Camera (RLSC) is, or will be, impacted by traffic 
management, and 

 between the traffic signal poles and associated traffic signal control cabinet. 
Approvals and clearances may be varied or withdrawn at any time in response to changing 
circumstances. 

 Works undertaken DURING working hours - Hold Point 

Hold Point - Provide copies of the TMP and applicable TGSs once consent for their use has 
been granted, and contact the Traffic Section, by phone on 8999 4402, not less than one 
working day prior to the commencement of work. 

Hold Point - If the traffic signals need to be re-mapped, or other traffic controls implemented, 
advise the Traffic Section not less than one working day prior to the commencement of work. 

Contact must be made by email to traffic.NTG@nt.gov.au or by phone. 

Hold Point - Advise the Traffic Section about the planned lane closures, by phone, immediately 
before installing traffic control, on the day the works are to be carried out. 

Contact the Traffic Section immediately if unacceptable traffic congestion occurs during the 
works so that the Traffic Section can assist by adjusting traffic signal timings. If traffic 
congestion cannot be relieved by adjusting traffic signal timings it may be necessary to remove 
lane closures. 

Hold Point - Advise the Traffic Section immediately before traffic control is removed. 

Any failure to comply with this clause will render the Contractor liable to pay the costs incurred 
by the Department to procure any rectifications or repairs which become necessary. 

 Works undertaken OUTSIDE working hours - Hold Point 

Hold Point - Provide copies of the TMP and applicable TGSs once consent for use has been 
granted, and contact the Traffic Section, not less than one working day prior to the 
commencement of work. 

Hold Point - If the traffic signals need to be re-mapped, or other traffic controls implemented, 
co-ordinate directly with the Traffic Section not less than one working day prior to the 
commencement of work. 
The name and phone number of an after-hours contact officer will be provided by the Traffic 

mailto:traffic.NTG@nt.gov.au
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Section. 
Hold Point - Advise the Traffic Section after-hours contact officer about the planned lane 
closures, using the after-hours phone number provided, immediately before installing traffic 
control, on the day the works are to be carried out. 
Contact the Traffic Section after-hours contact officer, on the after-hours phone number 
provided, immediately if unacceptable traffic congestion occurs during the works so that the 
Traffic Section after-hours contact officer can assist by adjusting traffic signal timings. If traffic 
congestion cannot be relieved by adjusting traffic signal timings it may be necessary to remove 
lane closures. 
Hold Point - Advise the Traffic Section after-hours contact officer, on the after-hours phone 
number provided, immediately before traffic control is removed. 

Any failure to comply with this clause will render the Contractor liable to pay the costs incurred 
by the Department to procure any rectifications or repairs which become necessary. 

 Variable Speed Limit Zones – Hold Point 

Hold Point – Obtain clearances from the Department’s Traffic Section, ph. 8999 4402, not less 
than five working days prior to commencing works. 
Co–ordinate the work activities with the Department’s Traffic Section for the duration of the 
works. 
This includes all works: 

 In the close proximity of the area defined by the VSL poles and associated pits. 

 Within the VSL zone. 

 On any immediate approach to the VSL zone that may require the installation of 
temporary speed reductions. 

Provide copies of the TGSs to traffic.NTG@nt.gov.au once consent for use has been granted, 
and/or contact the Traffic Section, by phone on 8999 4402, not less than five working days prior 
to commencement of work. 

VSL control keys may be available from the Traffic Section for use. 

 Traffic Count Stations and Culweigh Stations - Hold Point 
The majority of the permanent count stations have in-pavement detection systems installed and 
cutting off or closing traffic lanes can have an impact on their operation. 

In addition to the permanent count stations, there may be other count stations which are 
identified by the installed tubes laid across the surface of the pavement. 

Hold Point - Prior to the commencement of work within the trafficked lanes and within 50 m of 
traffic counters, or Culweigh stations, or within 20 m, in any direction, of any component of the 
traffic count or Culweigh equipment, whether located in or on the trafficked lanes, shoulders, 
nature strips, and/or medians, or located in another type of area, obtain a clearance to 
commence the works from Department's Maintenance Section for the region in which the works 
are located, and with either the Superintendent or with the Maintenance Manager (phone 
(08) 8999 4660). 

Co-ordinate works activities, with the Department's Maintenance Section for the region in which 
the works are located, for the duration of the works. 
Maps showing count station locations are available from Department's Transport Infrastructure 
Planning Division, contact: (08) 8924 7531, or from the Annual Traffic Reports at: 
https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/traffic-data . 

Any failure to comply with this clause, and any damage caused to Northern Territory 
Government infrastructure, will render the Contractor liable to rectify the breach, and / or repair 
any damage, and / or pay the costs incurred by the Department to procure any rectifications or 
repairs which become necessary. 

2.25 PORTABLE TRAFFIC SIGNALS - HOLD POINT 
Use portable traffic signals (PTS) complying with AS 4191. Use portable traffic signals in a 
manner complying with the requirements of AS 1742.3 and AGTTM. 

Portable traffic signals are for short-term traffic control applications only. Where traffic signal 

mailto:traffic.NTG@nt.gov.au
https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/traffic-data
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control is being proposed for periods greater than 2 months in a single location, consider the 
installation of temporary traffic signals. 

Each portable traffic signal unit must be fitted with a sign which has on it the Contractor’s name 
and contact information, including phone numbers for contact during working hours and for 
contact outside of working hours. 

Hold Point - Complete and provide the Portable Traffic Signal Authorisation (PTSA) form, 
included in the application for a Permit to Work in the Road Reserve document, to seek formal 
approval from the Superintendent to use the proposed portable traffic signals and the proposed 
time settings, not less than 5 working days prior to the intended use of the portable traffic 
signals. Do not use any PTSs on site until an authorised Departmental Officer has signed off 
the PTSA form. 

Refer to Table - General Time Settings, and Table - Yellow Times, and Table - Red and 
Green Times. 

Consider the reduction of Green Times to reduce delays to traffic. 

Limit the spacing between PTSs controlling each section of road to the minimum practical 
distance. For the area under the control of portable traffic signals, limit the spacing between 
PTSs controlling each section of road to no more than 1150 m. 

Use the time settings in the tables in the Time Settings sub-clause in this clause as a guide for 
red time clearance and maximum green times.  

Monitor the prevailing traffic conditions and vehicle speeds and amend the times for the site to 
suit traffic conditions and to minimise delays to traffic. Submit details of the changes to the 
Superintendent as soon as practicable thereafter. 

Preference should be given for the use of approved vehicle activated systems. 

The use of PTSs at T-intersections will be considered on a case by case basis. Overall delay 
times are critical at these types of locations. 

Inaccurate or incorrect information provided with a PTSA submission may cause delays in 
processing the application, and therefore may delay the start of the project. 

Provide contact details of personnel who can be contacted outside of working hours. These 
people must be able to respond to situations which may arise, and must be able to rectify, or to 
have rectified, any problems which occur, outside of working hours. 

Any failure to comply with this clause will render the Contractor liable to pay the costs incurred 
by Department staff to procure any alternate means to have after hours rectifications made. 

 Temporary Speed Limits - Hold Point 

Impose a controlled area speed limit not exceeding 60 km/h if the portable traffic signals would 
otherwise be in a higher speed limit zone. 

Hold Point - Work zone speed limits require approval from to the Superintendent prior to 
implementation. 

Maximum road work zone length when using portable traffic signals is 1050-1150 m. 

 Sight Distance 

Maintain a sight distance on the approach to portable traffic signals of not less than 150 m. If 
this cannot be achieved, use appropriate advance warning signage to advise road users in 
advance of the sight line obstruction of the impending traffic signals ahead. 

In cases where queuing traffic is extending past the advance warning signage, install further 
advance warning signs and speed zone signs further in advance, to prevent collisions at the 
end of the queue awaiting a green light. Avoid excessive traffic queuing by use of and 
adjustment of, appropriate time settings on the portable traffic signals whenever possible. 

 

 Time Settings 

Table – Yellow Times 

Approach Speed Yellow Time 

60 km/h 4 seconds 
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Table – General Time Settings 

Mode All red Minimum Green Maximum Green Yellow 

Manual M F M S 

Fixed time S F S S 

Vehicle Actuated S F S S 

F  Fixed at 15 seconds 
M  Set the manual control switch each cycle 
S  Needs to be selected and pre-set by operator for each site 

 
 

Table - Red and Green Times 

Determine green period timings based on anticipated traffic conditions, and modify them to 
suit actual traffic conditions experienced when the works are undertaken, as green times 
indicated in this table are maximum times for green signals. 

All Red 
Period 

(Seconds) 

Max Green 
Period 

(Seconds) 

Distance Between Stop 
Lines at traffic Signals (m) – 

Clearance speed 20 km/h 

Distance Between Stop Lines 
at traffic Signals (m) – 

Clearance speed 40 km/h 

2 30 0-30 0-50 

5 35 34-45 50-90 

10 35 45-75 90-150 

15 40 75-105 150-210 

20 40 105-135 210-270 

25 45 135-165 270-330 

30 45 165-195 330-390 

40 50 195-250 390-500 

50 50 250-310 500-620 

60 60 310-365 620-730 

70 70 365-415 730-830 

80 80 415-465 830-930 

90 90 465-525 930-1050 

100 100 525-575 1050-1150 

 

2.26 RESTORATION 
Upon completion of works: 

 Remove all temporary warning signage and other traffic control devices. 

 Remove all temporary works and reinstate the areas to their original state, including the 
removal and disposal of seal and dragging windrows and debris back across the side 
track carriageway. 

 Stabilize all areas impacted by the works to prevent erosion. 

 Where applicable reseed with local native grasses and trees and shrubs. 
Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/ RFQ.  

 Comply with the requirements of the Environmental Approvals and Clearances issued 
by the Department, and by DEPWS, Environment Heritage and the Arts Division, 
Environmental Assessment and Policy Section, for the project. 

 Reinstate permanent traffic control devices temporarily removed during the works 

2.27 OTHER REQUIREMENTS 
Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 
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3 CLEARING, GRUBBING AND REHABILITATION 

3.1 GENERAL 
SPECIFICATION REFERENCE; Refer to the Standard Specification for Environmental 
Management reference text. 
BURNING; Do not light fires or burn any demolished material or vegetation either on or off the 
site. 

3.2 CLEARING 
DEMOLITION; Remove fencing, buildings, kerbing, debris, drainage structures, old road 
surfaces and other structures as required. 

REMOVAL; Except for materials to be salvaged and retained by the Superintendent take 
possession of demolished materials and remove them from the site. 

SALVAGED ITEMS; Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 

EXTENT; Clear the site only to the extent shown on the drawings and specified in this section. 

ACCESS; Allow 3 metre wide cleared access ways around proposed culverts, gravel pits and 
stockpiles. 

EXCESS CLEARING; Where excess clearing has taken place beyond that specified or shown 
on the drawings pay compensation for the damage and rehabilitate the areas in accordance 
with the Reinstatement clause in this work section. 

COMPENSATION; Pay compensation (To be charged as a negative variation to the Contract) 
for excess clearing at the rate of $5 per square metre. Refer to PROJECT SPECIFIC 
REQUIREMENTS in the RFT/RFQ. 

3.3 TREES TO BE RETAINED 
Retain selected trees shown on the drawings or as directed. Refer to PROJECT SPECIFIC 
REQUIREMENTS in the RFT/RFQ. 
PROTECTION; Protect from damage trees which are required to be retained. Do not remove 
topsoil from the areas within the dripline of the trees and keep the area free of construction 
equipment and materials. 
DAMAGE; If a tree, which is marked to be retained, is damaged and repair work is considered 
impractical, or is attempted and fails, remove the tree and the root system, if so directed. 
Replace the tree with a tree of the same species and similar condition and size or pay 
compensation. 
Compensation for damage to existing vegetation shall be borne by the Contractor as a negative 
variation to the Contract and determined as follows: 

- Tree valuation rate: $10 per cm. of tree circumference at a height 1 m above the 
ground. 

- Maximum valuation: $2500 per tree 
- Minimum valuation: $250 per tree 

3.4 MULCHING 
GENERAL; Mulch all cleared vegetative matter in mechanical brush chippers to a maximum 
size of 100 mm as the clearing work proceeds. Do not stockpile cleared material for later 
mulching. 

STUMPS; Stumps and other material unsuitable for mulching may be buried in disused gravel 
pits during rehabilitation of the pits. 

GRASSES; Do not mulch grass clods, roots or other components containing viable propagules. 
This material may be buried in disused gravel pits. 

STOCKPILES; Stockpile mulched material on the site at a maximum height of 2 m for use 
during reinstatement work. 

URBAN AREAS; Stockpile mulch on the site for reuse and deliver surplus mulch as directed by 
the Superintendent (within 10 km of the site) for use in local landscaping projects. 
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RURAL AREAS; Stockpile mulch on the site for reuse and power blow surplus mulch into the 
adjacent natural vegetated areas adjacent to the works. Refer to PROJECT SPECIFIC 
REQUIREMENTS in the RFT/ RFQ. 

3.5 STRIPPING OF TOP LAYER 
EXTENT; Strip the top layer of natural material to a depth of 100 mm, for the full formation 
width. 

Stockpile stripped material at sites within 1 km of the point of origin. Stockpile heights not to 
exceed 2.0 m. 

Spread stripped material on areas to be landscaped and/or on road batters and/or on other 
disturbed areas, following completion of earthworks. 

3.6 TREATMENT OF EXISTING SEALED SURFACE 
Rip the existing sealed surface. 

Conform to the following: 

Table - Treatment of existing sealed surfaces 

Specified cover over existing seal Maximum seal fragment size 

Fill depth 500 mm or greater 1 m2. 

Fill depth less than 500 mm Remove seal from site. 

Pavement re-sheeting only 
Remove seal from site and replace with similar 
volume of pavement. 

3.7 SCARIFYING OF EXISTING ROADS 
Scarify, both longitudinally and laterally, for the full width of the formation by ripping to a depth 
of 250 mm resulting in a maximum size of demolished seal of 100mm. 

Tyne spacing to be 500 mm maximum. 

Demolished seal may be buried in table drains if approved by the Superintendent. Provide 
200 mm cover to buried material. 

If the material cannot be buried in table drains, rip and process the seal to 20mm to 30mm 
pieces then reuse the material. 

Alternatively, legally dispose of demolished seal off site. 
Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/ RFQ. 

3.8 GRUBBING 
Grub out and remove from the site all vegetation to a depth of 200 mm below subgrade surface 
in cut and 200 mm below natural surface under fills. 

Fill grub holes and other excavations as required with standard fill material compacted to the 
density of the surrounding soil. 

3.9 REINSTATEMENT 
Reinstate any clearing undertaken during the contract to rehabilitate the area back consistent 
with its untouched surrounds. This includes seeding, planting, watering and other measures 
necessary to rehabilitate the area. 

MULCH; Spread mulched material over the rehabilitated area, including batters and verges, to 
a uniform cover of 50 mm thickness. 

DETOURS; Where detours are specified in the PROVISION FOR TRAFFIC section or 
otherwise agreed to, rehabilitate the detour areas in accordance with the requirements of this 
section. 

3.10 CLEANING UP 
Remove all excess fill, rubble and other debris from the site. Dispose of the materials using a 
legal method. 

3.11 OTHER REQUIREMENTS 
Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 
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4 EARTHWORKS 

4.1 GENERAL 
Gravel obtained from Pastoral Leasehold land is to be supplied at no cost to the Principal. 

4.2 STANDARDS AND PUBLICATIONS 
Use Standards, and their amendments, current as at the date for the close of tenders except 
where different editions and/or amendments are required by statutory authorities, including, but 
not limited to, NATA and the National Construction Code including the Building Code of 
Australia. 

Conform to the following Standard and Publication unless specified otherwise: 

AS 1289 (Series) Methods of testing soils for engineering purposes. 

NTMTM NT Materials Testing Manual accessible via 
https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/materials-
testing-manual 

NTTM NT Test Methods 

4.3 DEFINITIONS 
Table - Definitions - Earthworks 

TERM DEFINITION 

Carriageway 
That portion of a road for the use of vehicles including shoulders and auxiliary 
lanes. 

Formation 

The surface of finished earthworks on which a road pavement is constructed. It 
includes the earthworks (cut and fill), subgrade and the general shaping of the 
drainage. The formation width is therefore the distance of cut or fill including 
table drain(s), out to the points of any batters. 

Material 
Properties 

Intrinsic properties of the sourced material. These may differ from the 
properties required when the material is incorporated into the works. 

Offlet Drain 

Also described as a Table Drain Offlet. Provides relief at regular intervals of run 
off concentration in Table Drain. Drains water from Table Drain away from 
formation for dispersal into catchments. Also extends under footpaths, kerb 
and gutter, and surface structures. Includes the associated drain block to direct 
flow from the table drain into the offlet drain. 

Subgrade 

Top 150 mm of material below subgrade surface. Also known as subgrade 
layer. Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 
Subgrade placed against an existing pavement is to be compacted to 98% 
MMDD. 

Subgrade 
Surface 

The prepared surface immediately beneath the pavement and shoulder layers. 

Surface 
Formation 

A road formation constructed from material generally cut from the table drains. 

Unpaved 
Areas 

Those areas within the road reserve boundary which are not part of the road 
pavement, including any medians not paved, but excluding footpaths and 
vehicle access strips. 

Unsuitable 
Material 

Any material that does not conform to the properties specified for the 
replacement materials to be used. If properties of the replacement materials to 
be used are not specified, then Unsuitable Materials are materials which do 
not conform to the properties specified for standard fill. 

https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/materials-testing-manual
https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/materials-testing-manual


EARTHWORKS 

 

_______________________________________________________________________ 
STANDARD SPECIFICATION FOR ROADWORKS 

NTG REFERENCE TEXT – V 5.3a – JANUARY 2024 
PAGE 67 

4.4 EARTHWORKS IN CUT 

 Description 

Operations necessary for excavation, irrespective of the type of material and subsurface 
conditions, including: 

 working cuttings so that material meeting standard fill requirements is used for the 
subgrade; 

 disposal of excess excavated material; 

 trim and compact exposed surfaces – refer to the Trim and Compact Unpaved Areas 
clause in this work section; 

 compaction of material below the subgrade surface; and 

 shaping and trimming of formation within cuttings. 

 Excess Material – Hold Point 

Haul and dump and/or spread excess material at the site(s) specified in PROJECT SPECIFIC 
REQUIREMENTS in the RFT/RFQ. 

The material is to be spread and sheeted with topsoil, or stockpiled as specified in PROJECT 
SPECIFIC REQUIREMENTS in the RFT/RFQ. 

Haul and dump and spread excess material: 

 Not less than 125 metres from the new road centre line. 

 To spoil dump sites specified. Clear site of organic material/topsoil prior to stockpiling 
material. 

 Spread excess material and sheet with topsoil as specified. 

 Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 

Dumped material remains the property of the Principal. 

Ensure dumps shall not dam surface water and streams or damage the works or other 
property. 

Ensure dumping is not in streams. 

Haul, dump and spread the materials in legally acceptable locations using legal methods. 

Comply with AAPA clearances. 

Comply with Environmental Management approvals, including within the road reserve. 

Hold Point - Obtain approval from Superintendent prior to hauling, dumping and spreading 
excess material. 

 Rock in Subgrade – Hold Point 

Hold point - Obtain agreement from the Superintendent to the extent of the excavation. 

Excavate rock encountered in the subgrade. 

Avoid forming pockets of shattered material below the level of the excavation. 

Remove all loose material. 

Trim the excavation to shed water. 

Replace excavated material with select fill compacted to 95% relative compaction. 

 Unsuitable Material below Subgrade Surface other than Rock – Hold 
Point 

Hold point - Obtain directions from the Superintendent before works commence. 

Where the material does not conform, it must be treated to produce conforming subgrade or 
excavated, removed and replaced with material conforming to subgrade to the approval of the 
Superintendent.  

These treatments can include but not be limited to blending with other material, 
stabilisation/modification and replacement with suitable material. 

Where necessary, dry out material with excessive moisture content to achieve a moisture 
content which permits specified compaction. 

Dry out material with excessive moisture content to achieve a moisture content which permits 
specified compaction. 

Replace excavated material with standard fill compacted to 95% relative compaction. 

Floodways: Replace unsuitable material with material conforming to the following: 
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Angular or broken rock, free from organic matter and lumps of clay, complying with the Table – 
Grading - Suitable Fill Material Properties for Floodways. 

Table – Grading - Suitable Fill Material Properties for Floodways 
Maximum size: 100 mm. 
Plasticity Index: 10 maximum. 
Linear Shrinkage 5.0 maximum. 

 
AS Sieve (Mm) Percentage Passing 

75.0 40 - 100 
19.0 15 - 50 

2.36 0 - 25 
 

 Blasting and Overbreak 

Ensure blasting is not excessive. There will be no payment for overbreak beyond the limits of 
excavation specified. 

 Stability of Works, Rock Cuttings 

Remove all loose material and rock which has been rendered unstable. 

4.5 EARTHWORKS IN FILL 

 Description 

Earthworks in fill includes preparation prior to filling, winning, hauling, placing, compacting, and 
trimming material on all prepared areas including holes, pits and other depressions. 

 Preparation Prior to Filling – Hold Point 

Subsequent to stripping of top layer apply a minimum of three passes with maximum mass 
compaction equipment. 

Hold Point - Once moisture conditioned and compacted, subject each lot to a proof roll, with 
the Superintendent in attendance, as specified in the Proof Rolling sub-clause of the 
Conformance clause in this work section. 

 Benching 

Cut a bench at the toe of the lower side batter when natural surface inclines at steeper than 
eight horizontal to one vertical. 

Ensure the bench slopes downwards towards the centre line of the road and is 3 metres wide 
to provide a sound key for the toe of the fill. 

Terrace the existing surface where side slopes are steeper than three horizontal to one vertical 
to provide a key for the fill. 

 Unsuitable Material Beneath Fill – Hold point 

Hold point - Obtain directions from the Superintendent before works commence. 

Remove unsuitable foundation material as directed before the fill is placed. 

Replace excavated material with standard fill compacted to 95% relative compaction. 

 Construction Methods 

Fill by either the "Compacted Layer", "Rocky Material" or "Rock Fill" method. 

Select appropriate method(s). Refer to PROJECT SPECIFIC REQUIREMENTS in the 
RFT/RFQ. 

4.5.5.1 Compacted Layer Method 

Use where material generally does not contain cobbles, boulders or broken rock. 

 Deposit and spread the material in uniform level layers to a maximum thickness of 
250 mm loose measurement for the full width of fill. 

 Compact each layer to the specified compaction (refer Table - Dry Density Ratios for 
Conformance in CONFORMANCE TESTING) before placing the next layer. 

Use standard fill for the subgrade layer. 
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4.5.5.2 Rocky Material Method 

Use where material contains some cobbles and boulders (maximum size 600 mm) with 
sufficient fines for the work to be free of voids. 

 Break up rocks bridging between adjacent material to prevent cavities being formed. 

 Maximum rock dimension: 600 mm or one-half the height of fill at the section where the 
rock is placed. 

 Spread material in layers approximately equal to the maximum rock size. 

 Work the rocky material in each layer until it is firm and unyielding. 

 Construct to the bottom of the subgrade layer. 

 Use standard fill for the subgrade layer. 

4.5.5.3 Rockfill Method 

Use where material is predominantly cobbles or boulders with insufficient fines to fill voids. 

 Place and work the material until interlock is achieved. 

 Advance the fill by full width construction. Side dumping shall not be undertaken. The 
construction face shall be concave, with the shoulder face well in advance of the centre, 
except when filling in swamps or soft material when the advancing face ends shall be 
convex. 

 Rock Dimensions; 
- Maximum vertical dimension: one-third of the height of fill being placed. 
- Maximum horizontal dimension: one-half of the height of the fill being placed. 

 Construct to 300 mm below the bottom of the subgrade layer. Within 300 mm of the 
bottom of the subgrade layer use the Compacted Layer Method or Rocky Material 
Method, with a maximum particle size of 150 mm. 

 Use standard fill for the subgrade layer. 

4.6 FILL MATERIAL 
The following material properties are the properties intrinsic to the materials and may differ from 
the properties required when the materials are incorporated into the works. 

 General Fill 

Use the best locally available material. 

Use fill material, whether cut or borrow, that is free of organic matter and has a minimum 
soaked CBR at 95% MMDD of 20%, to AS 1289, and a plasticity index between 2% and 15%. 

Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 

 Standard Fill 

Must be free of organic matter and conform to the following properties: 

Table - Standard fill properties 

Property 
Default if no differing values shown in 
PROJECT SPECIFIC REQUIREMENTS 

CBR 4 day soaked at 95% MMDD to 
AS 1289: 

20 min. 

Maximum Particle Size: 

For subgrade 
layers 

50 mm 

For other than 
subgrade layers 

100 mm 

Plasticity Index: 2% - 15% 
 

Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 
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 Select Fill 

Select fill shall be comprised of gravel, decomposed rock or broken rock, free from organic 
matter and lumps of clay. 

Conform to the following: 

Table - Grading - Select fill 

AS SIEVE (mm) % PASSING (DRY WEIGHT) 

75.00 100 

9.50 30 - 100 

2.36 15 - 65 

0.075 5 - 25 

 

Table – Select Fill Properties 

CBR, 4 day soaked at 95% MMDD to AS 1289: 30 minimum. 

Plasticity Index: 2 - 15% maximum. 

Linear Shrinkage: 2 - 6%. 

 

Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 

 Sand Clay Fill 

Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 

Sand clay (clayey sand) may be used as an alternative to Select Fill. 

Must be free of organic matter and conform to the following properties and grading: 

Table – Sand Clay Fill Properties 

CBR: 4 day soaked and 95% MMDD to AS 1289: 30 minimum 

Plasticity Index 15% maximum 

Linear Shrinkage 1 - 8% 

 

Table – Grading – Sand Clay Fill 

AS Sieve (mm) % Passing (Dry Weight) 

4.75 80 - 100 

2.36 60 - 100 

0.425 30 - 60 

0.075 14 - 28 

 

4.7 SUBGRADE 
Material used in the subgrade layer (150mm of material below the pavement layers) whether in 
cut or fill must have a maximum particle size of 50mm and have the same material properties 
and grading as per either Standard Fill or Select Fill sub clauses in this work section and 
provided as a homogenous layer. 

Where the insitu material is to be utilised as subgrade, the material is to be ripped, mixed, and 
compacted. The material properties must conform to Standard Fill or Select Fill subclauses in 
this work section and be worked to achieve the required compaction as per Table – Dry 
Density Ratios for Subgrade Layer. 

The following compaction requirements apply to the material whether in fill or cut used in the 
subgrade layer. 
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Table - Dry Density Ratios for Subgrade Layer 

Subgrade layer type Minimum Dry Density 

Subgrade not abutting existing pavement 95% 

Subgrade abutting existing pavement (applicable for 
subgrade layer over the full width of pavement widening) 

98% 

 

Trim, prepare, and maintain, subgrade surface to the required tolerances specified in this 
worksection, free of depressions, cracking, laminations, organic inclusions, and other defects. 
Surface to be formed and maintained to be free draining, and suitable for proof rolling. 

Maintain and repair any damage to the prepared surface prior to placing further material. 

4.8 EARTHWORKS FOR DRAINAGE 

Comply with the requirements of the Standard Specification for Environmental Management. 

Gradients shown are in the ratio of Rise:Run. 

 Stream Diversions 

Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 

Excavate stream diversions as shown on the drawings. 

Fill existing watercourses as shown on the drawings. 

Divert streams temporarily where it is necessary for the construction of the work. 

Ensure that existing waterways are not filled, altered, or diverted except where specified. 

 Levees/Stop berms 

Construct and trim levees/stop berms at locations to divert the water flow from the table drains 
into a stream or culvert or other approved location. 

Construct using standard fill with a Plasticity Index of 6% minimum for all areas. 

Compact in layers not exceeding 150 mm compacted thickness. 

Construct in locations, and to dimensions shown on the drawings. 

Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 

 Table Drains 

Construct to the dimensions shown on the drawings. 

Grade to prevent ponding of water. 

Trim and compact as specified in the Trim and Compact Unpaved Areas clause in this work 
section. 

Discharge into culverts, offlet drains or watercourses. 

 Table Drain Offlets 

Divert table drains into offlet drains at intervals not exceeding 150 m, or as shown on the 
design drawings. 

Extend drains as far as is required to prevent ponding in the table drains, with the length to be a 
minimum of 50 m. 

Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 

Ensure the capacity of the offlet is not less than the capacity of the table drain, and is of similar 
cross section and dimensions. 

Align and grade offlet so that the water drains away without scour and damage to disperse as 
sheet flow or into natural watercourses. Gradient not to exceed 1:40 (1.5%). 

Table drain offlets shall be trapezoidal in shape with not less than 2 m flat bottom and batters 
shall not be steeper than 1 vertical to 3 horizontal. 

Divert table drain offlets neatly around natural obstacles such as large rocks, and trees. 
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 Table Drain Blocks 

Construct, or rehabilitate, and trim, table drain blocks at offlets. 

Construct blocks from standard fill conforming to the following requirements: 

 Plasticity Index:  6% minimum for all areas. 

 Length: To extend from edge of shoulder to top of outer table drain batter. 

 Width:  3 metre minimum measured parallel to the road centre line. 

 Height:  To edge of shoulders. 

 Compaction: Layers not exceeding 150 mm compacted thickness. 

 Catch Drains 

Construct catch drains prior to earthworks in cut. 

Depth:  500 mm (minimum) into solid ground. 

Gradients: Ensure free flow, prevent ponding of water, prevent scour. 

Outlets: As terrain permits construct at frequent intervals to reduce scour. Construct a 
block on continuous grades to divert water into culverts or drains. 

Offset:  2 m (minimum) and 4 m (maximum) beyond the edge of the cutting. 

Divert the drain neatly around large rocks and trees. 

4.9 WIDENING OF EXISTING FORMATION 
Cut back the existing formation and pavement as shown on the drawings by not less than 
150 mm on each edge to sound densely compacted material to form a uniform edge (curved or 
straight where applicable). 

Construct the widening by cutting and filling as specified. 

4.10 TRIM AND COMPACT UNPAVED AREAS 
Shape, grade and compact as specified. 

Unpaved areas include, but are not limited to, areas beyond the shoulders, and table drains. 

Refer to Table – Test Frequencies for Soils – Part 3 of 3 in CONFORMANCE TESTING. 

Refer to Table – Dry Density Ratios for Conformance in CONFORMANCE TESTING. 

4.11 SURFACE FORMATION 

 General 

Form the road generally with material cut from the table drains, in accordance with the typical 
cross section. 

Mix to a homogeneous material before compacting. 

Allow for construction to the specified height above natural surface, either by local widening of 
table drains or importation of standard fill. 

 Pastoral Access Roads 

For in situ pavement materials comply with the following: 

CBR 4 day soaked at 95% MMDD to AS 1289:  30 minimum. 

Maximum particle size:     37.5 mm. 

Plasticity Index:      4 - 12%. 

Alternatively sheet the in situ material with 150 mm imported material complying with the 
above, compacted to 95% relative compaction. 

4.12 BATTER PROTECTION BY GRASSING 
For batter protection by grassing by hydroseeding method refer to LANDSCAPE. 

Fill batters to have a surface layer 100 mm minimum thickness of stripped material. 
This surface layer is additional to the specified cross section. Refer to PROJECT SPECIFIC 
REQUIREMENTS in the RFT/RFQ and/or drawings. 
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 Grassing 

Batters to be treated from chainage to chainage as specified. 

Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ and/or drawings. 

 Seed Mixture and Fertiliser 

Provide certified seed complying with the requirements in the LANDSCAPE Section. 

Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 

Fertiliser to comply with the Table - Fertilisers in the LANDSCAPE Section. 

Apply at the specified rate. Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 

National Parks and Wildlife Services will only allow Rhodes grass seeds and seeds native to 
the parks. 

 Grass Seed Application Technique 

Conform to the LANDSCAPE Section. 

Fabric protection to be used for all slopes steeper than 3:1. Fabric protection may consist of 
using jute mesh or equivalent in conjunction with hydromulching or the use of matting. 

Smooth batters. 

Form drains to control stormwater and prevent erosion until batter is grassed. 

Place "top layer" soil from clearing operations over the batters to a depth of 50 mm. 

Apply seed mixture, fertiliser, and protection. Establish grass and keep damp by watering until 
flowering stage is reached. 

Repair any erosion. 

Reseed areas until establishment is achieved. 

 Acceptance 

The minimum quality of grassing required for acceptance is; 

 Establishment shall be uniform. 

 Coverage rate: 98% minimum of total area. 

4.13 BRIDGE FOUNDATIONS 

 Conditions 

The data shown on the drawings as to the character and depths of the various strata are 
approximate only, and no warranty, expressed or implied, is given by the Principal that the 
same or similar materials will be encountered during the progress of work. 

Tenderers are advised to inspect copies of the bore logs and the original core samples. 

Original samples are available for inspection. Refer to PROJECT SPECIFIC REQUIREMENTS 
in the RFT/RFQ. 

 Excavation 

4.13.2.1 General 

The extent of foundations is specified by dimension and reduced level. Refer to PROJECT 
SPECIFIC REQUIREMENTS in the RFT/RFQ. 

Excavate to the required lines and levels. 

Dispose of excess material in accordance with the sub-clause Excess Material in the clause 
Earthworks in Cut in this worksection. 

4.13.2.2 Preparation – Hold point 

Inspect and record the condition of all structures and services in the adjacent area prior to 
using pile drivers. 

Hold point - Obtain Superintendent’s agreement with inspection record of current conditions. 
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Cut foundation to a firm surface either stepped or roughened, as directed. 

Remove loose material. 

Hold point - Obtain the Superintendent’s approval for the foundation surface before placing the 
blinding concrete. 

Place a 50 mm thick layer of blinding concrete. Refer to PROJECT SPECIFIC 
REQUIREMENTS in the RFT/RFQ. 

4.13.2.3 Coffer-dams shoring and sheeting 

Design any coffer-dams required for the execution of the works. 

Construct coffer-dams to adequate height and depth and as waterproof as necessary for proper 
performance. 

Provide adequate clearance for: 

 construction of forms; 

 inspection of interiors; and 

 pumping from outside the forms. 

Remove shoring and sheeting from inside the excavation. 

Remove coffer-dams, sheeting and the like from the site when no longer required. 

Do not damage the finished structure or disturb adjacent in situ material. 

Remove obstructions from waterways. 

 Backfilling 

Backfill the excavation up to natural surface level with excavated material or select fill. 

The excavated material may be used for backfill provided it is free of wood, other organic and 
other extraneous or deleterious material. 

Mix to a homogeneous material before compacting. 

Place in horizontal layers not exceeding 150 mm compacted thickness. 

Compact to the density ratio specified in the Table - Dry Density Ratios for Conformance in 
the CONFORMANCE TESTING section. 

Compact using equipment that will not damage the bridge substructure. 

4.14 FILL ADJACENT TO BRIDGE STRUCTURES 
GENERAL 

Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 

Fill includes preparation of the fill area, supply, placing and compacting fill, drainage layers and 
piping, disposal of unsuitable material and trimming and protection of batters. 

Place select fill against structures after 14 days from date of casting or after test results confirm 
70% of characteristic concrete strength achieved. 

Avoid unbalanced loading on structures. 

Do not operate mechanically driven vibrating rollers exceeding 1 tonne within 3 metres of the 
structures. 

ABUTMENTS AND WINGWALLS 

Prepare the area as specified. 

Compact select fill in horizontal layers not exceeding 150 mm compacted thickness in areas 
adjacent to abutments and wing walls extending horizontally a distance equal to two times the 
height of the adjacent structure, or as specified. 

Prevent water from ponding behind abutments and wing walls. 

Provide weep holes and drain pipes as specified. 
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4.15 COMPACTION 
Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 

Mix to a homogeneous material and compact with no compaction planes and free of cracking to 
conform to the Dry Density Ratios specified in the Table - Dry Density Ratios For 
Conformance in the CONFORMANCE TESTING section and the following conformance 
clause. 

4.16 CONFORMANCE 

 Existing Surface Levels – Witness Point 

Witness point - Obtain inspections of any disputed existing surface levels with the 
Superintendent prior to any stripping or earthworks operations. 

Quantities are based on the existing surface levels prior to the stripping of the top layer. 

Allow for suitable material to replace the stripped layer (Cut and Fill) in the items in this Work 
Section. Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 

 Tolerances 

Finish earthworks to a smooth compacted and uniform surface within the following limits: 

Formation Width: Not less than specified. 

Subgrade Surface: Maximum 25 mm below and not above specified level. 

Subgrade Width: Not less than specified. Extend 150 mm minimum beyond the back of 
kerb. Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 

Batter: Not steeper than the specified slope. 

Maximum variation at any point from specified plane of batter shall be 150 mm in earth and 
300 mm in rock. 

Unpaved Areas / Table Drain Invert: Maximum 75 mm above or below specified level, free of 
depressions capable of ponding water. Maximum 40 mm adjacent to kerbs. 

Works must also conform to the requirements in Table – Relative height tolerances for new 
works abutting existing works in PAVEMENTS AND SHOULDERS. 

 Proof Rolling – Hold point – Witness Point 

Proof roll all areas to the satisfaction of the Superintendent. 

Hold point - Submit a proof rolling procedure to the Superintendent for approval including the 
proposed method of preparing the areas, the extent of proof rolling, and details of the plant 
and / or equipment proposed to be used. 

Plant Requirements 

Use plant in proof rolling procedures that comply with the following requirements: 

 For urban areas only, fully loaded water cart, minimum size 12tonne, on standard 
pneumatic road tyres, fully inflated. 

 Fully loaded, minimum single trailer articulated heavy vehicle, on standard pneumatic 
road tyres, fully inflated. 

 Pneumatic tyred compaction plant with a mass of not less than 20 tonnes and with a 
ground contact pressure under either the front or rear wheels of not less than 450 kPa per 
tyre and a ground contact area of not less than .035 m2 per tyre. 

 Do not use flat drum rollers. 

Witness point - Give the Superintendent not less than 24 hours notice of the location and 
commencement time for the proof rolling. Give 48hrs notice for remote work (greater than 5hrs 
travel one way from regional centre). 

Check areas for level tolerance and layer thickness before proof rolling. 
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Proof roll each layer immediately following completion of compaction. If proof rolling is carried 
out at a later time, water the surface and roll with the test roller prior to commencement of proof 
rolling. 

Compliance; the proof rolling requirements are deemed to comply when an area withstands 
proof rolling without visible deformation or springing. 

Provide uniform and stable support for rear wheel loads when at walking pace. 

Remedial work; remove and reconstruct areas that deform or break up. 

 Conformance Testing – Hold point 

Ordering procedures; refer to the CONFORMANCE TESTING section for testing requirements 
and test ordering procedures. 

General Fill 

Conformance testing will be carried out on each layer of fill. 

Subgrade 

Subgrade surface will be tested only when it is within level tolerance and conforms to proof 
rolling. 

Check subgrade surface levels prior to testing. 

Hold Point – Obtain the Superintendent’s approval of subgrade conformance prior to placing 
further material. 

4.17 OTHER REQUIREMENTS 
Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 

 



CONFORMANCE TESTING 

 

_______________________________________________________________________ 
STANDARD SPECIFICATION FOR ROADWORKS 

NTG REFERENCE TEXT – V 5.3a – JANUARY 2024 
PAGE 77 

5 CONFORMANCE TESTING 

5.1 GENERAL 
The Superintendent will carry out all conformance testing nominated to be the Superintendent's 
responsibility through Panel Period Contracts. 

The Contractor will be responsible for ordering the conformance tests. 

The Contractor is to provide Traffic Control for Conformance Testing activities. 

5.2 STANDARDS, CODES, AND TEST METHODS 
Northern Territory Test Methods (NTTM) and NT Codes of Practice (NTCP) for materials testing 
are given in the Northern Territory Road Projects Materials Testing Manual (NTMTM). The 
methods contained in the Materials Testing Manual shall take precedence over all other test 
methods and procedures, and are used in conjunction with relevant Australian Standards. 

When testing cannot be performed to the test methods stated below, these methods may be 
substituted with State Road Authority test methods so testing can be performed. 

The following standards, codes and test methods are referred to in this section; 

AUSTRALIAN STANDARDS 

Table – Australian Standards 

Use Standards, and their amendments, current as at the date for the close of tenders except 
where different editions and/or amendments are required by statutory authorities, including, 
but not limited to, NATA and the National Construction Code including the Building Code of 
Australia. 

Designation Title 

AS 1141(series) Methods for testing and sampling aggregates 

AS 1141.11.1 - Particle size distribution – Sieving method. 

AS 1141.14 - Particle shape, by proportional calliper. 

AS 1141.15 - Flakiness index. 

AS 1141.18 - Crushed particles in coarse aggregate derived from gravel. 

AS 1141.20.1 
- Average least dimension - Direct measurement (nominal size 

10 mm and greater). 

AS 1141.20.2 
- Average least dimension - Direct measurement (nominal. sizes 

5 mm and 7 mm). 

AS 1141.23 - Los Angeles value. 

AS 1141.24 
- Aggregate soundness – Evaluation by exposure to sodium 

sulphate solution. 

AS 1141.40 - Polished aggregate friction value - Vertical road-wheel machine. 

AS 1141.41 - Polished aggregate friction value – Horizontal bed machine. 

AS 1289(series) Methods of testing soils for engineering purposes 

AS 1289.3.1.1 
- Soil classification tests - Determination of the liquid limit of a 

soil – Four point Casagrande method. 

AS 1289.3.2.1 
- Soil classification tests – Determination of the plastic limit of a 

soil – Standard method. 

AS 1289.3.3.1 
- Soil classification tests – Calculation of the plasticity index of a 

soil. 

AS 1289.3.4.1 
- Soil classification tests – Determination of the linear shrinkage of 

a soil – Standard method. 

AS 1289.3.6.1 
- Soil classification tests – Determination of the particle size 

distribution of a soil – Standard method of analysis by sieving. 
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Table – Australian Standards 

Use Standards, and their amendments, current as at the date for the close of tenders except 
where different editions and/or amendments are required by statutory authorities, including, 
but not limited to, NATA and the National Construction Code including the Building Code of 
Australia. 

Designation Title 

AS 1289.5.1.1 
- Soil compaction and density tests - Determination of the dry 

density or moisture content relation of a soil using standard 
compactive effort. 

AS 1289.5.2.1 
- Soil compaction and density tests - Determination of the dry 

density or moisture content relation of a soil using modified 
compactive effort. 

AS1289.5.4.1 
- Soil compaction and density tests – Compaction control test – 

Dry density ratio, moisture variation and moisture ratio 

AS 1289.5.8.1 
- Soil compaction and density tests – Determination of field 

density and field moisture content of a soil using a nuclear 
surface moisture-density gauge – Direct transmission mode. 

AS 1289.6.1.1 
- Soil strength and consolidation tests - Determination of the 

California Bearing Ratio of a soil – Standard laboratory method 
for a remoulded specimen. 

AS 2341(series) Methods of testing bitumen and related road making products. 

AS/NZS 2341.2 
- Determination of dynamic (coefficient of shear) viscosity by flow 

through a capillary tube. 

AS 2341.3 
- Determination of kinematic viscosity by flow through a capillary 

tube. 

AS 2341.4 - Determination of dynamic viscosity by rotational viscometer. 

AS 2341.12 - Determination of penetration 

AS/NZS 2341.13 - Long-term exposure to heat and air. 

AS 2891(series)  Methods of sampling and testing asphalt. 

AS/NZS 2891.3.1 - Binder content and aggregate grading – Reflux method. 

AS/NZS 2891.3.2 
- Binder content and aggregate grading – Centrifugal extraction 

method. 

AS/NZS 2891.3.3 - Binder content and aggregate grading – Pressure filter method. 

AS/NZS 2891.5 - Determination of stability and flow – Marshall procedure 

AS/NZS 2891.7.1 
- Determination of maximum density of asphalt – Water 

displacement method 

AS/NZS 2891.7.3 
- Determination of maximum density of asphalt – Methylated 

spirits displacement 

AS/NZS 2891.8 - Voids and density relationships for compacted asphalt mixes. 

AS/NZS 2891.9.1 
- Determination of bulk density of compacted asphalt – Waxing 

procedure. 

AS/NZS 2891.9.2 
- Determination of bulk density of compacted asphalt – 

Presaturation method. 

AS/NZS 2891.9.3 
- Determination of bulk density of compacted asphalt – 

Mensuration method. 

AS 4049.3 
Paints and related materials – Pavement marking materials Part 3: 
Waterborne paint – for use with surface applied glass beads. 
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NT CODES OF PRACTICE 

NTCP 102.1 Testing field compaction for conformance 

NTCP 103.1 Site selection by the stratified random technique. 

NTCP 107.1A Surface Roughness 
 
NT TEST METHODS 

Table – NT Test Methods 

Designation Title 

NTTM 204.1 Cement content of stabilised materials – Heat of neutralisation 

NTTM 204.7 Rate of spread of lime or cement 

NTTM 204.8 Stabiliser distribution 

NTTM 215.1 Standard ball penetration test 

NTTM 216.1 Measurement of layer thickness 

NTTM 304.1 Determination of skid resistance with the portable skid tester 

NTTM 305.1 Determination of pavement surface texture depth - sand patch method 

NTTM 404.1 Retroreflectivity testing of pavement marking 

NTTM 404.3 Retroreflectivity testing of pavement marking – wet condition 

 

AUSTROADS TEST METHODS 

Table – Austroads Test Methods 

Designation Title 

AGPT04H Austroads Guide to Pavement Technology Part 4H: Test Methods 

AGPT/T103 Pre-treatment and Loss on Heating of Bitumen Multigrade and polymer 
Binders (rolling thin film oven [RTFO] test) 

AGPT/T111 Handling Viscosity of Polymer Modified Binders (Brookfield Thermosel) 

AGPT/T112 Flash Point of Polymer Modified Binders 

AGPT/T121 Shear Properties of Polymer Modified Binders (ARRB ELASTOMETER) 

AGPT/T122 Torsional Recovery of Polymer Modified Binders 

AGPT/T124 Toughness of Polymer Modified Binders (ARRB Extensiometer) 

AGPT/T131 Softening Point of Polymer Modified Binders 

AGPT/T231 Deformation Resistance of Asphalt Mixtures by the Wheel Tracking Test. 

 
MAIN ROADS WESTERN AUSTRALIA, TEST METHODS (MRWATM). 
WA 730.1 Bitumen Content and Aggregate Grading. 

5.3 DEFINITIONS 

Table - Definitions - Conformance Testing  

TERM DEFINITION 

CBR California Bearing Ratio. 

Conformance Testing 
The testing to be carried out by the Superintendent to ensure that 
the work complies with the contract documents. 

ITP Inspection Test Plan 

NATA National Association of Testing Authorities, Australia. 

NTCP Northern Territory Codes of Practice 

NTTM Northern Territory Test Method 
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Table - Definitions - Conformance Testing  

TERM DEFINITION 

NTMTM 

Northern Territory Materials Testing Manual available via 

https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-
specifications/materials-testing-manual  

Process Testing 
Testing carried out by the Contractor to self-ensure that the work is 
in accordance with the contract documents. 

 

5.4 ITP SUBMISSION – HOLD POINT 
ITPs are required for all construction processes. 

Hold Point - Submit ITPs, detailing all procedures and test plans to be undertaken to complete 
the project, before commencing work. 

5.5 SPECIFIC TESTS 
Conduct field density testing using Nuclear Density Gauges in accordance with NTCP 102.1 
and AS 1289.5.8.1. 

Conduct CBR moulding using a compaction rammer / hammer conforming with the 
requirements of AS 1289.5.1.1 or AS 1289.5.2.1. 

Where tests are required that are not included in the manual use the appropriate Australian 
Standard. 

5.6 PANEL PERIOD CONTRACTORS 
The Principal has in place Panel Period Contracts with NATA accredited testing companies. The 
Superintendent will provide a list of the Panel Period Contractors to be used for conformance 
testing on this contract when the contract is awarded. The Superintendent reserves the right to 
use other NATA accredited laboratories when panel contractors are unable to carry out specific 
tests. 

5.7 ORDERING TESTING 
When required, in accordance with the contract documents, order the conformance testing in 
writing directly from the Panel Period Contractors. Order all testing using the Department’s Test 
Request Form. Include on the order the following information: 

 Lot boundaries including start and finish chainages, length and width 

 Type of layer 

 Type of tests required 

 Date and time when lot will be ready for testing 

Start with the first Contractor on the list and rotate in sequence for each set of tests. Do not 
bypass any Panel Period Contractor on the list unless that Panel Period Contractor provides a 
written explanation that he is unable to carry out the required testing to the time frames listed in 
the Table - Testing and Reporting Completion Times. In this instance, the written explanation 
must be provided to the Superintendent at the same time as the order for testing. Panel Period 
Contractors that are unable to carry out the required testing will be placed at the end of the 
rotation sequence. 

 Conformance Testing 

The Superintendent will pay for all conformance testing directly to the Panel Period Contractor 
selected to perform the conformance tests required under this contract and nominated as the 
Superintendent’s responsibility. 
If any tests fail to meet specification, all retesting costs will be a negative variation to the 
contract. 
Failures in bitumen tests refer to Superintendent. 
When testing has been ordered and the site is not ready for testing at the time specified by the 
Contractor, the Contractor will bear the cost of time and travel incurred by the Panel Period 
Contractor and the Superintendent, where applicable. 

https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/materials-testing-manual
https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/materials-testing-manual
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 Process Testing 
The Contractor is responsible for the ordering up of, and payment for, all process tests carried 
out. 

5.8 NOTICE OF TESTING – WITNESS POINT 
Give the Panel Period Contractor written notice in advance of each stage of the works requiring 
conformance testing, including re-testing. 
Witness point - Provide the Superintendent with a copy of the order for testing simultaneously 
with the order being sent to the Panel Period Contractor. 
Any communication with the Panel Period Contractors, other than the ordering of testing or 
inquiring on the timing of test results, must be forwarded through the Superintendent. 
Provide the Superintendent with the results of process control testing as identified in the 
relevant ITP with all requests for conformance testing. 
Witness point - Notify the Superintendent prior to any rework of failed lots. 

5.9 TABLES - TEST FREQUENCIES, COMPLIANCE TESTING 
Test frequencies as per tables; 
Table – Test Frequencies for Bitumen Spray Sealing. 
Table – Asphalt Testing Frequencies – During Works 
Table – Asphalt Test Frequencies – After Works Completed 
Table – Number of Cores per Lot 
Table – Test Frequencies for Soils – Parts 1, 2 and 3 
Table – Test Frequencies for Aggregates and Pavement Surfaces 
Table – Sampling Frequencies for Fresh Concrete  
Table – Test Frequencies for Surface Roughness Testing, and 
Table – MMDD Minimum Curing Times. 

Table – Test Frequencies for Bitumen Spray Sealing 

Test Method. Property Tested 
Cutback 
Bitumen/ 
Emulsions 

Straight 
Run 
Binder -
Initial 
Seal on 
New 
Works 

Polymer 
Modified 
Bitumen 
-Initial 
Seals on 
New 
Works 

Polymer 
Modified 
Bitumen -
Reseal 
Works 

AS/NZS 2341.2, 

AS 2341.3 or 
AS 2341.4 

Dynamic Viscosity 
(60ºC) 

1 per 
15,000L 

1 per 
15,000L 

- - 

Dynamic Viscosity 
(135ºC) 

- 1 per 
15,000L 

- - 

AS 2341.12 Penetration (25ºC) - 
1 per 
15,000L 

- - 

AGPT/T121 Consistency (60ºC) - 
- 1 per 

15,000L 
1 per 20,000L 

AGPT/T121 Stiffness at 150C (kPa)  
- 1 per 

15,000L 
1 per 20,000L 

AGPT/T111 
Dynamic Viscosity 
(165ºC) 

- 
- 1 per 

15,000L 
1 per 20,000L 

AGPT/T122 
Torsional Recovery at 
25ºC, 30s (%) 

- 
- 1 per 

15,000L 
1 per 20,000L 

AGPT/T131 Softening Point (oC) - 
1 per 
15,000L 

1 per 
15,000L 

1 per 20,000L 

AS 2341.13 Durability of base binder 1 per project 
1 per 
project 

- - 

AGPT/T112 Flash Point (oC) min. 1 per project 
1 per 
project 

1 per 
project 

1 per project 

AGPT/T103 
Loss on Heating 
(%mass) max. 

1 per project 
1 per 
project 

1 per 
project 

1 per project 

AGPT/T124 
Toughness at 4oC, 
100mm(Nm) min. 

1 per project 
1 per 
project 

1 per 
project 

1 per project 
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Table – Asphalt Testing Frequencies - During Works 

Test Method Property Tested 
Minimum Test Frequency 

Daily Production 
<100 tonnes 

Daily Production 
>100 tonnes 

- Mixing temperature Every mix Every mix 

- Laying temperature Every 30 minutes Every 30 minutes 

- 
Asphalt surface temperature 
at commencement of 
compaction 

Every Mix Every mix 

AS 2891.3 or 
WA730.1 

Bitumen content 1 No. 1 per 100 t * 

AS 2891.3 or 
WA730.1  

Particle size distribution 1 No. 1 per 100 t * 

AS/NZS 2891.5 Stability 1 No. 1 per 100 t * 

AS/NZS 2891.5 Flow 1 No. 1 per 100 t * 

AS/NZS 2891.7.1 
AS/NZS 2891.7.3 

Maximum Density 1 No. 1 per 100 t * 

AS 2341.3 Viscosity of Binder 1 per shift 1 per shift 

* One test per nominated tonnage or part thereof. 

 

All sampling is to be performed at the plant from safe sampling platforms. 
Binder sampling is to be conducted on the binder in actual use, either at transfer to the bitumen 
tank on the asphalt plant or from the tank itself. 

 

Table – Asphalt Testing Frequencies - After Works Completed 

Test Method Property Tested Frequency 

AS 2891 Thickness of layer 1 per core 

AS/NZS 2891.8 Air Voids of compacted asphalt layer 1 per core 
AS/NZS 2891.9 Insitu Density 1 per core 

AGPT04H - 
AGPT/T231 

Wheel track testing (composite sample) 1 per Type or 1 per 1000 t 

 

Carry out density testing as soon as practicable after completion of works. 

Do not test within 200mm of an edge and longitudinal joint and within 1 metre of a transverse 
joint. Do not test odd shaped areas completed by hand placing of asphalt. 

 

Conform to the following number of cores per lot:  

Table – Asphalt Testing - Number of cores per lot 

Area (m2) <100 100 – 1500 >1500 

No. of Cores 1 Minimum 3 1 per 500m2 (minimum 3) 
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Table - Test Frequencies For Soils – Part 1 of 3 

Type Of Test 
General 
Fill 

Standard 
Fill 

Select 
Fill/Sand 
Clay Fill 

Subgrade Sub-Base Basecourse 

Bridge 
Backfill 
Using 
Std. Fill 

Bridge 
Backfill 
Using 
Select Fill 

Culvert 
Backfill 
Using 
Std. Fill 

Culvert 
Backfill 
Using 
Select Fill 

Field Density 
(FDD) by 

NTCP 102.1 
and 

AS 1289.5.8.1 

1 in 
3,000 m2 
(min. of 
3 tests per 
lot) 

1 in 
3,000 m2 
(min. of 
3 tests per 
lot) 

1 in 
3,000m2 
(min. of 3 
tests per 
lot) 

1 in 
1,000 m2 
(min. of 
3 tests per 
lot) 

1 in 
1,000 m2 
(min. of 
3 tests per 
lot) 

1 in 1,000 m2 
(min. of 3 tests 
per lot) 

3 tests per 
100 m3 

3 tests per 
100 m3 

3 tests per 
10 m3 

3 tests per 
10 m3 

Modified 
Compaction 
(MMDD) by 

AS 1289.5.2.1 

1 per FDD 1 per FDD 1 per FDD 1 per FDD 1 per FDD 1 per FDD 1 per FDD 1 per FDD 1 per FDD 1 per FDD 

Particle Size 
Distribution by 
AS 1289.3.6.1 

- - 
1 per 
each 
2,000 m3 

- 

1 in 
5000 m2 
(min.of 1 
test per lot) 

1 in 5000 m2 
(min.of 1 test 
per lot) 

- 
1 per 
300 m3 

- 
1 per 
300 m3 

Plasticity 
Index by 

AS 1289.3.1.1, 
AS 1289.3.2.1, 
AS 1289.3.3.1 

1 per each 
2,000 m3 

1 per each 
2,000 m3 

1 per 
each 
2,000 m3 

1 in 
5,000 m2 
(min.of 1 
test per lot) 

1 in 
5000 m2 
(min.of 1 
test per lot) 

1 in 5000 m2 
(min.of 1 test 
per lot) 

1 per 
each 
300 m3 

1 per each 
300 m3 

1 per 
each 
300 m3 

1 per each 
300 m3 

Linear 
Shrinkage by 
AS 1289.3.4.1 

1 per each 
2,000 m3 

1 per each 
2,000 m3 

1 per 
each 
2,000 m3 

1 in 
5,000 m2 
(min.of 1 
test per lot) 

1 in 
5000 m2 
(min.of 1 
test per lot) 

1 in 5000 m2 
(min.of 1 test 
per lot) 

1 per 
each 
300 m3 

1 per each 
300 m3 

1 per 
each 
300 m3 

1 per each 
300 m3 

California 
Bearing Ratio 
by 
AS 1289.6.1.1 

1 per each 
2,000 m3 

1 per each 
2,000 m3 

1 per 
each 
2,000 m3 

1 in 5 FDD 
(min.1 of 
test per lot) 

1 in 5 FDD 
(min.1 of 
test per lot) 

1 in 5 FDD 
(min.1 of test 
per lot) 

1 per 
each 
300 m3 

1 per each 
300 m3 

1 per 
each 
300 m3 

1 per each 
300 m3 

* run = 1 pass of cement spreader; FDD – Field Dry Density; MMDD – Maximum Modified Dry Density 
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Table - Test Frequencies For Soils – part 2 of 3 

Type Of Test Subgrade Sub-Base Basecourse 

Pavement Layer Thickness by  

NTTM 216.1 
- 1 per FDD 1 per FDD 

Ball Embedment by NTTM 215.1 - - 1 in 5,000 m2 

Dry Back – Moisture ratio as per 
AS 1289.5.4.1 

- - 1 per 1,000 m2 

Stabiliser Spread Rate  

by NTTM 204.7 
1 per run 1 per run 1 per run 

Stabiliser Content by NTTM 204.1 
1 per 1000m2 with a min. of 3 
tests 

1 per 1000m2 with a min. of 3 
tests 

1 per 1000m2 with a min. of 3 
tests 

Stabiliser Distribution by 
NTTM 204.8 

1 per 1000m2 with a min. of 3 
tests 

1 per 1000m2 with a min. of 3 
tests 

1 per 1000m2 with a min. of 3 
tests 

Soluble Salt Content of 
Construction Water 

- - 1 per water source 

* run = 1 pass of cement spreader;   FDD – Field Dry Density; MMDD – Maximum Modified Dry Density 

 

Table - Test Frequencies for Soils - Part 3 of 3 

Type of Test 
Unpaved areas (including unpaved medians, batters, table drains and 
blocks) 

Field Density (FDD) by NTCP 102.1 and AS 1289.5.8.1 1 for every 100 lineal metres or part thereof 

Modified Compaction (MMDD) by AS 1289.5.2.1 1 per each 3 FDD tests 

Plasticity Index by AS 1289.3.1.1, AS 1289.3.2.1, 
AS 1289.3.3.1 

For Table Drain blocks only - 1 per each 3 blocks 
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Table - Test Frequencies For Aggregates And Pavement Surfaces 

Type Of Test Aggregate 
Pavement 
Marking 

Pavement 
Surface 

Particle Size Distribution by 
AS 1141.11.1 

1 in 250 t 
(Minimum of 3) 

- - 

Los Angeles Abrasion Value by 
AS 1141.23 

1 in 250 t - - 

Particle Shape by AS 1141.14 at 
2:1 ratio 

1 in 250 t - - 

Flakiness Index by AS 1141.15 
1 in 250 t 
(Minimum of 3) 

- - 

Average Least Dimension by 

AS 1141.20.1, AS 1141.20..2 * 

1 in 250 t 
(Minimum of 3) 

- - 

Sulphate Soundness by 
AS 1141.24 

1 in 1,000 t - - 

Percentage of Crushed Faces by 
AS 1141.18 

1 in 250 t - - 

Polished Aggregate Friction Value 
by AS 1141.40 or AS 1141.41 

- - 1 in 20,000 m2 

Surface Texture Depth by 
NTTM 305.1 

- - 1 in 5,000 m2 

Skid Resistance by NTTM 304.1 - - 
As nominated by 
Superintendent 

Roughness - - 
As nominated by 
Superintendent 

Retroreflectivity of Pavement 
Marking by NTTM 404.1, NTTM 
404.3 

- 1 per 1,000 lin. m - 

Wear Assessment of Road 
Marking Paints – Image Analysis 
to AS 4049.3:2005, Appendix K, 
Method A Photographic Method 

- 
As nominated by 
Superintendent 

- 

*  Take Average Least Dimension samples only from the stockpile on the project site. 
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Table - Sampling Frequencies for Fresh Concrete 

Structures – excluding kerbs and gutters, and excluding floodway margins 

Type of Test Frequency Number of samples 

Slump - AS 1012.3 Per truck Per truck as required 

Making, curing and 
compressive strength of 
concrete - AS 1012.8 and 
AS 1012.9 

1 truck pour 1 set of cylinders * 

2 truck pour 2 sets of cylinders * 

3 - 5 truck pour 3 sets of cylinders * 

6 - 10 truck pour 4 sets of cylinders * 

11 + truck pour 

4 sets of cylinders plus 1 
additional set of cylinders per 
every additional 1 to 5 trucks 
after the first 10 trucks * 

 

Kerbs*** and gutters, and floodway margins 

Type of Test Frequency Number of samples 

Slump - AS 1012.3 Per each set of cylinders ** Per each set of cylinders 

Making, curing and 
compressive strength of 
concrete - AS 1012.8 and 
AS 1012.9 

1 set of cylinders per 25m3, 
or each lot. ** 

1 set of cylinders * 

* A set of cylinders consists of 3 cylinders unless directed otherwise. 

** Or as directed by the Superintendent. 

*** For urban projects include side entry pits and similar structures. 

 

Table – Test Frequencies for Surface Roughness Testing 

Type of test Frequency Required value (IRI) 

Lane Roughness Value – Pavement and 
Shoulders – NTCP 107.1A 

3 runs per constructed traffic 
lane 

Maximum value 

Lot Average Surface Roughness Value – 
Dense Graded Asphalt – NTCP 107.1A 

3 runs per constructed traffic 
lane 

Mean value 

 

Table – Maximum Dry Density (MDD) Minimum Curing Times (AS 1289.5.2.1:2017) 

Plasticity 
Condition of Prepared Sample 

Within 2% of OMC Greater than 2% from OMC 

Sands and Granular Material (NP) 2 hours 2 hours 

Low Plasticity (LL ≤ 35%) 24 hours 48 hours 

Medium Plasticity (LL > 35% to ≤ 50%) 48 hours 96 hours (4 days) 

High Plasticity (LL > 50%) 96 hours (4 days) 168 hours (7 days) 

NP – Non plastic 
LL – Liquid limit 
OMC – Optimum moisture content 
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5.10 CONFORMANCE TESTING RESULTS 
The Panel Period Contractor will provide NATA endorsed test results to the Contractor within 
the following scheduled times (in days – Monday to Saturday) from the time of ordering the 
tests. 

For work in remote areas increase the testing and reporting completion times by a minimum of 
2 days. Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 

Table - Testing and Reporting Completion times - Part 1 of 3 

Attribute being tested 

Time Allowed for NATA 
Endorsed Report in 
Days (Monday to 
Saturday) 

SOILS 

Field Density 5 

Modified Compaction  
** 5 

Modified Compaction – Oversize 

Pavement Layer Thickness  4 

Particle Size Distribution  5 

Plasticity Index (Liquid Limit, Plastic Limit) ** 5 

Linear Shrinkage  5 

Moisture Content  3 

CBR – Soaked (Completion time includes Modified Compaction) ** 9 

Cement Content of Stabilised Materials (Heat of Neutralisation) 5 

Bitumen Content of Stabilised Materials 4 

Stabiliser Spread Rate 3 

Soluble Salt Content of Construction Water 4 

Standard Ball Penetration Test 3 

Unconfined Compressive Strength (7 Day result) excluding 
compaction 

10 

AGGREGATE 

Specific Gravity 

4 

Particle Size Distribution 

Particle Shape, by Proportional Calliper  

Flakiness Index  

Average Least Dimension (Direct Measurement) 

Clay and Fine Silt (Settling Method) 

  

** Time for completion may be extended by each additional day required for the curing 
of materials and each additional overnight stay. 
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Table - Testing and Reporting Completion Times - Part 2 of 3 

Attribute being tested 
Time Allowed for NATA 
Endorsed Report in Days 
(Monday to Saturday) 

AGGREGATES (cont’d) 

Particle Density and Water Absorption of Fine Aggregate 5 

Particle Density and Water Absorption of Coarse Aggregate  

Los Angeles Value 

4 Pavement Surface Texture Depth 

Crushed Particles 

Sulphate Soundness 10 

CONCRETE 

Consistency of Concrete – Slump Test 3 

Making, Curing and Compressive Strength (28 day result) *** 31 

Making, Curing and Compressive Strength (7 day result) *** 10 

ASPHALT 

Bitumen Content and Aggregate Grading 
5 

Stability and Flow of Mix 

Air Voids and Density Relationship 6 

Density of Thin Lift Asphalt by Nuclear Gauge 4 

Bulk Density of Asphalt  6 

Kinematic Viscosity of Bitumen 5 

BITUMEN 

Dynamic Viscosity (60ºC) 3 

** Time for completion may be extended by each additional day required for the curing 
of materials and each additional overnight stay. 

*** From Date of Sampling. 

 

Table - Testing and Reporting Completion Times - Part 3 of 3 

Attribute being tested 
Time Allowed for NATA Endorsed 
Report in Days (Monday to Saturday) 

SURFACE ROUGHNESS 

IRI – Dense graded asphalt 3 

IRI – Pavements and shoulders 3 

Interim reports are to be issued immediately after testing 

 

5.11 LOT TESTING GENERALLY 
Conformance of compaction for soils and asphalt will be based on lots. 

Give each lot a lot number. Number the lots using a logical system. Maintain a register of all 
lots and lot numbers. Include the location of each lot on the lot register. Provide a copy of the 
lot register to the Superintendent upon request. 

Lots defined by the contractor must be clearly marked out on the construction site. 

Lots of work will be selected by the Contractor, based upon: 
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 A lot will represent no more than one shift's production. 

 A lot will be continuous and will have been brought to completion at the same time. 

 A lot will be composed of essentially homogeneous material with no distinct changes in 
attribute values. 

Each lot will be subject to conformance testing in accordance with NTCP 102.1. 

Defective sections will be excluded from the lot to be tested and identified as a separate lot, 
and will also be subjected to lot testing. 

Quality of the lot will be judged as conformance or non-conformance of each lot. This will be 
based on all tests conducted on the lot in accordance with NTCP 102.1. 

Conformance of materials is based on samples from the finished works. 

When lots fail to satisfy the conformance criteria, reprocess the entire lot and resubmit for 
retesting.  

Should the lot under consideration be subdivided then each subdivision will be classed as a lot 
and each subdivided lot will be subject to lot testing. 

Non-conforming lots which are subdivided after testing will be treated as separate lots and each 
and every subdivided lot will be retested. 

 Conformance of Compaction for Soils 

In situ density is expressed as a percentage of the Maximum Modified Dry Density. One 
Modified Dry Density test for each in situ density test will apply. 

In situ density will be determined and reported in accordance with NTCP 102.1 and relevant 
Australian Standards. 

A minimum of three tests will apply to each and every lot. 

The Mean Dry Density Ratio (R) is calculated as follows: 

n

x
R

i
  

xi = an individual test result 

n = the number of results in the lot. 

The Characteristic Mean Dry Density Ratio (Rc) is calculated as follows: 

skRRc   

where: 

R = the mean dry density ratio for the lot 

k = the multiplier in the Table. – Multiplier Values for Soils. 

s = the standard deviation. 

The Standard Deviation (s) is calculated as follows: 

 

 1

2







n

Rx
s

i
 

where: 

xi = an individual test result 

R = the mean of n results 

N = the number of test results in the lot. 

When less than six tests are used to determine conformance of a lot the Mean Dry Density 
Ratios in the Table - Dry Density Ratios for Conformance, Column A apply. 

When six or more tests are used to determine conformance of a lot the Characteristic Mean Dry 
Density Ratios in the Table - Dry Density Ratios for Conformance, Column B, apply. 



CONFORMANCE TESTING 

 

_______________________________________________________________________ 

STANDARD SPECIFICATION FOR ROADWORKS 
NTG REFERENCE TEXT – V 5.3a – JANUARY 2024 

PAGE 90 

 Conformance of Compaction for Asphalt 

Air Voids Ratio is the difference between the maximum density of a mix and the bulk density of 
that compacted mix expressed as a percentage of the maximum density. 

A minimum of three tests will apply for each lot greater than 100m². 

The Mean Air Voids Ratio is calculated as follows: 

n

x
R

i
  

xi = an individual test result 

n = the number of results in the lot. 

 Tables 

Table - Dry Density Ratios for Conformance 

Works Components 

A 
Mean Dry 

Density Ratio 
(R) % 

(“n” is 3 to 5) 

B 
Characteristic Mean 

Dry Density Ratio 
(Rc) % 

(“n” is 6 or greater) 

 

Natural surface to subgrade, fill, 
batters, table drains, table drain 
blocks, fill for water course, 
unpaved areas 

95.0 or greater 94.0 or greater Conformance 

94.9 or less 93.9 or less Non-conformance 

Subgrade, shoulder sub-base, 
unsealed pavement base, 
shoulder base, select fill, levees, 
structures and culverts in fill, 
bridge foundation backfill, bridge 
abutment fill 

95.0 or greater 94.0 or greater Conformance 

94.9 or less 93.9 or less Non-conformance 

Sealed pavement basecourse 
100.0 or greater 99.0 or greater Conformance 

99.9 or less 98.9 or less Non-conformance 

Sealed pavement sub-base, 
Stabilised and modified 
basecourse, Subgrade treatment 
for Reconstruction and 
Rehabilitation of Existing 
Pavements clause in 
PAVEMENTS AND 
SHOULDERS, or as directed by 
Superintendent. 

98.0 or greater 97.0 or greater Conformance 

97.9 or less 96.9 or less Non-conformance 

Contractor to backfill all pavement layer test excavations with the material and density ratio specified 
for that layer, treated as follows: 

 Base and sub-base layers stabilised with 3% cement. 

 Other layers may be unstabilised. 

Subgrade placed against an existing pavement is to be compacted to 98% MMDD. 
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Table – Multiplier Values for Soils 

Values of the Multiplier k for Characteristic Mean Dry Density Ratio (Rc) 

Number of tests per lot (n) k 

6 0.50 

7 0.54 

8 0.56 

9 0.59 

10 0.61 

15 0.68 

20 0.72 

 

5.12 OTHER REQUIREMENTS 
Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 
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6 PAVEMENTS AND SHOULDERS 

6.1 STANDARDS, CODES AND TEST METHODS 
Use Standards, and their amendments, current as at the date for the close of tenders except 
where different editions and/or amendments are required by statutory authorities, including, but 
not limited to, NATA and the National Construction Code including the Building Code of 
Australia. 
Conform to the following Standards and Publication unless specified otherwise: 
AS 1141(Series) Methods for Sampling and Testing Aggregates. 
AS 1289(Series) Methods of Testing Soils for Engineering Purposes. 
 

NTMTM NT Materials Testing Manual accessible via 
https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/materials-
testing-manual 
NTTM NT Test Methods 
NTCP 107.1A Surface Roughness 

6.2 DEFINITIONS 
Table - Definitions - Pavements and Shoulders 

TERM DEFINITION 

Base (Basecourse) 
That upper-most layer of constructed material immediately above the 
subgrade or sub-base and below the pavement surface (sealed or 
unsealed) extending for the full width of the pavement and shoulder. 

IRI International Roughness Index 

Material Properties 
Intrinsic properties of the sourced material. These may differ from 
the properties required when the material is incorporated into the 
works. 

Pavement 

That portion of a road constructed for the structural support of, and 
to form the running surface, for traffic. The pavement structure refers 
to the pavement layers, in combination, above the subgrade surface, 
to support the traffic loadings. May be sealed or unsealed. Excludes 
the shoulders. 

Shoulder 
That portion of a road carriageway adjacent to the pavement, and 
flush with the surface of the pavement. Provides run-off for vehicles 
from traffic lanes. May be sealed or unsealed. 

Sub-Base 
One or more layers of material placed over the subgrade and below 
the basecourse extending for the full width of the pavement and 
shoulder. 

Subgrade 

Top 150 mm of material below subgrade surface. Also known as 
subgrade layer. Refer to PROJECT SPECIFIC REQUIREMENTS in 
the RFT/RFQ. Subgrade placed against an existing pavement is to 
be compacted to 98% MMDD. 

 

6.3 MATERIAL PROPERTIES 
 Natural Gravel 

Obtain material from sources of naturally occurring deposits. 

Produce required properties by crushing, screening, blending, mixing or other processes 
necessary. 

Ensure particles are tough, durable and of a tightly binding nature free of organic or other 
deleterious matter. 

https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/materials-testing-manual
https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/materials-testing-manual
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Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 
Conform to the Table - Natural Gravel Particle Sizes and the Table - Natural Gravel 
Properties in the finished condition. 
 

Table – Natural Gravel Particle Sizes 

AS Sieve (mm) 
Percentage Passing 

Type 1 Type 2 Type 3 Type 4 

75.0 100   100 

37.5 80 - 100 100  80 - 100 

19.0 50 - 80 70 - 100 100 60 - 100 

9.5 35 - 65 50 - 80 70 - 100 50 - 95 

4.75 25 - 50 35 - 65 50 - 80 40 - 80 

2.36 15 - 40 25 - 50 35 - 65 30 - 65 

0.425 7 - 20 10 - 30 15 - 35 20 - 50 

0.075 3 - 13 4 - 16 6 - 20 5 - 25 
 

Grading curve numbers generally: 

 2 or 3 for Base (sealed/unsealed), 

 1, 2, 3 or 4 for Sub-base,  

 3 for Shoulder Material. 

Table – Natural Gravel Properties 

Attribute 

Application 

Northern 
Area - 

Sealed Base 

Southern Area – 

Sealed Base* 

Unsealed Base 
and Unsealed 

Shoulder Material 
Sub-Base 

Liquid Limit (LL) 25% max 30% 35% max 30% max 

Plasticity Index 
(PI) 

1-6% 1 - 10% 4 – 12 % 1-10% 

Linear Shrinkage 
(LS) 

0-3% 0 - 6% 2 – 8 % 0-6% 

PI x % passing 
0.425 mm Sieve 

180 max 300 max 400 max 400 max 

California Bearing 
Ratio (CBR) 
4 day soaked 
(AS 1289) 

80 min 80 min 50 min 30 min 

at a relative 
density of 

100% MMDD 100% MMDD 95% MMDD 95% MMDD 

(Highest CBR value to be reported) 

Los Angeles 
Abrasion (LAA) 
Loss 

50 max 50 max 60 max 60 max 

* Note: Southern Area- Sealed Base* applies to south of a line connecting Birrindudu - 

Dunmarra - Wollogorang. 
 

 Fine Crushed Rock 

Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 
Manufacture from hard rock quarry operations by crushing clean, hard, durable rock, of single 
source, free from natural gravel, clay, organics or other deleterious materials. 
Conform to the Table - Fine Crushed Rock Particle Sizes and Table - Fine Crushed Rock 
Properties in the finished condition. 
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Table – Fine Crushed Rock Particle Sizes 

AS Sieve (mm) Percentage Passing 

37.5 100 

19.0 90 - 100 

13.2 75 - 90 

9.5 60 - 80 

4.75 38 - 60 

2.36 25 - 45 

0.425 12 - 26 

0.075 6 - 14 

 

Table – Fine Crushed Rock Properties 

Property Value limit(s) 

Liquid Limit (LL) 25% maximum 

Plasticity Index (PI) 1 - 6% 

Linear Shrinkage (LS) 0 - 3% 

Dust Ratio (DR) 
(% passing 0.075 mm)/(% passing 0.425 mm) x 100 

25 - 50 

CBR, 4 day soaked at 100% MMDD to AS 1289 100 minimum 

Los Angeles Abrasion (LAA) Loss: coarse grained rock 
     fine grained rock 

35 maximum 
25% maximum 

PI x % passing 0.425 mm sieve 180 maximum 
 

 Blends of Natural Gravel and Fine Crushed Rock 

Not permitted in urban areas for sealed pavements.  

Conform to the Table - Natural Gravel Particle Sizes and the Table - Natural Gravel 
Properties in the finished, blended condition. Use for heavily trafficked situations and where 
material is available. 

Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 

 Sand Clay 

Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 

Obtain Sand Clay from sources of naturally occurring deposits. 

Produce required properties by screening, mixing or other processes necessary, to produce a 
material of a tightly bound nature, free of organic or other deleterious materials. 

Conform to the following requirements in the finished condition: 

Table - Sand Clay Particle Size Distribution 

AS Sieve (mm) Percentage Passing 

4.75 80 - 100 

2.36 60 - 100 

0.425 30 - 60 

0.075 14 - 28 
 

Table - Sand Clay Properties 

 Property Value limit(s) 

1. Plasticity Index (PI) – Sealed Roads  20% maximum 

2. Plasticity Index (PI) – Unsealed Roads 15% maximum 

3. Linear Shrinkage (LS) 1 - 8% 

4. CBR, 4 day soaked at 95% MMDD to AS 1289 50 minimum 
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6.4 CONSTRUCTION OF PAVEMENT LAYERS 

 Process Control Testing – Hold Point 

Hold Point - Provide the Superintendent with a program and procedure for process control 
testing for the project within 14 days of the awarding of the contract and before work is 
commenced on site. Base the process control testing on lots and comply with the clause 
Conformance of Compaction of Soils in CONFORMANCE TESTING. 

Include the following activities, as applicable: 

 Extraction area investigative sampling, on a grid basis 

 Extraction area confirmatory sampling, on a windrow/ stockpile basis 

 On-formation testing, on a lot basis. 
Include the following elements of the work in the process control testing program as applicable; 

 Fill 

 Sub-grade 

 Sub-base 

 Base course 

 Shoulders 

 Stabilisation 

 Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 
Rework and retest failed lots a maximum of two times subsequent to an initial test failure.  

Following a third test failure rip up, remove and replace the entire failed layer before carrying 
out any further testing. 

Where relevant, provide additional process control testing procedures for concrete, bitumen 
and other elements subject to conformance testing by the Superintendent. 

The Contractor is responsible for the ordering up and payment of all process testing costs. 

Refer to the Conformance Testing clauses in the MEASUREMENT AND PAYMENT section. 

 Production of Natural Gravel and Sand Clay Materials 

Extraction Area 

Work extraction areas to achieve conforming material. Control depth of winning to avoid 
contamination of gravel by clay and other fine materials. 

Use front-end loaders or dozers to win, push up and windrow materials. Use of other plant 
requires approval from Superintendent. 

Screen, blend and condition materials to achieve specified material property requirements. 

 On-Formation Mixing and Placing 

Place material in uniform and level layers over subgrade surface or lower layers of the 
pavement. 

Remove segregated and contaminated material from the site. 

Remove organic materials such as timber, roots and the like by manual stick picking methods. 

Do not place material on a previous layer that has 

 become waterlogged or cracked; and/or 

 otherwise deteriorated. 

Condition and mix the material uniformly throughout with water to achieve a moisture content 
suitable for the specified Dry Density Ratio to be achieved. 

Ensure water is clean and free from oil, alkali, organic or any other deleterious substances, and 
that the total soluble salts content is less than 3,000 mg/litre (total dissolved salts). Provide 
evidence of construction water salt content level. 
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Compaction 

Compact in uniform layers not less than 100 mm nor greater than 200 mm compacted 
thickness. 

Achieve a homogeneous mass with no compaction planes. 

Conform to the Dry Density Ratios specified in the Table - Dry Density Ratios for 
Conformance in the CONFORMANCE TESTING Section.  

Maintain the prepared pavement layer. 

Do not use sheep foot or pad foot type rollers for compaction of the base course. 

6.5 RECONSTRUCTION AND REHABILITATION OF EXISTING 
PAVEMENTS 

 Widening 

Saw cut back the existing pavement by not less than 150 mm width on each edge to sound 
material. 

Excavate boxing for widening to the required depth below finished surface. 

Construct subgrade as specified in the EARTHWORKS Section. 

Construct pavement and shoulder as specified. 

 Strengthening by Granular Overlay on Existing Pavement 

Saw cut across existing pavement at each end of work. Cut shall be vertical and at least 
100 mm deep to allow smooth transition to new work. 

Remove seal from existing pavement. 

Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 

Scarify local high spots to 75 mm below finished surface. 

Construct a strengthening layer over the full width of the existing pavement and shoulder and 
the widening as specified. 

 Strengthening by Granular Overlay on Re-Worked Existing Pavement 

Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 

Saw cut across existing pavement at each end of work. Cut shall be vertical and at least 
100 mm deep to allow smooth transition to new work. 

Cut and/or add top-up gravel where required to achieve levels and grade lines. 

Wet mix existing seal into existing base layer, with pulveriser-mixing plant, to nominal depth 
specified. 

Moisture condition and compact re-worked existing pavement to the Dry Density Ratios 
specified in the Table - Dry Density Ratios for Conformance in the CONFORMANCE 
TESTING Section for sub-base requirements. 

Construct a new strengthening basecourse layer over the full width of the re-worked pavement 
and shoulder, and any widening, to thickness specified. Moisture condition and compact 
pavement to the Dry Density Ratios specified in the Table - Dry Density Ratios for 
Conformance in the CONFORMANCE TESTING Section for sealed basecourse requirements. 

6.6 SUPPLY TO STOCKPILE 
Comply with the following stockpile requirements; 

 Clear the site. 

 Ensure the area is free draining. 

 Spread and compact a 75 mm thick layer of sub-base gravel to 95% relative compaction. 

 Trim stockpile to a uniform shape for ease of measurement. 
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6.7 PAVEMENT ACCEPTANCE 
Refer to DIPL’s Road pavement acceptance during construction – Guide Note accessible via 
https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/road-surfacing-
standards . 

 Pavement Acceptance Requirements – Hold Point 

Hold point – Obtain the Superintendent’s approval for pavement and shoulders acceptance 
prior to any surfacing work, including satisfying all requirements for: 

 Proof Rolling 

 Conformance testing 

 Dry back 

 Final Pavement Layer Integrity 

 Surface Roughness 

 Other Tolerances 

For unsealed pavements, obtain the Superintendent’s approval for pavement conformance at 
conclusion of pavement works. Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/ 
RFQ. 

 Proof Rolling Requirement – Witness Point 

Proof roll all areas of final pavement surface to the satisfaction of the Superintendent. 

Submit a proof rolling procedure to the Superintendent for approval including the method of 
preparing an area and the extent of proof rolling. 

Witness Point - Give the Superintendent not less than 24 hours notice of the location and 
commencement time for the proof rolling. Give 48hrs notice for remote work (greater than 5hrs 
travel one way from regional centre). 

Plant Requirements; use plant in proof rolling procedures that comply with the following 
requirements: 

 For urban areas only, fully loaded water cart, minimum size 12 tonne, on standard 
pneumatic road tyres, fully inflated. 

 Fully loaded, minimum single trailer articulated heavy vehicle, on standard pneumatic 
road tyres, fully inflated. 

 Pneumatic tyred compaction plant with a mass of not less than 20 tonnes and with a 
ground contact pressure under either the front or rear wheels of not less than 450 kPa 
per tyre and a ground contact area of not less than .035 m2 per tyre. 

 Do not use flat drum rollers. 
Check areas for level tolerance and layer thickness before proof rolling. 

Proof roll each layer when the pavement is green. If proof rolling is carried out at a later time, 
water the surface and roll with the test roller prior to commencement of proof rolling. 

Compliance; The proof rolling requirements are deemed to comply when an area withstands 
proof rolling without visible deformation, cracking, heaving, or springing. Provide uniform and 
stable support to rear wheel loads, at walking pace. 

Remedial work; Remove and reconstruct areas that deform, break up or show signs of 
distress. 

 Conformance Testing Requirement  

Ordering procedures; Refer to the CONFORMANCE TESTING section for testing requirements 
and test ordering procedures. 

Only the finished compacted base, sub-base and shoulder will be subject to conformance 
testing. Test in the green condition prior to dry back. 

Pavements and shoulders will be considered as separate lots. 

Backfill test holes in accordance with CONFORMANCE TESTING section. 

Remedial work; rework or reconstruct areas that do not conform. 

https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/road-surfacing-standards
https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/road-surfacing-standards
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 Surface Roughness Requirement 

Surface Roughness:  IRI less than 2.4. 

Test Method:   NTCP107.1A 

Surface Roughness requirements represent an absolute upper limit and all Lane Roughness 
Values to be less than value specified. 

Lotting and averaging out of field values not permitted. 

Rectify all areas where Surface Roughness exceeds specified value. 

Ordering procedures: Refer to the CONFORMANCE TESTING section for test ordering 
procedures. 

Roughness testing sequence: Roughness testing must be collected in the sequence shown 
in the table within 7 days of completion of testing of the relevant pavement layer. Multiple 
adjacent lots can be tested. 

Ensure that the pavement is free of loose material and debris when testing is done, for 
unbound granular bases, measurements must be undertaken prior to brooming of the 
pavement, and free water is not present on the pavement when testing is undertaken. 

Table - Testing sequence for pavement type 

Pavement type Testing sequence 

Spray seal on granular base Before application of spray seal. 

Asphalt surface on new 
granular pavement (thickness 
40 mm and over) 

On finished base layer, to meet requirements of PAVEMENTS 
AND SHOULDERS. 
On final wearing surface, to meet requirements of DENSE 
GRADED ASPHALT. 

 

Refer to NTCP 107.1A for exclusions to surface roughness testing. In these locations, the 
requirements of the Other Tolerance Requirements sub-clause, in this clause, still apply. 
Undertake best efforts to achieve a smooth ride to minimise driver discomfort in the finished 
condition. 

 Final Pavement Layer Integrity Requirement – Witness Point 

Final pavement layers must be homogeneous in appearance, uniformly bonded, free from 
layering, cracking, disintegration or surface tearing, uniformly hard and dense, free of 
laminations and roller indentations, with the coarse fraction slightly exposed. 

The pavement layer must retain these characteristics after rotary brooming and be suitable to 
receive bituminous surfacing. 

Slurried up surfaces are not permitted. 

Remove sticks and any loose material. 

Do not introduce new material to the surface after final compaction. 

Witness Point - Give the Superintendent not less than 24 hours notice of the location and 
commencement time for the inspection of the prepared layer. Give 48hrs notice for remote work 
(greater than 5hrs travel one way from regional centre). 

Remedial work; remove and reconstruct areas that do not conform. 

Ball Penetration testing to conform to Other Tolerance Requirements sub-clause in this 
clause, ordered as detailed in CONFORMANCE TESTING. 

 Dry Back Requirement 

Allow the top 75 mm of the pavement layer to dry back to a Moisture Ratio (Rm) equal or less 
than 65% for FCR and 70% for natural gravel. 

Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 
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Moisture Ratio (Rm) is defined as follows: 

Rm =  
(100 x wf) 

wr 

where:  

Rm = Moisture Ratio, in percent 

wf = field moisture content, in percent 

wr = adjusted optimum moisture content, in percent. 

The Superintendent will carry out all testing to determine the Moisture Ratio. 

 Remedial Work 

Where pavement thickness is 200 mm or greater, scarify to not less than 100 mm depth and 
recompact where finish not achieved. Where pavement thickness is less than 200 mm scarify 
and recompact to full depth where finish not achieved. 

Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 

 Other Tolerance Requirements 

Refer MISCELLANEOUS PROVISIONS, Level Checking and Level Auditing. 

Refer to Table – Final Surfaces Tolerances. 

Grade new or rehabilitation works abutting existing works to prevent ponding of water. 

Table - Final Surfaces Tolerances 

Final surfaces shall conform to the following: 

ALL AREAS / SECTION TYPES 
 Tolerance 

Straight edge deviation 5 mm in 3 m 

Compacted thickness Not less than specified 

Width Not less than specified 

Surface roughness IRI less than 2.4 (averaging not permitted) 

Ball Penetration test 
(before priming) 

Less than or equal to 3mm, for any individual test result 
(averaging not permitted). 
Not required for asphalt surfacing, when thickness 50mm or 
greater. 

 

URBAN (KERBED AND ASPHALT) 
 Tolerance 

Kerb level -0 mm to +10 mm 

Asphalt level -0 mm to +10 mm 

Base surface level -5 mm to +10 mm 

Sub-base surface level -10 mm to +10 mm 

Sub-grade surface level Refer to EARTHWORKS, Tolerances sub-clause 

New works and rehabilitation works - 
abutting existing works – at junction 

0 mm 

 

RURAL (UNKERBED) 
 Tolerance 

Base surface level – for new works – compared to design 
levels across full extent of works 

-20 mm to +20 mm 

Base surface level – for new works and rehabilitation 
works - abutting existing works – at junction 

0 mm 

 

Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/ RFQ. 
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Table – Relative height tolerances for new works abutting existing works 

Pavement type Abutting surfaces to be aligned 

Tolerance 
Existing New abutting works Existing 

New abutting 
works 

Unsealed Unsealed Pavement top Pavement top 0 mm 

Sealed - no 
reseal 

Unsealed 
Top surface of 

seal 

Top surface of 
unsealed new 

works 
0 mm 

Sealed - no 
reseal 

Sealed – single coat 
Top surface of 

seal 

Top surface of 
sealed new 

works 
0 mm 

Sealed - no 
reseal 

Sealed – two coats 
Top surface of 

seal 
Top surface of 

seal 
0 mm 

Sealed – with 
reseal – one coat 

Sealed – new and/or 
reseal – two coats 

Top surface of 
existing seal 

Top surface of 
second coat of 

seal 
0 mm 

Sealed – with 
reseal – two 

coats 

Sealed – new and/or 
reseal 

Top surface of 
first coat of 

reseal 

Top surface of 
second coat of 

seal 
0 mm 

Notes: 

1. Cross fall of new works abutting existing works must be the same as, and aligned 
with, the cross fall of the abutting existing works. 

2. There must be no inverts, nor any crests, at the junctions of the new works with the 
existing works. 

3. Abutting new works must be graded to prevent the ponding of water. 
4. If an existing sealed traffic lane surface is resealed with two coats the second coat 

may overlap an abutting sealed surface if it is not a traffic lane. 

 

6.8 OTHER REQUIREMENTS 
Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 
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7 STABILISATION AND MODIFICATION 

7.1 STANDARDS AND PUBLICATIONS 
Conform to the following Standards and Publication unless specified otherwise: 

AUSTRALIAN STANDARDS 

Table – Australian Standards  

Use Standards, and their amendments, current as at the date for the close of tenders except 
where different editions and/or amendments are required by statutory authorities, including, 
but not limited to, NATA and the National Construction Code including the Building Code of 
Australia. 

Designation Title 

AS 1141 Methods for sampling and testing aggregates. 

AS 1160 Bitumen emulsions for construction and maintenance of pavements. 

AS 1289(series) Method of testing soils for engineering purposes. 

AS 1478.1 
Chemical admixtures for concrete, mortar and grout – Admixtures for 
concrete. 

AS 1672.1 Limes and lime stones - Limes for building. 

AS 2157 Cutback bitumen. 

AS 3550.4 
Waters, Part 4: Determination of solids – Gravimetric method 
(Withdrawn, available). 

AS 3972 General purpose and blended cements. 

 

NT TEST METHODS AND MANUALS 

NTMTM NT Materials Testing Manual accessible via 
https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/materials-
testing-manual 

NTTM  NT Test Methods 

7.2 DEFINITIONS 
Table - Definitions - Stabilisation and Modification 

TERM DEFINITION 

Bound Materials 
Materials including natural gravels, crushed materials or insitu 
materials stabilised with an introduced binder, such that substantive 
tensile strength is imparted to the treated material. 

Optimum Moisture 
Content 

The amount of water by mass, expressed as a percentage of the dry 
mass of the material, at which maximum modified dry density is 
obtained with the stabiliser added. 

Modification 
A lighter form of stabilisation that treats an unbound material with 
small quantities of binder or granular material, to improve its 
unbound properties. 

Stabilisation 
Process used to enhance material properties for pavement design 
purposes to overcome deficiencies in available materials, by 
incorporation of a binder or granular material (or both). 

 

https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/materials-testing-manual
https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/materials-testing-manual
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7.3 MATERIALS 

 Binders 

7.3.1.1 Lime 

Use Calcium Hydroxide (hydrated lime/lime slurry), as Ca(OH)2 . 
Obtain Superintendent’s approval for use of Calcium Oxide (quicklime), as CaO. 
Do not use dolomite limes (CaMg(CO3)2). Do not use agricultural lime (Calcium Carbonate 
(CaCO3)). 
Conform to AS 1672.1 
Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/ RFQ. 

7.3.1.2 Cement 

Use type GP (general purpose Portland cement) or GB (general purpose blended cement). 
Supply and store in a manner that protects against the weather and moisture. 
Conform to AS 3972. 

7.3.1.3 Bitumen 

Conform to bitumen classes in SPRAY SEALING clauses for straight run and emulsion grades. 

 Granular Modification 

For pavement layers, final blended material to conform to requirements of PAVEMENTS AND 
SHOULDERS clauses in the finished condition. 
For subgrade and fill layers, final blended material conform to requirements of EARTHWORKS 
clauses, in the finished condition. 

 Additives 

Obtain Superintendent’s approval for additive use. 
Follow manufacturer's recommendations when using retarders and water reducing additives. 

 Water 

Ensure water is clean and free from oil, alkali, organic matter and other deleterious substances, 
and that it conforms to: 

 a total soluble salts content of less than 3,000 mg/litre (total dissolved salts), and 

 1% maximum by mass of undissolved solids, in accordance with AS 3550.4 (withdrawn, 
available). 

For areas with high salt levels in water refer to PROJECT SPECIFIC REQUIREMENTS in the 
RFT/RFQ. 
For materials to be stabilised refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 

7.4 IN SITU STABILISATION AND MODIFICATION 

 Preliminary Field Trial 

Preliminary field trials generally not required for small projects – less than 1000 m2 of treated 
area. Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 

Locate trial section within the works area. 

Carry out a preliminary trial of the proposed operation to determine: 

 effectiveness of mechanical plant; 

 passes necessary to achieve the specified mixing; 

 optimum curing time between preliminary and final mixing (lime binder only); and 

 field moisture content and plant pattern to achieve final compaction. 

 Carry out all necessary process control testing for this purpose. 
Conform to Dry Density Ratios specified in the Table - Dry Density Ratios for Conformance 
in the CONFORMANCE TESTING Section. 

 Preparation of Layer 

Scarify existing pavement sections and new material, where necessary, full depth before 
spreading binder or granular modifier. 

Tyne the surface lightly when quicklime is used. 
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Compact lightly to reveal irregularities in the spread material and to permit the stabilising 
equipment to traverse the area without excessive displacement of the surface. 

Shape and trim the surface to the alignment, levels and cross-sections necessary to produce 
the final levels and compacted thickness. 

 Commencement and Continuity of Work 

Complete full width stabilisation/modification in one day. 

Cease stabilising during the following conditions: 

 Wet weather or if rain is likely to fall. 

 Windy periods which could cause loss of binder, or dust nuisance. 

 Binder Spreading 

For small jobs where bag spotting is necessary refer to PROJECT SPECIFIC REQUIREMENTS 
in the RFT/RFQ. 

7.4.4.1 Binder Field Application Rates – Hold Point 

The Contractor is responsible for determining the binder field application rate. 

Use PROCESS CONTROL TESTING, in accordance with NTTM 204.7 (with project field 
samples, source binder and field water) to determine field application rate, for layer specified, to 
achieve the following 28 day strength, as applicable in the RFT: 

Table – Binder Rate Design Criteria 

Layer Treatment Laboratory Test Parameters 

Cement Stabilised Layer (Bound) UCS between 1.5 and 2.0MPa 

Cement Modified Layer UCS between 0.7 and 1.5MPa 

Lime Modified Layer 
Lime demand test to determine quantity to reduce PI 
and increase CBR to limits in PAVEMENTS AND 
SHOULDERS for natural gravel. 

 

Hold point - Determine field application rate for spreading based on laboratory testing of 
materials. Obtain the Superintendent's approval of the field application rate for each source 
material for the project. 

7.4.4.2 Spread Rates for Tender Purposes 

Adopt the following binder spread rates for tender purposes (based on a 200mm thick layer): 

Cement Stabilisation:   10 kg/sq.m. 

Cement Modification:   5 kg/sq.m. 

Hydrated Lime Modification:  12 kg/sq.m. 

Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 

7.4.4.3 Spreading Requirements 

Calibrate mechanical spreader and check spread rate prior to commencement. 

Spreading must be visually uniform throughout each spreader run.  

Obtain approval from the Superintendent for bag spotting and spreading. 

 

QUICKLIME 

Water the spread material sufficiently to allow full slaking. 

Avoid overwatering and avoid underwatering. 
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LIME SLURRY 

Initial mixing in separate paddle mixer or similar. 

Use mechanical sprayer with agitation to maintain a lime/water ratio within ±10% of initial ratio. 

Lime/water ratio to be between 1:2 and 1:0.8 (by mass) equivalent to 1 tonne of hydrated lime 
mixed with 2,000 and 800 litres of water respectively. Refer to PROJECT SPECIFIC 
REQUIREMENTS in the RFT/RFQ. 

 Binder Mixing 

Use plant capable of: 

 mixing the binder with the nominated layer of material uniformly over the full depth to be 
treated; and 

 adding water uniformly to the materials while mixing with application rate between 0 to 
10% (by mass) of the material being mixed. 

Refer to PROJECT SPECIFIC REQUIREMENTS in RFT/ RFQ. 

Resultant mix to be uniform in colour and free of lenses, pockets or clumps of binder. 

Prevent segregation. 

Pulverise clayey material until at least 90% passes 19 mm sieve. 

Add water to the materials during mixing to achieve a moisture content suitable for compaction. 

For small works the Superintendent may allow the use of rotary hoes or graders. Obtain 
approval before using this type of equipment for this purpose. 

7.4.5.1 Cement Treated Layers 

Commence compaction and finishing immediately following satisfactory mixing. 

7.4.5.2 Lime Treated Layers 

Shape the treated layer to the approximate cross-section after satisfactory mixing and lightly 
compact. 

Cure for a period of 24 to 72 hours. 

Commence final mixing. 

Add water during mixing to achieve moisture content suitable for compaction. 

Resultant mix to be uniform in colour and free of lenses, pockets or clumps of lime. 

 Granular Modification – Hold Point 

The Contractor is responsible for determining the blending ratios of materials to achieve the 
requirements of the PAVEMENT AND SHOULDERS clauses, in the finished condition. 

Use PROCESS CONTROL TESTING. 

Hold Point - Determine blending ratios based on laboratory testing of materials. Obtain the 
Superintendent's approval of determined blending ratio. 

 Compaction 

Compact parallel to the centre line of the pavement and for the full depth of the treated layer. 

Commence compaction at the lower edge of the pavement and work progressively towards the 
crown or the higher edge. 

Allow for progressive and uniform overlap between passes. 

Wet the surface lightly after compaction to reduce moisture loss and lay the dust when 
necessary. 

CEMENT STABILISATION 

Complete the mixing, compacting and finishing within two hours of adding binder and water, or 
within working time limits, whichever is the lesser. 
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 Finishing 

Final surface shall be smooth, dense, closely knit, free from compaction planes and cracks and 
finished to the tolerances specified. 

Filling or addition of material to the surface of the pavement to meet tolerance requirements will 
not be permitted. 

Maintain the surface material at not less than its specified optimum moisture content during all 
finishing operations. 

Reconstruct non-complying areas at no cost to the Principal. 

 Construction Joints 

LONGITUDINAL JOINTS 

Minimise longitudinal joints by stabilising the full width of traffic lanes or wider as one 
continuous operation. 

Joints to be straight or follow road curvature as appropriate. 

TRANSVERSE JOINTS 

Form joints following any break in excess of two hours in the continuity of the stabilisation 
operations. 

Cut the end of the material to a plane face at an angle not exceeding 45 degrees from the 
vertical. 

Check the surface adjacent to the joint with a straight edge prior to recommencement and 
further cut back the joint as necessary to achieve surface tolerance. 

 Curing of Cement Treated Layers 

For cement treated layers (stabilised or modified), cure using either of the following methods: 

 Keep the finished surface damp (without leaching) until further construction or other 
curing operations are carried out. 

 Alternatively cure by applying a bitumen emulsion or a bitumen primer as specified. 
Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 
For bituminous curing, apply the bituminous curing membrane as soon as possible after mixing 
and compaction but no later than 24 hours after relative compaction results are available. 
Use: 

 Bitumen emulsion ARS Grade 320, or 

 Cut-back bitumen Class AMC 2 or Class AMC 3. 
Application rate for bitumen emulsions to be 0.3 to 0.45 litres per square metre. 
Maintain clear of vehicular traffic for four days. 

7.5 PLANT MIX STABILISATION 

 Binder Content – Hold Point 

Adopt a cement content of the percentage stated in PROJECT SPECIFIC REQUIREMENTS in 
the RFT/RFQ for tender purposes. 

Hold point - Assess the cement content based upon test results of materials to be stabilised. 
Obtain the Superintendent's approval for the cement content. 

 Preliminary Trial 

Preliminary trial not required for small projects – less than 1000 m2 of treated area. Refer to 
PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 

Locate trial section within the works area. 

Carry out a preliminary trial of the proposed operation to determine: 

 effectiveness of mechanical plant; and 

 field moisture content and plant pattern to achieve final compaction. 

Test stabilised material for conformance to the Table - Dry Density Ratios for Conformance 
in the CONFORMANCE TESTING Section. 
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 Commencement and Continuity of Work 

Complete full width stabilisation of pavement in one day. 

Do not stabilise during wet weather or if rain is likely to fall. 

 Care of Existing Surface 

Avoid damage to existing surface on which the mix is placed. 

Repair any damage. 

 Mixing 

Mixing plant to be capable of maintaining the mix proportions. 

Add cement and water to material to be stabilised and mix for a minimum period of 30 seconds. 

Material to be uniform and without segregation. 

BATCH MIXER 

Scales used for weighing cement for batching plants must be used solely for that purpose. 

Proportion the dry materials by mass. 

CONTINUOUS MIXER 

Proportion the dry materials by volume. 

Use a continuous feeder which allows feed rate of different aggregate sizes to be adjusted 
separately. 

 Delivery 

Minimise segregation during loading and unloading and discharge directly into the hoppers of 
paving machines without spillage. 

Provide open trucks with tarpaulins. 

 Laying 

PAVING MACHINE 

Deposit and spread the pavement material in one operation using self-propelled mechanical 
tamper-spreader. 

Lay material uniformly without segregation to produce a uniform surface texture and required 
thickness. 

GRADER LAYING 

Use only for minor jobs. Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 

Spread the material in one layer not less than 75 mm nor more than 200 mm compacted 
thickness. 

 Compaction, Finishing, Construction Joints and Curing 

Conform to the requirements specified for in situ stabilisation. 

7.6 CONFORMANCE 

 Tolerances 

For stabilised and modified layers, conform to the tolerances specified in the PAVEMENTS 
AND SHOULDERS Section and with the following: 
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Table – Stabilised and Modified Layer Conformance 

Attribute  Requirement 

Dry Density Ratio:  
Refer to the Table - Dry Density Ratios for Conformance in 
the CONFORMANCE TESTING Section. 

Binder Application 
Rate/Content 

 ±10% of the field application rate averaged for each lot 

Binder Distribution: 
[i] 

Binder content shall not vary by more than 0.5% absolute 
between top and bottom half of a layer at any location as 
determined in accordance with NTTM 204.8. 

[ii] 
Binder content shall not vary by more than ±0.5% from the 
field application rate in any point. 

Moisture Content 
during Compaction: 

[i] ±1.5% of moisture content determined at preliminary trial. 

[ii] ±1.5% of optimum moisture content. 

[i] apply if a preliminary trial is carried out (i.e. total area over 1000m2) 
[ii] apply if a preliminary trial is not carried out (i.e. areas under 1000m2) 
Take samples for Liquid Limit, Plastic Limit, Linear Shrinkage, California Bearing Ratio from 
the unstabilised pavements. 

For Binder Distribution value for other types of binding agent refer to PROJECT SPECIFIC 
REQUIREMENTS in the RFT/RFQ. 

 Conformance Testing – Hold Point 

Refer to the CONFORMANCE TESTING Section for Test Frequencies. 

Correct application deficiencies by the application of additional stabiliser and remixing if mixing 
has already commenced. 

BINDER CONTENT 

The Superintendent will carry out conformance testing of the layers in the finished condition. 

COMPACTION 

The Superintendent will carry out conformance testing. 

Check areas for level tolerance and layer thickness before testing. 

Only the finished compacted pavement will be tested. 

Dry Density Ratios will be determined 24 hours after final compaction. 

Backfill test holes within 24 hours of testing with new stabilised material. 

Hold point - Superintendent to approve conformance of stabilised layer prior to commencing 
surfacing work. 

 Surface Roughness Requirement 

Surface Roughness:  IRI less than 2.4. 

Test Method:   NTCP 107.1A 

Surface Roughness requirements represent an absolute upper limit and all lane roughness 
values to be less than value specified. 

Lotting and averaging out of field values not permitted. 

Rectify all areas where Surface Roughness exceeds specified value. 

Exclusions are listed in Test Method NTCP 107.1A. 

Ordering procedures; refer to the CONFORMANCE TESTING section for test ordering 
procedures. 
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When lots fail to meet the conformance criteria, rejection of the lot or payment adjustments will 
be applied. Refer to Table - Rate of Payment Adjustments in MEASUREMENT AND 
PAYMENT, Rate of Payment Adjustment sub-clause. 

7.7 OTHER REQUIREMENTS 
Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 
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8 SPRAY SEALING 

8.1 STANDARDS, CODES, GUIDES, TEST METHODS, AND 
ACTS 

Conform to the following Standards and Publications unless specified otherwise: 

AUSTRALIAN STANDARDS 

Table – Australian Standards 

Use Standards, and their amendments, current as at the date for the close of tenders except 
where different editions and/or amendments are required by statutory authorities, including, 
but not limited to, NATA and the National Construction Code including the Building Code of 
Australia. 

Designation Title 

AS 1141(series) Methods for sampling and testing aggregates  

AS 1141.14 - Particle shape, by proportional caliper 

AS 1141.15 - Flakiness index 

AS 1141.18 - Crushed particles in coarse aggregate derived from gravel 

AS 1141.20.1 
- Average least dimension - Direct measurement (nominal size 

10 mm and greater) 

AS 1141.20.2 
- Average least dimension - Direct measurement (nominal sizes 

5 mm and 7 mm) 

AS 1141.23 - Los Angeles value 

AS 1141.24 
- Aggregate soundness - Evaluation by exposure to sodium 

sulphate solution 

AS 1141.25.1 - Degradation factor - Source rock 

AS 1141.26 - Secondary minerals content in igneous rocks 

AS 1141.29 - Accelerated soundness index by reflux 

AS 1141.40 - Polished aggregate friction value - Vertical road wheel machine 

AS 1141.41 - Polished aggregate friction value - Horizontal bed machine 

AS 1141.50 - Resistance to stripping of cover aggregates from binders 

AS 1160 Bitumen emulsions for the construction and maintenance of pavements 

AS 1742.3 
Manual of uniform traffic control devices - Traffic control for works on 
roads 

AS/NZS 1906.3 
Retroreflective materials and devices for road traffic control purposes - 
Raised pavement markers (retroreflective and non-retroreflective) 

AS 2008 Bitumen for pavements 

AS 2106.2 
Methods for the determination of the flash point of flammable liquids 
(closed cup) – Determination of flash point - Penksy Martens closed 
cup method 

AS 2157 Cutback bitumen 

AS 2341(series) Methods of testing bitumen and related roadmaking products 

AS 2341.6 
- Determination of density using a hydrometer (Withdrawn, 

Available) 

AS 2341.9 - Determination of water content (Dean and Stark) 

AS/NZS 2341.13 - Long-term exposure to heat and air 
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Table – Australian Standards 

Use Standards, and their amendments, current as at the date for the close of tenders except 
where different editions and/or amendments are required by statutory authorities, including, 
but not limited to, NATA and the National Construction Code including the Building Code of 
Australia. 

Designation Title 

AS 2758.2 
Aggregates and rock for engineering purposes - Aggregate for sprayed 
bituminous surfacing 

AS 2809.5 
Road tank vehicles for dangerous goods - Tankers for bitumen based 
products 

AS 3568 Oils for reducing the viscosity of residual bitumen for pavements 

AS 3705 Geotextiles – Identification, marking and general data 

AS 3706(series) Geotextiles - Methods of Test 

AS 3706.1 
- General requirements, sampling, conditioning, basic physical 

properties and statistical analysis 

AS 3706.2 
- Determination of tensile properties - Wide strip and grab 

method 

AS 3706.3 - Determination of tearing strength - Trapezoidal method 

 

NT TEST METHODS 

NTTM 215.1 Standard bell penetration test 

NTTM 304.1 Determination of skid resistance with the portable skid tester 

 

NT ROAD SURFACING STANDARDS 

Design of Sprayed Seals Technical Directive (Supplement to Austroads Guide to Pavement 
Technology Part 4K) 

Bituminous products - Rise and fall calculations – Industry update 

Rise and Fall Calculation 

These are available via https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-
specifications/road-surfacing-standards  

 

AMERICAN SOCIETY FOR TESTING AND MATERIALS 

Table – American Society for Testing and Materials 

Designation Title 

ASTM D86 Standard Test Method for Distillation of Petroleum Products at Atmospheric 
Pressure 

ASTM D445 Standard Test Method for Kinematic Viscosity of Transparent and Opaque 
Liquids (and Calculation of Dynamic Viscosity) 

ASTM D1298 Standard Test Method for Kinematic Viscosity of Transparent and Opaque 
Liquids (and Calculation of Dynamic Viscosity) 

ASTM D6140 Standard test method to determine asphalt retention of paving fabrics used 
in asphalt paving for full-width applications 

https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/road-surfacing-standards
https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/road-surfacing-standards
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AUSTROADS 

Table – Austroads 

Designation Title 

AGPT04K-18 Guide to Pavement Technology - Part 4K: Selection and Design of 
Sprayed Seals 

AGPT/T103 Pre-treatment and Loss on Heating of Bitumen Multigrade and polymer 
Binders (rolling thin film oven [RTFO] test) 

AGPT/T108 Segregation of Polymer Modified Binders 

AGPT/T111 Handling Viscosity of Polymer Modified Binders (Brookfield Thermosel) 

AGPT/T112 Flash Point of Polymer Modified Binders 

AGPT/T121 Shear Properties of Polymer Modified Binders (ARRB ELASTOMETER) 

AGPT/T122 Torsional Recovery of Polymer Modified Binders 

AGPT/T131 Softening Point of Polymer Modified Binders 

AGPT/T132 Compressive Limit of Polymer Modified Binders 

AGPT/T142 Rubber content of digested crumb rubber binders - Trichlor bath method 

AGTTM Austroads Guide to Temporary Traffic Management (series) 

ATS 3460 Austroads Technical Specification ATS 3460 Sprayed bituminous 
Surfacing 

ATS 3110 Austroads Technical Specification ATS 3110 Supply of Polymer Modified 
Binders 

AP-T262/19 Austroads Performance Requirements for Bitumen Sprayers 

AP-C87-15  Austroads Glossary of Terms 

AP-G41-15  Bituminous Materials Sealing Safety Guide 

 

LEGISLATION 

NT Weeds Management Act 2001 

8.2 DEFINITIONS 
Reference should be made to AUSTROADS - AP-C87-15 Austroads Glossary of Terms to give 
definitions on all aspects of Bituminous Surfacing works where required. 

 

Table - Definitions - Spray Sealing 

TERM DEFINITION 

AADT Annual average daily traffic 

Adhesion agent 
A substance used for the purpose of promoting the adhesion 
between binder and aggregate. 

ASTM American Society for Testing and Materials 

Coarse grained 
aggregate  

Where the average grain size of the constituent minerals is greater 
than 1mm. The average grain size is determined optically under a 
petrographic microscope or by calibrated hand lens. 

Cutter (Kerosene) 
A light petroleum distillate added to bitumen to temporarily reduce its 
viscosity. 

Department, the / 
DIPL 

Department of Infrastructure, Planning and Logistics. 
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Table - Definitions - Spray Sealing 

TERM DEFINITION 

Fine grained 
aggregate 

Where the average grain size of the constituent minerals is less than 
1 mm. The average grain size is determined optically under a 
petrographic microscope or by calibrated hand lens. 

Flux oil 
A petroleum distillate added to bitumen to produce a long term 
reduction in its viscosity. 

mPa.s Milli Pascal seconds – a unit of measure of viscosity 

NATA National Association of Testing Authorities 

NTCP Northern Territory Code of Practice 

NTMTM 

Northern Territory Materials Testing Manual - available at 

https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-
specifications/materials-testing-manual 

NTTM Northern Territory Test Method (found in NTMTM) 

PMB Polymer Modified Binder 

Precoating material 
A material used for pre-coating aggregate to promote adhesion of 
bitumen. Do not use diesel. 

Prime 

An application of a Primer to a prepared base, without cover 
aggregate, to provide penetration and adhesion to the surface, 
temporary waterproofing and to obtain a bond between the 
pavement and the subsequent seal or asphalt. It is a preliminary 
treatment to a more permanent bituminous surface. 

Primerseal 
An application of primer binder with a fine cover aggregate to a 
prepared base to provide penetration of the surface and retain a light 
cover aggregate. 

Reseal A seal applied to an existing sealed, asphalt or concrete surface. 

SAMI Strain Alleviating Membrane Interlayer 

Seal 
A sprayed application of bituminous binder into which aggregate is 
incorporated. May include more than one application of binder and 
aggregate, and may include geotextile fabric. 

TBA To be advised (by Superintendent). 

TBR To be reported (by Contractor). 

VLD Vehicles per lane per day 

 

8.3 SCOPE 
Spray sealing treatments include: 

 Prime 

 Primerseal 

 Enrichments 

 Initial Seal or Reseal: 
- With conventional bitumen, cutback bitumen or bitumen emulsion binder 
- With modified binder 
- Incorporating geotextile fabric reinforcement. 

Spray sealing work consists of: 

 Supply and delivery of materials. 

 Storage and handling of raw materials. 

 Precoating of aggregate. 

https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/materials-testing-manual
https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/materials-testing-manual
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 Final preparation of surface to receive spray seal treatments. 

 Preparation of bituminous materials. 

 Recording of spray sealing works. 

 Sampling of bituminous products. 

 Application of primer and/or primerbinder and/or binder. 

 Spreading and rolling of aggregate. 

 Removal of loose aggregate. 

 Traffic Control. 

 Installation of temporary pavement markers. 

 Installation and retrieval of after-care signage. 

 Traceability of works and materials. 

 Rectification of non-compliant works. 

For pedestrian, cycle, and shared paths, where subgrade is above existing natural surface a 
layer of under path growth inhibitor (UPGI) is to be poured on to the exposed natural surface 
and be spread, by raking, at a rate of 2.5 kg/m2. 

8.4 MATERIAL REQUIREMENTS 

 Aggregates 

Aggregates must be clean, hard, durable, skid resistant, dry crushed stone, or gravel, of 
uniform quality, free from noxious weeds and other deleterious material, and conform to the 
properties specified. Minimum 3 crushed faces. 

Nominate source of aggregate supply. Submit to the Superintendent current NATA endorsed 
test result certificates providing evidence that the nominated aggregate supply conforms to 
specified properties. Aggregate used for testing must be sampled from project site and must 
conform to the Table - Aggregate Grading and Average Least Dimension (ALD), and must 
conform to the Table - Aggregate Properties – Construction and must conform to the 
Table – Aggregate Source Rock Properties Requirements. 

Table - Aggregate Grading and Average Least Dimension (ALD) 

Sieve Size(mm) 

Nominal Size of Aggregate 

20 mm 14 mm 10 mm 7 mm 

% Passing (Dry Mass) 

26.5 100    

19.0 85 - 100    

16.0 - 100   

13.2 0 - 15 85 - 100 100  

9.5 0 - 5 0 - 15 85 - 100 100 

6.7 0 - 2 0 - 5 0 - 15 85 - 100 

4.75  0 - 2 0 - 5 0 - 15 

2.36   0 - 2 0 - 5 

1.18    0 - 2 

Min. ALD (1) 12.0mm 8.0mm 5.5mm 3.5mm 

Note: (1). Test Methods AS 1141.20.1, AS 1141.20.2 - Direct Measurement. 
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Table – Aggregate Properties - Construction 

Aggregate Property 

Traffic Count (AADT: Two Lanes) 

Less Than 
300 VLD 

300 to 
6,000 VLD 

More Than 
6,000 VLD 

AS 1141.14 Misshapen Particles: 
Caliper Ratio 2:1 

25% maximum 15% maximum 
12% 
maximum 

AS 1141.15 Flakiness Index 25 maximum 25 maximum 25 maximum 

AADT - Annual Average Daily Traffic 
VLD - Vehicles Per Lane Per Day 

 

Table – Aggregate Source Rock Properties Requirements 

Aggregate Property 
Traffic Count (AADT: Two Lanes) 

Less Than 
300 VLD 

300 to 
6,000 VLD 

More Than 
6,000 VLD 

AS 1141.23 Los Angeles Abrasion (LAA): 

- Fine Grained Aggregate 30% maximum 25% maximum 20% maximum 

- Coarse Grained Aggregate 40% maximum 35% maximum 30% maximum 

AS 1141.24 Sulphate Soundness 15% maximum 12% maximum 10% maximum 

AS 1141.40, AS 1141.41 Polished 
Aggregate Friction Value 

40 minimum 40 minimum 45 minimum 

AS 1141.18 - Crushed particles in coarse aggregate derived from gravel. 
Ensure 80% minimum by mass are classified as crushed particles. 
AS 1141.25.1 - Degradation factor – Source rock (Washington Degradation Test). 
Igneous rocks to have a minimum value of 50. 

AS 1141.26 - Secondary minerals content in igneous rocks must not exceed 25%. 

AS 1141.29 - Accelerated soundness index by reflux. 
Igneous rocks to have a minimum value of 94. 
AS 1141.50 - Resistance to stripping of cover aggregates from binders. 
Binder to be S10E with 1% adhesion agent. 
Precoat to be 100/0/100 with 1% adhesion agent. 
The maximum wet stripping (saturated, surface dry) value of the precoated aggregate must 
not exceed 10%. 

AADT - Annual Average Daily Traffic 
VLD - Vehicles Per Lane Per Day 

 

 Cutter 

Cutter is to be Kerosene or Jet A1 Aviation Turbine Fuel - conform to Table - Cutter Oil 
Properties. 

Table – Cutter Oil Properties 

Refer to AS 3568 – 2020 Table 1. Do not use high flash point cutter 

Property Min. Max. Test Method 

Density at 15 oC, kg/m3 Report Report ASTM D1298, AS 2341.6 

Distillation 

Initial Boiling Point oC 140  ASTM D86 

Final Boiling Point oC  300 ASTM D86 

Flash Point oC (Penksy Martens closed) 38  AS 2106.2 

Viscosity, mPa.s at 40 oC  2.0 ASTM D445 
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 Adhesion Agents 

Adhesion Agents are to be in the concentrated form and not contain Diesel as part of the 
mixture. 

 Precoat 

Precoat all aggregates to conform to the following: 

Precoat mixture is to be 100/0/100/1 and not contain Diesel as part of the mixture. 

Bitumen residue (by mass): 50% 

Kerosene (by mass)   50% 

Adhesion agent (by mass): minimum 1% 

 Bitumen 

Standard Classes of bitumen to conform to the requirements of AS 2008.  

Manufacture all AS 2008 bitumens in a refinery and have NATA endorsed certificates of 
manufacture.  

Durability Value in accordance with AS/NZS 2341.13 is to be a minimum of 7 days with no 
maximum value. 

 Cut Back Bitumen 

Conform to the requirements of AS 2157 and Table - Cut Back Bitumen Properties. 

Designation is by AMC class. 

Table - Cut Back Bitumen Properties 

Class 
(AS 2157) 

Viscosity (Dynamic) 
at 60oC (Pa.s) 

Approximate Parts 
Bitumen to Cutter 

Spraying 
Temperature (oC) 

Prime Coats 

AMC 00 0.008 - 0.016 100 - 100 Ambient 

AMC 0 0.025 - 0.05 100 - 80 35 - 55 

Primer Seal Coats 

AMC 5 5.5 - 11.0 100 - 12 120 - 150 

AMC 6 13.0 - 26.0 100 - 7 135 - 160 

 

 Bitumen Emulsion – Hold Point 

Conform to the requirements of AS 1160.  

Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 

Bitumen emulsion to be a minimum of; 

Type;   CRS 

Binder Grade;  170 

%Binder;  60 

Utilise within 90 days of manufacture. 

Spraying temperature: 60% bitumen content 30 to 60°C. 

Hold Point - Proprietary products: Seek approval from Superintendent before use. 

 Polymer Modified Binder (PMB) 

A mixture of Standard AS 2008 Class bitumen and elastomeric polymer or crumb rubber 
additive. 

The PMB must be manufactured under a quality management system which is certified to 
AS/NZS ISO 9001 by a JASANZ accredited certifier (or accredited by another Accreditation 
Body Member of the International Accreditation Forum). 
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The manufacturer must implement a documented process control system to produce 
PMBs of a consistent quality conforming to the requirements of this Specification. 
 
As a minimum, the process controls must include: 

 a method for determining and controlling the formulation during the production process; 

 keeping records of the composition of the constituent materials for each batch; and 

 recording sampling frequencies and test results. 
 
The manufacturer must: 

 operate an Inspection and Test Plan (ITP) which demonstrates that the PMB complies 
with this specification and includes testing of the PMB, analysis of results (including 
control charts); 

 ensure the all PMB supplied can be traced to the production batch and associated 
test report; and 

 ensure that procedures / guidelines for the handling, storing, and transport of the 
binders that ensures homogeneity and conformity at the time of incorporation into 
the works are readily available to the Principal and Contractor. 

 

Supply all quality documents to the Superintendent upon request. 

All conformance testing to be carried out in accordance with Austroads and Australian Standard 
Test Methods. 

Base binders for the production of PMB must meet the specification limits outlined in Table - 
Base Binder for Polymer Modified Bitumen, from the refinery. All base binders must be 
process tested for conformance to ensure compliance before manufacture into PMB's. 

Table – Base Binder for Polymer Modified Bitumen 

Property 
Specification limit 

minimum 
Specification limit 

maximum 

Viscosity at 60oC, Pa.s 140 380 

Viscosity at 135oC, Pa.s 0.25 0.65 

Penetration at 25oC (100g, 5s),pu (pu unit is 
0.1mm) 

40 -- 

Flashpoint oC 250 N/A 

Matter Insoluble in toluene, percent mass N/A 1.0 

Short Term effect of heat and air 
(Rolling Thin film Oven Test) 
Viscosity of residue at 60oC as a 
percentage of original 

N/A 300 

Long term effect of Heat and air, days 7 7 

Density at 15oC, t/m3 To be reported To be reported 
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Polymer Modified Binders must conform to the requirements outlined in Table - Polymer 
Modified Binders for Sprayed Sealing Applications. 

Table - Properties of Polymer Modified Binders for Sprayed Sealing Applications 

Test method Binder property 
Class 

S10E S15E S20E S25E S35E S45R
(1)

 

AS/NZS 2341.
4 or 

AGPT/T111
(2)

 

Viscosity at 165 °C 

(Pa.s) max.
(2)

 
0.55 0.55 0.6 0.9 0.55 4.5

(2) 

AGPT/T122 
Torsional recovery at 

25 °C, 30 s (%) 
22–50 32–62 38–70 55–80 16–32 25–55 

AGPT/T131 Softening point (°C) 48–64 55–75 65–95 82–105 48–56 55–65 

AGPT/T125 Stress ratio at 10 °C min. TBR
(3) TBR TBR TBR TBR TBR 

AGPT/T121 
Consistency 6% at 

60 °C (Pa.s) min.
(4)

 
300 400 500 900 250 800 

AGPT/T121 
Stiffness at 15 °C (kPa) 

max. 
140 140 NA

(5) NA 180 180 

AGPT/T121 
Stiffness at 25 °C (kPa) 

max. 
NA NA 35 30 NA NA 

AGPT/T132 
Compressive limit at 

70 °C, 2 kg (mm) min. 
NA NA NA NA NA 0.2 

AGPT/T108 Segregation (%) max. 8 8 8 8 8 8 

AGPT/T112 Flash point (°C) min. 250 250 250 250 250 250 

AGPT/T103 
Loss on heating (% 

mass) max. 
0.6 0.6 0.6 0.6 0.6 0.6 

Notes 
1. Class S45R binder must be manufactured by the incorporation of crumb rubber derived from used 

vehicle tyres. 

2. L series Brookfield is recommended together with spindle SC4-31, except in the case of S45R 
where spindle SC4-29 is recommended. The shear rate involved in determining viscosity by 
AS/NZS 2341.4 and AGPT/T111 must be calculated and recorded. AGPT/T111 has been 
retained in this table to allow laboratories sufficient time to adopt AS/NZS 2341.4. 

3. ‘TBR’ throughout = to be reported. 

4. Consistency 6% at 60 °C of S10E and S35E must be determined using mould B (breakpoint of 
5 mm and a test speed of 1.5 mm/s). Other grades must be tested using mould A (breakpoint of 
10 mm and a test speed of 1 mm/s). 

5. ‘NA’ throughout indicates that the property is considered not applicable for that PMB class 

6. S35E to be manufactured from PBD and to have a proven record of performance 
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Table - Properties of Field-Produced Crumb Rubber Binders 

Property Method S15RF 
(1)

 S18RF 
(1)

 A27RF 
(2)

 

Nominal rubber concentration (%)  15 18 25–30 

Rubber content by analysis (%) min. AGPT/T142
(3)

 13 16  

Torsional recovery (%) min. AGPT/T122 25 30  

Softening point (°C) min. AGPT/T131 55 62  

Consistency 6% at 60 °C (Pa.s) AGPT/T121 Report Report  

Notes: 

1. Specification for two grades of crumb rubber (see Table – Properties of Crumb Rubber) available 

for either sealing class. 

2. ‘Dry mix’ asphalt is normally based on an asphalt mix design with the crumb rubber added at, 
typically, 25% crumb rubber in the total binder. Size 30 is normally used for the ‘Dry mix’ 
asphalt system. 

3. A soxhlet extraction using toluene may also be used. 

4. For sealing grades, the sampling is from the mixing vessel after minimum 6 hours of digestion 
period but prior to the addition of cutter oil. Samples must be free of diluents for subsequent 
testing to be meaningful. The agreed digestion period (at mixing temperature) must be 
completed before sampling.  

Crumb rubber must be: 

 processed from waste tyres generated in Australia; 

 processed by a supplier accredited with Tyre Stewardship Australia or another 
organisation approved by the Principal; and 

 free from cord, wire, fluff and other deleterious material. 

Table - Properties of Crumb Rubber 
 

Test Method Size 16 Size 30 

Grading AGPT/T143   

 passing 2.36 mm  100 100 

 passing 1.18 mm  80 min. 100 

 passing 600 µm  10 max. 60 min. 

 passing 300 µm  -- 20 max 

Particle length (mm) max. AGPT/T143 3 3 

Bulk density (kg/m
3
) AGPT/T144 Report Report 

Water content (%) max. AGPT/T143 1 1 

Foreign materials – other than iron 
(%) max. AGPT/T143 0.1 0.1 

Foreign materials – metallic iron (%) 
max. AGPT/T143 0.1 0.1 
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 Geofabric 

Use non-woven, polyester, isotropic, needle punched fabric for geotextile reinforced seals. 

Supply certificate of compliance with the respective lot data. Include Traceability of Batch 
Numbers with the respective AE Lot data. 

Geotextile fabric used with a sprayed seal must: 

 be tested in accordance with AS 3706 to demonstrate compliance with the 
design requirements and this Specification; 

 be identified in accordance with AS 3705; 

 be a non-woven needle punched fabric; 

 for seals of nominal maximum size of 14 mm and under have a minimum fabric 
mass of 135 g/m²; 

 for seals of nominal maximum size of larger than 14 mm have a 
minimum fabric mass of 175 g/m²; 

 enable bitumen to be retained at a rate of at least 0.9 l/m² when tested in 
accordance with ASTM D6140; and 

 when tested in accordance with AS 3706, have a melting point at least 
10 ºC above the maximum binder spraying temperature. 

8.5 SPRAYERS AND PERSONNEL 
Sprayers must have current calibration accredited by a tester nominated on the Australian 
Asphalt Pavement Association (AAPA) website. All calibrated sprayers must be listed on the 
AAPA website. A copy of the calibration certificate must be with the vehicle at all times. 

Calibrate sprayers yearly. 

Ensure sprayer driver and operator are skilled and trained with an understanding of sprayer 
calibration and an appreciation of the requirements of the work. 

Ensure relevant personnel understand the types and quantities of the various materials and 
mixtures to be used. 

Bitumen Spraying plant and equipment must be in good working condition at all times. 

Bitumen sprayers to meet requirements of Austroads AP-T262/14 Performance Requirements 
for Bitumen Sprayers. 

Use in-line strainers when loading sprayer tank except for mixes which include crumbed rubber. 

8.6 FINAL PREPARATION OF PAVEMENT SURFACE 
Remove raised reflective pavement markers. Repair any damage to the pavement surface 
caused by the removal of raised reflective markers with an emulsion/sand mixture before 
sealing. 

Remove deleterious materials, rocks, refuse and organic materials such as timber, branches, 
leaves, and exposed roots and the like. 

Immediately before spraying, sweep the entire pavement surface to remove all loose stones, 
dust, dirt and foreign matter. 

Do not sweep Fine Crushed Rock type, or low plasticity type materials, or Airstrips, with steel 
brooms. 

Maintain the prepared final surface to be free of loose foreign objects. 

Remove adherent patches of foreign material with a steel scraper. 

Dampen the prepared surface lightly immediately before spraying for primersealing, and only 
when very dry for priming. 

Remove water from the surface of primed or sealed pavements before applying binder. 

Do not allow traffic on the prepared surface. 
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8.7 SETTING OUT 
New works to be set out by a qualified surveyor. 
Include pavement widening. 
Resealing works to follow existing seal, including widenings. 

8.8 BINDER COAT REQUIREMENTS 

 General 

Rectify bleeding or flushing seals during the defined defects period at no cost to the Principal. 

8.8.1.1 References 

DIPL Technical Standard - Bituminous Surfacing Works Treatment and Selection 

DIPL Design of sprayed seals Technical Directive Supplement to Austroads Guide to Pavement 
Technology Part 4K 

https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/road-surfacing-
standards  

Austroads Guide to Pavement Technology Part 4K Selection and Design of Sprayed Seals 

AS 2008 - Bitumen for Pavements 

8.8.1.2 Definitions 

Table – Definitions – Spray Sealing – Binder Coat Requirements – Roadworks and 
Civil Works 

S10E 
A class of polymer modified bitumen, used for spray seal work, with an elastomeric 
modifier, conforming to binder properties in this specification. It must be 
manufactured from bitumen that conforms to the classes in AS 2008. 

SAMI 
Strain Alleviating Membrane Interlayer. A layer of seal sprayed onto an existing 
cracked surface, prior to asphalt resurfacing. 

 

8.8.1.3 Requirements – Hold Point 

Selection of binder type other than those specified in the Table – Binder coat requirements - 
General can be considered in special circumstances and to the approval of the Executive 
Director Civil Services. For example, resealing a heavily cracked surface may require a S20E 
or S25E binder type or crumb rubber S45R. 

Hold Point - Submit all relevant safety and property data for proprietary emulsion primes. Do 
not use proprietary emulsion primes unless approval for use is granted. 

Material properties for S10E binders and other binder types are contained in the Table – 
Polymer Modified Binders for Sprayed Sealing Applications in Polymer Modified Binder 
sub-clause in Material Requirements clause in this work section. 

Heat to spraying temperature, generally between 180°C and 200°C, but do not exceed the 
maximum. Avoid heating bitumen in quantities excess to requirements 

Prevent foaming. 

Ensure product meets the requirements of the specification at point of delivery. 

 

https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/road-surfacing-standards
https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/road-surfacing-standards
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Table - Binder Type Requirements - General(1) 

PRIMING 

Region Binder Type 

All Class C170 / C320 Applied in cutback form 

PRIMER SEALING  

North of Tanami Road (Alice Springs) Class C240 / C320 Applied in cutback form. 

South of Tanami Road including the Tanami 
Road 

Emulsion 

TACK COAT AND ENRICHMENT 

Region Binder Type 

All CRS170/60 Applied in emulsion form. 

INITIAL SEAL WORK 

Region Binder Type 

All S10E 

All – Heavy vehicles S20E 

RESEALING WORK 

Region Binder Type 

All S10E 

All – Heavy Vehicles S20E 

SAMI WORK 

Region Binder Type 

All S25E 

Note (1) Refer to Bituminous surfacing works treatment and selection – Technical directive 
for treatments of specialised works eg: truck bays and intersections. 

https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/road-
surfacing-standards 

 

 Prime, primer seals, seals, pre-coats, and enrichment coats 

Provide bitumen complying with Table - Base Binder for Polymer Modified Bitumen in the 
Polymer Modified Binder sub-clause in the Material Requirements clause in this work 
section. 

Cut back requirements are: 

Prime:   AMC 0 to AMC 00 

Emulsion Primes: Proprietary type products minimum 70% bitumen 

Primer Seal:  Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 

Enrichment Coat: Emulsion based – To be advised. Refer to PROJECT SPECIFIC 
REQUIREMENTS in the RFT/RFQ. 

Cut-back bitumen to be mixed on site. 

Heat bitumen to a temperature appropriate for achieving final spraying temperature making 
allowance for incorporation of the unheated cutter. 

Add unheated cutter to heated bitumen and circulate until a homogeneous mixture is achieved. 

Spray immediately circulation is complete. 

Allow at least three days to elapse after cut back priming before applying the binder coat. 

Emulsion primes - allow 24 hours to elapse before applying binder coat. 

Keep traffic off the primed surface for this period. 

https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/road-surfacing-standards
https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/road-surfacing-standards
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 Straight Run Binder Coats 

Do not use Straight Run Binder Coats unless you have prior approval from the Executive 
Director Civil Services. 

Provide straight run bitumen conforming to AS 2008 

Ensure product meets the requirements of the specification at point of delivery. 

 Polymer Modified Binder Coats 

Provide bitumen in conformance with Table - Base Binder for Polymer Modified Bitumen 
blended with the required polymer. 

Ensure product meets the requirements of the specification at point of delivery. 

Store, mix, heat and spray the polymer modified binder as recommended by the polymer 
manufacturer. 

Initial seal coat:  Class S10E 

Reseal coat:   Class S10E 

SAMI seal coat:  Class S25E 

 Binder Coats, Tender Quantities 

Spray rates used as a basis for calculating tender quantities refer to PROJECT SPECIFIC 
REQUIREMENTS in the RFT/RFQ. 

8.9 SAMPLING OF BINDER 

 Test Request 

Darwin Urban areas - Test requests are to be sent to the panel period contractor to witness 
sampling and arrange testing. 

All other areas - the supplier is to sample and deliver the sample to Departmental staff within 48 
hours. 

 Supply of Sampling Containers 

Supply all sampling containers as required for sampling purposes. 

Sample containers are to be leak proof and having a capacity of not less than one litre. 

Sample containers must be clean, rust free and capable of receiving a product at high 
temperatures. 

 Definition of Sampling 

A sample is three containers of product collected at the same time from the same supply 
source. 

One sample container is for the Contractor's analysis. 

Two sample containers are for the Department to analyse. 

Note: Refer to the Superintendent for requirements if samples are non-conforming. 

 Frequency of Samples 

Refer to CONFORMANCE TESTING. 

 Collection of Samples – Witness Point 

Take samples prior to addition of adhesion agents. 

Conformance test sampling is to be collected at point of delivery. 

Ensure adequate sampling points are available when sampling from point of manufacture. 

Ensure bulkers and road tankers have adequate sampling cocks installed so that samples can 
be taken on transfer from the bulker to the sprayer. Do not take bituminous samples from the 
spray wagon, except for prime samples. 

Witness Point - Take samples from the point of delivery on transfer from the bulker to the 
sprayer or as directed. Where transfer is for works in the urban area or for small works ensure 
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that conformance testing is ordered and samples are taken at the point of transfer from bulker 
to sprayer. All sampling must be in accordance with Australian Standards and/or Austroads 
standards. The supplier is to perform the sampling. Ensure staff carrying out sampling are 
competent in sampling methods. 

Ensure sampling techniques do not allow contamination of the samples. 

Where samples are not collected, 10% reduction adjustments (Table - Payment Adjustments 
in MEASUREMENT AND PAYMENT) will apply to the total materials represented. 

 Sample Identification 

Samples must be clearly identified with permanent marker on adhesive labels on each tin. 

Mark samples with the following information on the container at the time of collection. 

 Container number. 

 Sample number. 

 Date and time of sample taken. 

 Designation or Classification of Materials. 

 Sample Temperature. 

 Tanker/Sprayer Identification Number. 

 Name of Supplier. 

 Road Name and number. 

 Site Identification. 

 Location and Chainage. 

Reseals - Maintain an electronic register of all samples which includes the information listed 
above. Provide a copy of this register to the Superintendent on request. Provide samples daily 
to the Superintendent. 

 Storage and Delivery of Samples 

Store all samples taken to prevent accidental damage or contamination. Submit sample 
containers at the completion of each days spraying. 

8.10 STOCKPILE SITES 
 Stockpiles of materials 

Stockpiles in urban areas are not permitted. 

Urban areas for Darwin region is nominated as - North of Cox Peninsula Road (Stuart 
Highway), West of Trippe Road (Arnhem Highway) and the end of seal on Gunn Point Road. 

Other urban areas are nominated as being within, and extending to, town boundaries. 

Existing stockpile sites - clean existing stockpile site to suit at no cost to the Principal. 

Provide a separate site for each aggregate size. Allow 15 metres between adjacent sites. 

Ensure sites are well drained and on hard ground. Avoid contamination by dust. 

Maintain access roads and stockpile sites. 

Do not allow stockpiled aggregates to become wet due to rain. Cover all stockpiles with sheet 
plastic or similar material. 

Avoid sites under trees, telephone lines, overhead transmission lines or where overhead 
clearance is less than 6 metres. 

Clear all vegetation within the existing stockpile boundary only. 

Remove from site any non-conforming aggregate. 

For work in or close to regional centres, towns and urban areas (50 km), remove all unused 
aggregate from stockpile sites at conclusion of work.  

For work in rural areas, store unused aggregate in one neat and tidy stockpile per aggregate 
size. Stockpiles must not impede vehicle and/or plant access for future deliveries. Aggregate 
remaining in stockpiled areas becomes property of the Northern Territory Government at 
Practical Completion stage. 

Neatly stockpile all waste materials from the screening process. 
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8.11 PRECOATING AGGREGATE  
All aggregates used must be dry before precoating. 

Precoat all SAMI aggregates with 2 L/m3 a minimum of 7 days before use. 

No precoat is required for Emulsion seals, unless stated in the response schedules. 

Apply a uniform film of precoating material to all the aggregate used for sealing purposes. 

Do not load directly into trucks from a precoater machine. 

Aggregate which has been excessively precoated will be rejected. 

Precoating is to take place on site at pre-approved site stockpile locations unless otherwise 
approved by the Superintendent. 

All precoating must be performed with a powered shaking screen deck precoater, which 
removes dust, dirt and oversize materials and evenly applies precoat to the aggregate. 

8.12 ADHESION AGENT 
Adhesion agent must be used. Do not use diesel based adhesion agents. 

Use 1% adhesion agent in the binder. Written Superintendent approval must be obtained for 
variation of this rate. 

Combine and circulate in the binder for 20 minutes before spraying. 

Provide the Superintendent a copy of the Safety Data Sheet information of the adhesion agent 
prior to its intended use. 

8.13 SPRAYING – WITNESS POINT 
Witness Point - Give the Superintendent 48 hours notice of intention to spray bitumen. 

Store bitumen at lowest practical temperature and for the shortest possible duration. 

Comply with Table - Temperature Control Requirements for Polymer Modified Binders. 

Seek approval to vary these requirements. 

Remove bitumen from the site when temperature limits are exceeded. 

Table – Temperature Control Requirements for Polymer Modified Binders 

Property 
Straight Run 
Binder 

Polymer Modified Binder 

Temperature at point of spraying 175 to 185°C 190 to 200°C 

Holding time at spraying temperature 7 days maximum 2 days maximum 

Temperature for medium term storage 130 to 150°C 140 to 160°C 

Holding time for medium term storage 30 days 7 to 10 days 

 

Allow for different spray rates for different traffic lanes and/or paths of travel in the same 
sections of the roadway. 

 Atmospheric Conditions 

Commence spraying only when pavement temperature 

 is in excess of 20°C, or 

 has been in excess of 15°C for at least one hour. 

For cutback work, commence spraying when pavement temperature is in excess of 10°C. 

For emulsion work, commence spraying when pavement temperature is in excess of 5°C. 

Cease spraying if rain threatens, or in windy or dusty conditions. 

Protect the work in the event of a sudden change in weather by closing the affected section of 
road or by rigidly controlling traffic speed. 
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 Preparing the Sprayer 

Circulate the mixture. 

Check the horizontal and vertical alignment and the cleanliness of the spraybar and its 
extensions. 

Determine the appropriate number of nozzles for the width to be sprayed. Ensure the end 
nozzles fitted are EAN18W. 

Check that the nozzles in use are symmetrical about the sprayer. 

Check the alignment and setting of the nozzle to ensure that the fans of material from 
intermediate nozzles are parallel and at an angle of 30 degrees to the centre line of the 
spraybar. Ensure that the fans from the end nozzles are parallel to each other and at an angle 
of 45 degrees to the centre line of the spraybar. 

Set the height of the spraybar so that the lower faces of the nozzles are 250 mm (or that 
specified on the calibration certificate) above the pavement when the sprayer is full. 

Fit an end shield to the spraybar when necessary to prevent spraying material on the kerb, or to 
counter any wind effects which would compromise uniform spraying. 

Position the guide rod to conform to the setting out and edges of spray. Check by making a 
dummy run. 

 Application Spray Rates - Hold Point 

Application spray rates shall be determined by the Superintendent; using DIPL’s Design of 
sprayed seals Technical Directive (Supplement to Austroads Guide to Pavement Technology 
Part 4K), accessible via https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-
specifications/road-surfacing-standards . 

Refer to Conformance Testing for sampling requirements of aggregates. 

Hold Point - Do not commence spraying until the spray rates are advised by the 
Superintendent. 

Spray rates to be at 15°C adjusted in accordance with Table - Bitumen Equivalent Volumes 
in Calculation of Equivalent Volumes for Spray Rates clause in this work section. 

For primers, primer seals and polymer modified binders, the rate of application refers to the 
whole of the mixture, including all modifiers, cutback materials, combining oils and adhesion 
agents. For enrichments and emulsion seals, the rate of application refers to the whole of the 
mixture. 

8.13.3.1 For new seals 

Submit the seal design request form with the following information to the Superintendent, 3 
working days prior to the planned commencement of sealing, to allow the spray rates to be 
calculated: 

 Particle Size Distribution (1 per 250 tonne - minimum 3 tests) 

 Average Least Dimension (ALD) (1 per 250 tonne - minimum 3 tests) 

 Flakiness Index (FI) of the aggregate, (1 per 250 tonne - minimum 3 tests) 

 Ball Penetration testing (for new seal work after final trimming has been performed) 

 Dryback results (for new seal work) 

8.13.3.2 For reseals 

Provide details of the spray rates 14 days before sealing is to commence. They shall be 
determined using DIPL’s Design of Sprayed Seals Technical Directive (Supplement to 
Austroads Guide to Pavement Technology Part 4K), accessible via 
https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/road-surfacing-
standards . 

https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/road-surfacing-standards
https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/road-surfacing-standards
https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/road-surfacing-standards
https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/road-surfacing-standards
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Submit the following information to the Superintendent 28 days before contract works proceed: 

 Excel sheet with seal design and noted field observations and assumptions (reference 
all steps in design methodology, refer to chainages and offsets) 

 Particle Size Distribution (1 per 250 tonne - minimum 3 tests) 

 Average Least Dimension (ALD) (1 per 250 tonne - minimum 3 tests) 

 Flakiness Index (FI) of the aggregate, (1 per 250 tonne - minimum 3 tests) 

 Sand Patch texture depth testing (conduct 2 per km in wheel path and at any change of 
texture). 

 Preparation for Sprayer Run - Witness Point 

Witness Point - Record the volume and temperature of the sprayer contents before each run, 
while sprayer is on level ground. Dip Sprayer Tank before and after each sprayer run. Record 
the dip readings, and the temperature of the sprayer contents at the time the dip was done. 
Provide copies of records of Sprayer Tank dips and temperatures of tank contents within one 
day of the completion of a day’s work. 

Witness Point – Allow visual inspection of tanker dips when requested. 

Witness Point – Check that the spray bar is at the correct height before spraying begins. 

Determine the length of sprayer run from the available quantity in the sprayer and the 
application rate. Ensure the area to be sprayed is not greater than the area that can be covered 
by aggregate in the loaded trucks. 

Start and finish each spray run on a protective strip of paper placed on the pavement. The 
paper to be wide enough to ensure the sprayed material is being discharged correctly over the 
full width of spray. Place sufficient protective paper to protect road fixtures. 

Place paper on the pavement and masking around areas to be sprayed or wherever the 
sprayer is stationary on the road pavement. 

Seal joins are only allowed where linemarking is to be placed. No joins are allowed in wheel 
paths. 

Excess overspray and spills must be removed before further sealing works proceed. 

 Installation of Temporary Pavement Markers 

Temporary Pavement Markers to conform to AS/NZS 1906.3. 

Spacings of temporary pavement markers to be in accordance with AS 1742.3 or as directed by 
the Superintendent. 

 Sprayer Run 

Attain uniform spraying speed before spraying commences. 

Distribution of bitumen shall be uniform across the whole spraybar. 

Blocked Jets - cease spraying immediately, repair defect before spraying recommences. 

Spraying must cease immediately if: 

 Any fault develops in the spray equipment, or 

 A blockage or partial blockage of a nozzle occurs, or 

 The bituminous material is not being uniformly applied for the full width of the sprayed 
area (includes tram tracking). 

Spraying must not recommence until the faults have been rectified. 

If the condition of the binder causes a nozzle blockage, the use of that load of binder in the 
sprayer, together with any binder from the same bulk tanker or supply unit load, must cease, 
and those binder loads must be immediately removed from site. 

Avoid an excess or deficiency of material due to faulty overlap at longitudinal joints when 
spraying a road in half-widths. 

Overlap to be 300 mm with an intermediate nozzle. 
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Do not use end nozzles on an overlap. 

Make allowances for "Fog Spraying" when joining to existing seals. 

Cease spraying before the level of material in the tank falls to a level which reduces the full 
discharge of the pump. 

Remove and dispose of all paper as per the Environmental Management Plan. 

Clean off any sprayed material from road fixtures. 

 Hand Spraying 

Plan work to minimise the requirement for the use of a hand sprayer. 

Any strips of pavement not adequately covered with sprayed material to be sprayed later with 
the hand attachment. 

8.14 APPLICATION OF GEOFABRIC – HOLD POINT 
Hold Point - Submit details of proposed machinery and method of application. 

A certificate of compliance for the paving geotextile must be included with the respective Lot data. 
 

Where the use of paving geotextile is specified, it must be placed in accordance with the 
manufacturer's instructions, any requirements specified elsewhere in the Contract, and the 
following: 

 traffic must not be permitted to travel on the paving geotextile where this will cause 
damage to, or pick up of, the paving fabric; 

 Place the fabric under tension when laying. Any folds, creases and/or wrinkles in the 
paving geotextile that will impact the performance of the seal must be removed; 

 overlap of the paving geotextile on longitudinal joints must be between 100 mm and 
150 mm; 

 longitudinal overlap of the paving geotextile must be placed within 100 mm of the 
centreline or lane line; 

 additional binder must be applied at the longitudinal overlap to avoid the seal stripping 
along the joint; 

 the paving geotextile must be bonded to the pavement with a bond coat sprayed wide 
enough to ensure the full bond coat application is achieved over the entire width of the 
fabric; 

 appropriate jets must be used to ensure the specified bond coat rate is applied across 
the entire width of paving geotextile; and 

 the construction practices used to place the paving geotextile must not cause undue 
migration of the underlying bond coat into the paving geotextile. 

8.15 APPLICATION OF AGGREGATE 
Load aggregate into appropriate aggregate spreading trucks using an approved loader which 
does not contaminate the aggregate with dust, dirt and oversize stone. 

Apply aggregate to sprayed binder within: 

 10 minutes of spraying where the pavement temperature is 20°C or greater. 

 5 minutes of spraying where the pavement temperature is between 15°C and 20°C. 

Polymer Modified Binders: Apply aggregate within 5 minutes of spraying. Time delays allowed 
when extreme road surface temperatures are encountered. 

Apply aggregate to emulsion coat before the emulsion breaks. 

Use "cut off plates" on spreader boxes to ensure that the correct widths are covered in 
aggregate, without overlap. 

Apply both coats of a two coat seal on the same day. Do not allow traffic until the second coat 
has been applied. 
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 Aggregate Spread Rates 

Spread the aggregate evenly and uniformly over the sprayed surface at a rate complying with 
Table - Aggregate Spread Rates. 

Use a mechanical spreader, manual spreader boxes are not to be used. 

Rerun or hand cover bare or insufficiently covered areas after the first spreading. 

Remove all excess aggregate. 

Table – Aggregate Spread Rates 

SINGLE / SINGLE SEALS 

Straight Run Binder Coats Multi Grade and Polymer Modified Binders 
750/ ALD to 
800/ALD m2/m3 

Emulsions And Cut Back Binders 800/ALD m2/m3 

SAMI 
1000/ALD to 
1100/ALD m2/m3 

DOUBLE / DOUBLE SEALS – FIRST COAT APPLICATION 

Straight Run Binder Coats Multi Grade And Polymer Modified Binders 950/ALD m2/m3 

Emulsions And Cut Back Binders 850/ALD m2/m3 

DOUBLE / DOUBLE SEALS – SECOND COAT APPLICATION 

All Binders 1100/ALD m2/m3 

 

 Rolling Rate 

Roll the treated surface with self-propelled rubber tyred rollers with a minimum tyre pressure of 
600 kPa and a minimum wheel load of 1 tonne. 
Roller speed on the first pass to be between 5 and 10 km/h, with subsequent passes between 
15 and 25 km/h. 
Conform to the following: 

 Entire area to receive one roller pass immediately after covering. 

 75% of rolling within 1 hour of covering. 

 100% of rolling within 2 hours of covering. 
Minimum Rolling Rate: 1 roller hour per 2,000 litres of binder. 
Ensure a uniform distribution of aggregate. Drag broom to distribute surplus aggregate but do 
not dislodge embedded aggregate. Drag broom before 50% of rolling is complete. Drag brooms 
are not to be rotary brooms. 
For two coat treatments, double the specified rolling rate for the second coat. 
Roll in daylight hours only. 
Sweep all loose aggregate from the carriageway at completion of rolling. 
Ensure aggregate on the final surface is uniformly distributed and firmly held by the binder. 
Adjust drag broom to distribute surplus aggregate, but not to dislodge embedded aggregate. 
Re-roll the surface after sweeping to ensure uniform bedding of aggregate in binder. 

 Rolling Rate for Airstrips 

Roll the treated surface with at least one self-propelled rubber tyred roller with a minimum 
weight of 20 tonnes. 

Roll the treated surface with self-propelled rubber tyred rollers with a minimum tyre pressure of 
600kPa and a minimum wheel load of 1 tonne. 

Rubber Tyred Minimum Rolling Rate: One roller hour per 800 litres of binder. 

Steel Drum Roller Minimum Rolling Rate: One pass on the final coat. 

For two coat treatments, double the rolling rate on the final coat only. 
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Ensure a uniform distribution of aggregate. Drag broom to distribute surplus aggregate but do 
not dislodge embedded aggregate. Drag broom before 50% of rolling is complete. Drag brooms 
are not to be rotary brooms. 

Ensure aggregate on the final surface is uniformly distributed and firmly held by the binder. 

Sweep all loose aggregate from the airstrip and surrounds at completion of rolling, and remove 
the collected aggregate from site. 

Re-roll the surface after sweeping to ensure uniform bedding of aggregate in binder. 

 Self-Propelled Multi Rubber Tyred Vibrating Rollers – Hold Point 

Hold Point – Obtain Superintendent’s approval for the use of self-propelled multi rubber tyred 
vibrating rollers before using them. 

Do not use steel drum rollers fitted with rubber covers. 

Self-propelled multi rubber tyred vibrating rollers must not be used on works other than 
resealing works. 

All self-propelled multi rubber tyred vibrating rollers must meet the same requirements as are 
required for self-propelled multi rubber tyred non-vibrating rollers in respect to rolling speeds, 
tyre pressures, and wheel loadings. If the self-propelled multi rubber tyred vibrating rollers meet 
all the above requirements, one self-propelled multi rubber tyred vibrating roller will be 
considered to be equivalent to 2 self-propelled multi rubber tyred non-vibrating rollers for 
calculations of rolling times. 

A minimum of 2 self-propelled multi rubber tyred non-vibrating rollers must be on site at all 
times during execution of the works. 

8.16 TRAFFIC ON RESEALS 
Cross reference; PROVISION FOR TRAFFIC, Temporary Traffic Management clause, 
Traffic Escort Vehicle - Resealing Works sub-clause. 
Co-ordinate work to minimise traffic delays. 
Prohibit traffic; 

 until at least 1 pass of the rollers has taken place, or until sufficient rolling has taken 
place to prevent damage to the applied seal, whichever is greater; and 

 from adjacent strip of roadway during spraying. 

8.17 WASTE MATERIAL – HOLD POINT 
In urban areas, remove all excess aggregate by suction broom. Ensure no aggregates are 
distributed onto the verge. 

Hold Point – Obtain written approval from the Superintendent for use of rotary type brooms to 
windrow the loose aggregate in the urban area. Suction type brooms are still to be used to 
remove the waste aggregate. 

Remove from the site and dispose of all waste material. 

Clean and remove all aggregate from the shoulders and verges in urban areas. 

Urban areas aggregate removal / sweeping regime: 

 Initial sweep after rolling has concluded. 

 Second sweep after 24 hours. 

 Third sweep after 48 hours. 

 Fourth sweep after 7 days. 

Allow for in other rates. 
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8.18 REPORTING 

 Spraysheets – Witness Point 

Witness Point - Supply spraysheets (paper or electronic formats are acceptable) to the 
Superintendent at the end of each day’s production. Record the following information for all 
spray runs conducted. 

 Contractors name 

 Project details 

 Contract number 

 Specification schedule number 

 Road name 

 Product type sprayed 

 Precoat type used, Precoat litres / m3 

 Aggregate supplier, Aggregate type, Aggregate size 

 Run number, Start time of spray run 

 Pavement temperature, Ambient temperature 

 Start chainage of spray run - actual km of road 

 End chainage of spray run - actual km of road 

 Total length, Width of spray run 

 Total area of spray run 

 Temperature of product at spraying 

 Start dip, End dip 

 Total sprayed hot, Correction factor, Total sprayed cold 

 Application rate cold 

 Ordered application rate 

 Percent of application rate ordered 

 Number of rollers used 

 Bitumen sample number 

 Signature of contractor representative 

 Signature section for client representative 

8.19 CONFORMANCE - TOLERANCES 
Final surfaces shall conform to the following: 

Aggregates are to conform to Table - Aggregate Properties in Material Requirements 
clause, Aggregates sub-clause in this work section. 

Skid Resistance determined by NTTM 304.1. 

Skid resistance testing may be carried out by the Superintendent. 

Final surfaces with non-conforming skid resistance will be rejected.  

Rectify non-conforming work by methods approved by the Superintendent. Rectification work 
be at the Contractor's expense, including the cost of testing and re-testing. 

Remove from the site binder which has been overheated or has deteriorated or become 
contaminated prior to its application to the road. 

Spray rates applied at less than 95% or more than 105% of the rate indicated in the procedure 
will be rectified by resurfacing at the Contractor’s expense inclusive of all materials. 

8.20 CALCULATION OF EQUIVALENT VOLUMES FOR SPRAY 
RATES 

This includes the prime coat, enrichment coat, emulsion coat, primerseal and seal coats. 

Refer to MEASURMENT AND PAYMENT for schedules of adjustments. 
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 Bitumen Equivalent Volumes 

Equivalent volumes of bituminous material measured at higher temperature are to be converted 
to an equivalent volume at 15°C (15°C converted higher temperature). 

Refer to Table - Volume Correction - Bitumen (including PMB and cutback bitumen) and 
to Table - Volume Correction – Bitumen emulsion. 

Table - Volume Correction - Bitumen (including PMB and cutback bitumen) 

Multiply by "A" to reduce volume at ToC to volume at 15oC 

Multiply by "B" to increase volume at 15oC to volume at ToC 

A Temp.(ToC) B A Temp. (ToC) B 

.9856 38 1.0146 .9356 120 1.0688 

.9844 40 1.0158 .9344 122 1.0702 

.9831 42 1.0172 .9332 124 1.0716 

.9819 44 1.0184 .9320 126 1.0730 

.9806 46 1.0198 .9308 128 1.0743 

.9794 48 1.0210 .9296 130 1.0757 

.9782 50 1.0223 .9284 132 1.0771 

.9769 52 1.0236 .9272 134 1.0785 

.9757 54 1.0249 .9260 136 1.0799 

.9745 56 1.0262 .9249 138 1.0812 

.9732 58 1.0275 .9237 140 1.0826 

.9720 60 1.0288 .9225 142 1.0840 

.9708 62 1.0301 .9213 144 1.0854 

.9695 64 1.0315 .9201 146 1.0868 

.9683 66 1.0327 .9189 148 1.0883 

.9671 68 1.0340 .9178 150 1.0896 

.9659 70 1.0353 .9166 152 1.0910 

.9646 72 1.0367 .9154 154 1.0924 

.9634 74 1.0380 .9142 156 1.0939 

.9622 76 1.0393 .9130 158 1.0953 

.9610 78 1.0406 .9119 160 1.0966 

.9597 80 1.0420 .9107 162 1.0981 

.9585 82 1.0433 .9095 164 1.0995 

.9573 84 1.0446 .9084 166 1.1009 

.9561 86 1.0459 .9072 168 1.1023 

.9549 88 1.0472 .9060 170 1.1038 

.9537 90 1.0486 .9049 172 1.1051 

.9524 92 1.0500 .9037 174 1.1066 

.9512 94 1.0513 .9025 176 1.1080 

.9500 96 1.0526 .9014 178 1.1094 

.9488 98 1.0540 .9002 180 1.1109 

.9476 100 1.0553 .8990 182 1.1123 

.9464 102 1.0566 .8979 184 1.1137 

.9452 104 1.0580 .8967 186 1.1152 

.9440 106 1.0593 .8956 188 1.1166 

.9428 108 1.0607 .8944 190 1.1181 
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Table - Volume Correction - Bitumen (including PMB and cutback bitumen) 

Multiply by "A" to reduce volume at ToC to volume at 15oC 

Multiply by "B" to increase volume at 15oC to volume at ToC 

A Temp.(ToC) B A Temp. (ToC) B 

.9416 110 1.0620 .8933 192 1.1195 

.9404 112 1.0634 .8921 194 1.1209 

.9392 114 1.0647 .8909 196 1.1224 

.9380 116 1.0661 .8898 198 1.1239 

.9368 118 1.0675 .8886 200 1.1253 

 

Table - Volume Correction – Bitumen emulsion 

Multiply by "A" to reduce volume at ToC to volume at 15oC 

Multiply by "B" to increase volume at 15oC to volume at ToC 

60% Bitumen emulsion 70% Bitumen emulsion 80% Bitumen emulsion 

A 
Temp 

(ToC) 
B A 

Temp 

(ToC) 
B A 

Temp 

(ToC) 
B 

1.0000 15 1.0000 1.0000 15 1.0000 1.0000 15 1.0000 

.9998 16 1.0002 .9977 20 1.0023 .9974 20 1.0026 

.9989 18 1.0011 .9951 25 1.0049 .9948 25 1.0052 

.9980 20 1.0020 .9924 30 1.0076 .9921 30 1.0079 

.9971 22 1.0029 .9899 35 1.0102 .9895 35 1.0106 

.9962 24 1.0038 .9872 40 1.0129 .9868 40 1.0134 

.9953 26 1.0047 .9840 46 1.0162 .9837 46 1.0166 

.9944 28 1.0056 .9830 48 1.0172 .9826 48 1.0177 

.9935 30 1.0065 .9819 50 1.0184 .9816 50 1.0187 

.9926 32 1.0074 .9809 52 1.0194 .9805 52 1.0199 

.9917 34 1.0083 .9798 54 1.0206 .9794 54 1.0210 

.9908 36 1.0092 .9788 56 1.0216 .9783 56 1.0222 

.9899 38 1.0102 .9777 58 1.0228 .9773 58 1.0232 

.9890 40 1.0111 .9767 60 1.0238 .9762 60 1.0244 

.9881 42 1.0120 .9752 62 1.0254 .9751 62 1.0255 

.9872 44 1.0129 .9746 64 1.0260 .9740 64 1.0267 

.9863 46 1.0138 .9736 66 1.0271 .9730 66 1.0277 

.9854 48 1.0148 .9725 68 1.0282 .9719 68 1.0289 

.9845 50 1.0157 .9715 70 1.0293 .9709 70 1.0300 

.9836 52 1.0166 .9704 72 1.0305 .9698 72 1.0311 

.9827 54 1.0176 .9693 74 1.0316 .9687 74 1.0323 

.9818 56 1.0185 .9683 76 1.0327 .9677 76 1.0334 

.9809 58 1.0194 .9672 78 1.0339 .9667 78 1.0344 

.9800 60 1.0204 .9662 80 1.0349 .9656 80 1.0356 

.9791 62 1.0213 .9651 82 1.0361 .9643 82 1.0370 

.9782 64 1.0222 .9640 84 1.0373 .9630 84 1.0384 

.9773 66 1.0232 .9630 86 1.0384 .9616 86 1.0399 

.9764 68 1.0241 .9619 88 1.0396 .9603 88 1.0413 

.9755 70 1.0251 .9608 90 1.0407 .9590 90 1.0427 
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8.21 PRICE ADJUSTMENT FOR BITUMEN 

 General – Witness Point 

The basis of price adjustment (rise and fall), to the Contract rates shall be as follows. 

The Contract requires a review of the Contract Unit Rates for Bituminous Products during the 
Contract period. With applicable claims for price adjustment, the Contractor shall submit a 
request for price adjustment to the Principal with all invoices. The price adjustment claimed 
must be calculated in accordance with the formula below. 

Witness Point - The claim must be supported by adequate information to substantiate the 
adjustment in Unit Rates. The Contractor must provide details of the relevant average bitumen 
price indexes from both the date of Tender Close, and the commencement date of application 
of the seal or the approved program date for the commencement of sealing application. The 
commencement of sealing date is to be confirmed by the Superintendent. 

It is the intention that revised Rates shall reflect the Contractor’s current costs incurred at the 
time of application of Bitumen Products based on relevant cost adjustment indices or other 
industry factors. 

Where the delays to the Sealing Date are not approved by the Principal as an approved 
deviation from the Construction Programme (in accordance with the Contract), then for the 
purpose of calculating adjustments the Sealing Date will be back dated to a date that reflects 
the Construction Programme as provided in accordance with the Contract. 

 Definitions 

Table – Spray Sealing – Price Adjustment – Definitions – Roadworks and Civil Works 

Bitumen 
Products 

Are the Schedule of Rates line items subject to adjustment, which include 
(where applicable); Primes, Primer Seal, Seal, Pre-coat, Enrichment Coat, 
Seal Coat. 

Average 
Bitumen 
Price 

Is the average published list selling price (per tonne) for Class 170 bitumen for 
the applicable month, The applicable month is the month during which the 
applicable date falls. The applicable dates are Tender Close date, and/or 
Approved Program Date for the commencement of sealing works (application 
of bitumen products), and/or the actual date on which sealing works 
(application of bitumen products) commenced. 

Approved 
Sealing 
Date 

Is the date that the Bitumen Products were applied to the works if this is the 
approved date, or the approved scheduled date for commencement of sealing 
works. It is not the date that payment is claimed. 

 

 Basis of Adjustment 

Price Adjustment for Bitumen will be on the following basis: 

a) The adjustment shall be undertaken at the time of making claims for payment of 
applicable bitumen works undertaken. 

b) The relevant statistics used for calculation of price adjustment of Bitumen Products rates 
shall be drawn from the VicRoads Publication “Rise and Fall Indices LABOUR, 
CONSTRUCTION & AVERAGE BITUMEN PRICE” available at 
https://webapps.vicroads.vic.gov.au/VRNE/tenconin.nsf/webFreeForms/4B01451960BD9
891CA257367001DFA9A?OpenDocument. - GST shall be applied using the “Formula” as 
VicRoads publications are GST exclusive. 

c) The Principal will not calculate split payments where sealing operations occur during 
more than one month. 

d) All figures used in calculations shall be rounded to two decimal places. 

Refer to Table – Dense Graded Asphalt – Formula for Bitumen Price Adjustment. 

https://webapps.vicroads.vic.gov.au/VRNE/tenconin.nsf/webFreeForms/4B01451960BD9891CA257367001DFA9A?OpenDocument
https://webapps.vicroads.vic.gov.au/VRNE/tenconin.nsf/webFreeForms/4B01451960BD9891CA257367001DFA9A?OpenDocument
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Table – Dense Graded Asphalt – Formula for Bitumen Price Adjustment 

Formula Pn=ROUND(Pb+(((Mn/970)-(Mb/970))*1.1),2) 

Pn 
Is the new scheduled bitumen price, expressed as dollars per litre, rounded to 
two decimal places, and including GST, calculated by applying the formula set 
out above. 

Pb 
This is the base scheduled bitumen price, expressed as dollars per litre, 
accepted by the Principal in the initial contract rate or sum in the Schedule of 
Rates or Bill of Quantities, and is inclusive of GST. 

Mn 

Is the applicable New Monthly Average Bitumen Price. This will be the value for 
the month during which sealing operations commenced, or the date sealing 
operations were scheduled to commence in the approved programme of works. 
It is expressed in dollars per tonne. 

Mb 
Is the monthly Base Average Bitumen Price for the month during which the 
Tender Close date falls, for this Contract, expressed in dollars per tonne. 

Note: 970 is representative of the litres of bitumen at 15 degrees in 1000kg of bitumen 

Note: “+” means add; “-“ means subtract, “/” means divide by the value following the symbol, 

“*” means multiply by the value following the symbol. Calculations in the innermost pairs of 

brackets to be performed first, then working out one pair of brackets at a time. 

Note: An Excel spreadsheet which includes a calculator template and a PDF guide 
document are available via https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-
specifications/road-surfacing-standards . 

 

8.22 OTHER REQUIREMENTS 
Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ.  

https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/road-surfacing-standards
https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/road-surfacing-standards
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9 DENSE GRADED ASPHALT 

9.1 CONTRACTOR’S RESPONSIBILITIES 
The Contractor is responsible for the production and placing of the registered and approved 
design mix in accordance with the technical requirements of this specification. 

The Contractor must undertake quality control testing in accordance with CONFORMANCE 
TESTING and maintain a record of test results in accordance with the Contractor’s Quality 
System. 

9.2 STANDARDS AND PUBLICATIONS 
Conform to the following Standards and Publications unless specified otherwise: 

AUSTRALIAN STANDARDS 

Table – Australian Standards 

Use Standards, and their amendments, current as at the date for the close of tenders except 
where different editions and/or amendments are required by statutory authorities, including, 
but not limited to, NATA and the National Construction Code including the Building Code of 
Australia. 

Designation Title 

AS 1141(series) Methods for sampling and testing aggregate. 

AS 1141.5 - Particle density and water absorption of fine aggregate 

AS 1141.6.1 
- Particle density and water absorption of coarse aggregate - 

Weighing-in-water method 

AS 1141.14 - Particle shape, by proportional calliper 

AS 1141.22 - Wet/dry strength variation 

AS 1141.23 - Los Angeles value 

AS 1141.24 
- Aggregate soundness – Evaluation by exposure to sodium 

sulphate solution 

AS 1141.41 - Polished aggregate friction value – Horizontal bed machine 

AS 1141.42 - Pendulum friction test 

AS 1160 
Bitumen emulsions for the construction and maintenance of 
pavements. 

AS 2008 Bitumen for pavements. 

AS 2150 Hot mix asphalt- A guide to good practice. 

AS 2157 Cutback bitumen. 

AS 2758.5 
Aggregates and rock for engineering purposes – Coarse asphalt 
aggregates. 

AS 2891(series) Methods of sampling and testing asphalt. 

 

AUSTROADS 

Table – Austroads 

Designation Title 

AGPT04B  Austroads Guide to Pavement Technology Part 4B: Asphalt 

AGPT04H Austroads Guide to Pavement Technology Part 4H: Test Methods 

AGPT/T103 Pre-treatment and Loss on Heating of Bitumen Multigrade and polymer 
Binders (rolling thin film oven [RTFO] test) 

AGPT/T108 Segregation of Polymer Modified Binders 
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Table – Austroads 

Designation Title 

AGPT/T111 Handling Viscosity of Polymer Modified Binders (Brookfield Thermosel) 

AGPT/T112 Flash Point of Polymer Modified Binders 

AGPT/T121 Shear Properties of Polymer Modified Binders (ARRB 
ELASTOMETER) 

AGPT/T122 Torsional Recovery of Polymer Modified Binders 

AGPT/T131 Softening Point of Polymer Modified Binders 

Austroads Technical Specification ATS 3110 Supply of Polymer Modified Binders 

Austroads Test Method ATM 453 Surface Deviation Using a Straight Edge 

 

NT PUBLICATIONS 

NTCP 103.1 Site selection by the stratified random technique 

NTCP 107.1A Surface Roughness 

NTMTM Northern Territory Materials Testing Manual - available via 
https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/materials-
testing-manual 

NTTM  Northern Territory Test Method 

 
NORTHERN TERRITORY ROAD SURFACING STANDARDS 

Bituminous Rise and Fall – accessible via  
https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/road-surfacing-
standards 

 
OTHER PUBLICATIONS 

MRWA  Main Roads Western Australia, Test Methods 

9.3 DEFINITIONS 
Table - Definitions – Dense Graded Asphalt  

TERM DEFINITION 

AAPA Australian Asphalt Pavement Association 

Coarse Grained 
Aggregate 

Where the average grain size of the constituent minerals 
is greater than 5 mm. The average grain size is 
determined optically under a petrographic microscope. 

Fine Grained Aggregate 
Where the average grain size of the constituent minerals 
is less than 5 mm. The average grain size is determined 
optically under a petrographic microscope. 

IRI International Roughness Index (IRIqc) 

Job Mix 
Adjusted blend composition of registered mix design 
based on production trial. 

Lot 
A lot will represent no more than one shift's production. 
A lot will be continuous and will have been brought to 
completion at the same time. 

Material Properties 
Intrinsic properties of the sourced material. These may 
differ from the properties required when the material is 
incorporated into the works. 

mpm Metres per minute 

https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/materials-testing-manual
https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/materials-testing-manual
https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/road-surfacing-standards
https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/road-surfacing-standards
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Table - Definitions – Dense Graded Asphalt  

TERM DEFINITION 

NTCP Northern Territory Code of Practice – found in the NTMTM 

NTMTM Northern Territory Materials Testing Manual 

NTTM Northern Territory Test Method - found in the NTMTM 

RAP Reclaimed Asphalt Pavement – a recycled material 

Registered Mix Design  
An asphalt mix which has been placed on the 
Department’s Asphalt Mix Design Register and approved 
for use by the Superintendent. 

Shall 
Is indicative of a mandatory requirement unless the 
context clearly indicates otherwise. 

VLD Vehicles per lane per day 

Warm Mix Asphalt 

Warm Mix Asphalt (WMA)” is asphalt that contains a warm 
mix additive, or utilises a warm mix process, that has the 
ability to reduce the mixing and compaction temperature 
requirements below the typical temperatures used for that 
application. 

 

9.4 ASPHALT MIX DESIGN 

 Mix Type and Design Traffic Category 

Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ for: 

 Mix Type for Wearing Course, 

 Mix Type for Structural Course, 

 Mix Type for Correction Course, 

 Mix Type for Patching Work, and 

 Traffic Category. 

 Design Mix Requirements – Hold Point 

All asphalt mixes proposed for use on works for the Northern Territory Government shall be 
registered in accordance with Department’s Registration of asphalt mix designs - Technical 
directive accessible via https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-
specifications/road-surfacing-standards . 

Hold Point - No asphalt shall be supplied until the mix has been registered and the 
Superintendent has approved the mix for use. 

Approval of a registered asphalt mix for use under the Contract does not relieve the Contractor 
from employing suitable manufacturing and handling techniques to ensure performance of the 
mix. Satisfy all contractual obligations in regards to rectification of defects. 

The manufacturer must notify the Superintendent of any proposed changes to the components 
or proportions of components used in the registered mix. 

Hold Point - Where it is proposed to change the source grading or nature of the components or 
binders, new mix designs must be carried out in accordance with the Department’s 
Registration of asphalt mix designs – Technical directive accessible via 
https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/road-surfacing-
standards. 

Registration of mix designs must be renewed every 2 years from the date of acceptance. 

If a registered mix has unsatisfactory handling or field performance, the Contractor or 
Superintendent may request the mix be de-registered. 

https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/road-surfacing-standards
https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/road-surfacing-standards
https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/road-surfacing-standards
https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/road-surfacing-standards
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9.5 TRAFFIC CATEGORIES 
Unless specified otherwise, the following traffic categories shall be used to determine the 
required mix design level and binder type.  

Table - Mix Type and Binder Type for Traffic Categories 

Traffic 
Category 

Mix 
Type 

Application 
Binder 
Type 

Light 1 & 2 Cycle paths and pedestrian traffic 
Class 320 or 

S10E 

Medium 2, 3 & 6 Car parking and low volume Traffic and Car Parks Class S10E 

Heavy 3 
Regional rural subdivisions outside urban areas, and 
regional rural asphalt 

A20E 

Heavy 5 All Urban Roads and Intersections and Industrial Estates A15E 

All 4 Structural layers A15E 
 

Urban areas are defined as follows:  

 Darwin region urban area is nominated as North of Cox Peninsular Road (Stuart 
Highway), west of Trippe Road (Arnhem Highway) and the end of seal on Gunn Point 
Road  

 Katherine, Tennant Creek and Alice Springs urban areas are defined as the areas 
within the respective town boundaries. 

Table – Mix type designation 

Mix Type 1 2 3 4 5 6 

Aggregate 
size (mm) 

7 10 14 20 
14 

(A15E) 
10 

(Car Park) 

 

 Under Path Growth Inhibitor 

For pedestrian, cycle, and shared paths, where subgrade is above existing natural surface a 
layer of under path growth inhibitor (UPGI) is to be poured on to the exposed natural surface 
and be spread, by raking, at a rate of 2.5 kg/m2. 

9.6 MATERIALS 

 Coarse Aggregates 

Ensure coarse aggregates are clean, hard, high strength, angular, skid resistant, durable 
crushed stone of uniform quality and free from; laminated particles, clay and other aggregations 
of fine material, soil, organic matter and any other deleterious material. Coarse aggregates 
must conform to the requirements of Table - Properties - Coarse Aggregates: 

Table - Properties - Coarse Aggregates 

Property Acceptance Criteria Test Method 

Proportion of misshapen particles 15% maximum at 2:1 calliper ratio AS 1141.14 

Los Angeles Abrasion 35% maximum loss AS 1141.23 

Polished Aggregate Friction Value 45 minimum 
AS 1141.41 & 
AS 1141.42 

Wet Strength 150 kN minimum AS 1141.22 

Wet/Dry Strength Variation 35% maximum AS 1141.22 

Dry Density Report AS 1141.6.1 

SSD Density Report AS 1141.6.1 

Water Absorption 2.5% maximum AS 1141.6.1 
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 Fine Aggregates 

Fine aggregates must consist of clean, hard, sharp, washed, durable natural sand and/or 
material manufactured from crushed stone of uniform quality, free from; clay and other 
aggregations of fine material, soil, organic matter and any other deleterious material. 

Where crushed fine materials are from sources other than the source of the coarse material 
used in the asphalt mix the parent rock must meet all the requirements listed in the Table - 
Properties - Coarse Aggregates. 

Fine aggregates must conform to the requirements of the Table - Properties - Fine 
Aggregates 

Table - Properties - Fine Aggregates 

Property Acceptance Criteria Test Method 

Soundness ≤ 12% weighted loss AS 1141.24 

Dry Density Report AS 1141.5 

SSD Density Report AS 1141.5 

Water Absorption (crushed 
materials) 

3.0% maximum AS 1141.5 

Water Absorption (Quartz Sands) 1.5% maximum AS 1141.5 
 

 Mineral Filler 

Filler must consist of mineral material, natural or crushed mineral materials, hydrated lime or 
cement with a particle size smaller than 0.075mm. 

Filler must be dry, free from lumps, clay, organic material or any other deleterious material, and 
must comply in all other respects with the requirements of AS 2150. 

 Reclaimed Asphalt Pavement (RAP) 

Crush and screen reclaimed asphalt pavement (RAP) from milling or excavation of existing 
asphalt as necessary to achieve a well graded, free flowing and consistent product. Ensure a 
maximum size no greater than the maximum size of the asphalt being produced. 

RAP material must not contain tar binder and must be free of contaminants such as unbound 
granular base material, concrete, clay, soil, organic matter or any other deleterious material. 

Processed RAP material must be placed in separate stockpiles prior to use. Where RAP 
material has been stockpiled for some time and is no longer in a free-flowing condition, 
reprocessing must be undertaken to ensure that it is free flowing at the time of incorporation 
into the manufacturing of new asphalt materials. 

RAP addition in manufactured asphalt must not exceed: 

 15% by mass in base layers, and 

 10% by mass in the wearing course. 

9.7 BINDERS 

 Standard Binder 

Standard Classes of bitumen to conform to the requirements of AS 2008. 

Manufacture all AS 2008 bitumens in a refinery and have NATA endorsed certificates of 
manufacture. 

Durability Value in accordance with AS/NZS 2341.13 is to be a minimum of 7 days with no 
maximum value. 

 Polymer Modified Binder 
A mixture of Standard AS 2008 Class bitumen and elastomeric polymer or crumb rubber 
additive. 

The PMB must be manufactured under a quality management system which is certified to 
AS/NZS ISO 9001 by a JASANZ accredited certifier (or accredited by another Accreditation 
Body Member of the International Accreditation Forum). 
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The manufacturer must implement a documented process control system to produce PMBs of a 
consistent quality conforming to the requirements of this Specification. 

As a minimum, the process controls must include: 

 a method for determining and controlling the formulation during the production process; 

 keeping records of the composition of the constituent materials for each batch; and 

 recording sampling frequencies and test results. 

The manufacturer must: 

 operate an Inspection and Test Plan (ITP) which demonstrates that the PMB complies 
with this specification and includes testing of the PMB, analysis of results (including 
control charts); 

 ensure the all PMB supplied can be traced to the production batch and associated 
test report; and 

 ensure that procedures / guidelines for the handling, storing, and transport of the 
binders that ensures homogeneity and conformity at the time of incorporation into 
the works are readily available to the Principal and Contractor. 

Supply all quality documents to the Superintendent upon request. 

All conformance testing to be carried out in accordance with Austroads and Australian Standard 
Test Methods. 

Base binders for the production of PMB must meet the specification limits outlined in Table - 
Base Binder for Polymer Modified Bitumen, from the refinery. All base binders must be 
process tested for conformance to ensure compliance before manufacture into PMB's. 

 

Table – Base Binder for Polymer Modified Bitumen 

Property 
Specification limit 

minimum 
Specification limit 

maximum 

Viscosity at 60oC, Pa.s 140 380 

Viscosity at 135oC, Pa.s 0.25 0.65 

Penetration at 25oC (100g, 5s),pu (pu unit is 
0.1mm) 

40  

Flashpoint oC 250 N/A 

Matter Insoluble in toluene, percent mass N/A 1.0 

Short Term effect of heat and air 
(Rolling Thin film Oven Test) 
Viscosity of residue at 60oC as a 
percentage of original 

N/A 300 

Long term effect of Heat and air, days 7 7 

Density at 15oC, t/m3 To be reported To be reported 

 

Polymer Modified Binders must conform to the requirements outlined in Table - Polymer 
Modified Binders for Asphalt Applications. 
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Table - Properties of Polymer Modified Binders for Asphalt Applications 

Test Method Binder property  
Class 

A35P A25E A20E A15E A10E 

AS 2341.4 or 
AGPT/T111(1)  

Viscosity at 165 °C 
(Pa.s) max.(1)  

0.6 0.6 0.6 0.9 1.1 

AGPT/T122  
Torsional recovery at 
25°C, 30 s (%)  

6–21 17–30 38–70 55–80 60–86 

AGPT/T131  Softening point (°C)  62–74 52–62 65–95 82–105 88–110 

AGPT/T125  Stress ratio at 10 °C min.  TBR(2) TBR TBR TBR TBR 

AGPT/T121  
Consistency 6% at 60 °C 
(Pa.s) min.(3)  

1000 400 500 900 1000 

AGPT/T121  
Stiffness at 25 °C (kPa) 
max.  

120 45 35 30 30 

AGPT/T108  Segregation (%) max.  8 8 8 8 8 

AGPT/T112  Flash point (°C) min.  250 250 250 250 250 

AGPT/T103  
Loss on heating (% 
mass) max.  

0.6 0.6 0.6 0.6 0.6 

 

 Bitumen Emulsion 

A rapid setting bitumen emulsion, conforming to requirements of AS 1160 must be used in the 
works when applied as a tack coat. 

 Additives 

Additives such as bitumen adhesion agents or hydrated lime shall be used in the mix. 

Provided full details of the type of additive proposed to be used. 

The material must be nominated and shown as part of the mix design in accordance with the 
Asphalt Mix Design clause in this work section. 

9.8 SAMPLING OF BINDER 

 Test Request 

Test requests are to be sent to the panel period contractor to witness sampling and arrange 
testing. 

 Supply of Sampling Containers 

Supply all sampling containers as required for sampling purposes. 

Sample containers are to be leak proof and having a capacity of not less than one litre. 

Sample containers must be clean, rust free and capable of receiving a product at high 
temperatures. 

 Definition of Sampling 

A sample is three containers of product collected at the same time from the same supply 
source. 

One sample container is for the Contractor's analysis. 

Two sample containers are for the Department to analyse. 

Note: Refer to the Superintendent for requirements if samples are non-conforming 

 Frequency of Samples 

Refer to CONFORMANCE TESTING. 
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 Collection of Samples – Witness Point 

Take samples prior to addition of adhesion agents. 

Conformance test sampling is to be collected at point of delivery. 

Ensure adequate sampling points are available when sampling from point of manufacture. 

Witness Point - Take samples from the point of manufacture on transfer from the bulker to the 
asphalt plant.  

All sampling must be in accordance with Australian Standards and/or Austroads standards. The 
supplier is to perform the sampling. Ensure staff carrying out sampling are competent in 
sampling methods. 

Ensure sampling techniques do not allow contamination of the samples. 

Where samples are not collected, 20% reduction adjustments (Table - Payment Adjustments 
in MEASUREMENT AND PAYMENT) will apply to the total materials represented. 

 Sample Identification 

Samples must be clearly identified with permanent marker on adhesive labels on each tin. 

Mark samples with the following information on the container at the time of collection. 

 Container number. 

 Sample number. 

 Date and time of sample taken. 

 Designation or Classification of Materials. 

 Sample Temperature. 

 Tanker Number. 

 Name of Supplier. 

 Lot number. 

 Site Identification. 

 Road Number. 

9.9 PAVING PLANS 
Submit detailed Paving Plans within 21 days after award of the contract, with detailed diagrams 

in a form of aerial photographs, design drawings or similar and daily tonnages of the works – see 

below for minimum requirements. 

 Date, Shift number - relate this to the paving plans, time of works, tonnes of Asphalt, 

square metres. 

 Ensure paving run numbers are shown on plan diagrams. 

 Paving Plan must be accurate to allow for efficient Communications planning. 

 Submit paving / section plan in Excel, editable format. 

 Submit detailed pictures of the sites with reference to the shift number and date. 

 All paving plans are to be aligned with the TGS. 

Make allowances under Provision for Traffic for mandatory attendance of WZ1/ 
TMD traffic scheme designer to be onsite at all times while works are being 
carried out. 

Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT.
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9.10 SURFACE PREPARATION 

 New Construction – Witness Point 

Witness Point - Give the Superintendent not less than 24 hours notice of the location and 
scheduled commencement time of surface preparation works. 

The contractor must prepare existing surfaces to ensure that asphalt construction can be 
completed in accordance with the requirements of this specification. 

The Contractor must: 

 ensure that the surface has been adequately prepared so that the specified asphalt 
material density can be achieved. If the Contractor suspects that the base layer is 
inadequate for asphalt construction the Contractor must inform the Superintendent; 

 ensure that the surface has been adequately prepared to achieve shape and level 
requirements where required; 

 ensure that the exposed granular base layer is tightly bound and free from vegetation 
and other foreign matter; 

 ensure there are no laminations or false pavements within the exposed surface; 

 remove all foreign matter by sweeping or other means; and 

 ensure that exposed granular layers have sufficiently dried back to the requirements of 
the Final Pavement Surface clause in PAVEMENTS AND SHOULDERS. 

The Contractor must apply a bituminous spray seal prime coat to the exposed granular surface 
as specified in SPRAY SEALING. 

Prior to laying base or wearing surface asphalt all depressions greater than 15 mm must be 
filled with an asphalt correction course layer. Minimum asphalt layer thicknesses must be 
observed during this procedure. 

 Resurfacing of Existing Bitumen and Concrete Surfaces 

All vegetation and loose and extraneous matter must be removed prior to the application of 
bituminous resurfacing materials. 

Depressions greater than 25 mm must be filled with an asphalt correction course layer. 
Minimum asphalt layer thicknesses must be observed during this procedure.  

 Cold Planing 

Unless otherwise specified, or directed by the Superintendent, cold planing shall be carried out 
in such a manner as to leave a uniform surface parallel with the specified ultimate finished 
surface of the pavement. 

Cold milling forward cutting speed shall not exceed 15mpm. 

Use at a minimum a 2 metre profiler drum. 

All loose materials must be removed from the planed surface prior to placing asphalt. 

Exposed granular materials must be watered, re-compacted to form a tight and hard surface 
and, where specified, must be primed or resurfaced with a 7 mm emulsion bituminous seal prior 
to pacing asphalt. The bituminous seal must be supplied and applied in accordance with 
SPRAY SEALING. 

 Shape and Surface Roughness 

Where surface shape of an existing pavement is corrected by cold planing, the application of 
the resurfacing asphalt layer is considered to be new work. For the purposes of measuring 
surface roughness, the asphalt surfacing following correction of surface shape by cold planing 
will be designated as new work and roughness limits specified in Table – Finished Pavement 
Properties in Finished Pavement Properties sub-clause, in Conformance clause in this work 
section, must be achieved. 
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 Temporary Works – Hold Point 

Where the cold planed surface is to be opened to traffic, the surface must be cleaned of all 
loose material and both transverse and longitudinal ramps must be installed in accordance with 
the Temporary Ramps sub-clause in the Spreading clause in this work section or other 
means to provide for the safe passage of traffic. 

Hold Point -This work must be approved by the Superintendent before the section is opened to 
traffic. 

All temporary ramping materials and/or other measures must be removed prior to placing new 
asphalt. 

 Tack Coat 

Apply a fine spray of bitumen emulsion lightly and evenly over the whole of the area to be 
covered with asphalt. Apply tack coat to all edges. 

The pavement must be dry and dust free before any application of tack coat. 

Apply tack coat by spray bar fitted to mechanical sprayer. Hand spray only in areas where it is 
impractical to use a spray bar. 

Protective splash boards or spray skirts must be used to eliminate over spray beyond the 
surface where tack coat is being applied. 

Application rate of Residual Binder must be 0.3 litres/square metre unless otherwise directed 
by the Superintendent. 

Allow the tack coat to 'break' before laying the asphalt. 

Clean and tack coat existing surfaces against which new work is to be laid. 

Re-apply Tack coat where damaged by construction traffic or weather. 

9.11 MIXING 
Asphalt materials must be manufactured in a plant capable of consistently producing asphalt 
that complies with the approved registered mix design. The asphalt material must meet 
manufacturing temperature requirements out lined in Table - Acceptable Temperature 
Ranges by Materials. 

Table – Acceptable Temperature Ranges by Materials 

Material Minimum Temperature (°C) Maximum Temperature (°C) 

Class 320 Bitumen 150 170 

S10E PMB 150 175 

A15E PMB 160 175 

Asphalt at discharge from 
asphalt mixing plant 

135 * 170 

* Minimum of 130°C when produced as warm mix asphalt 

 

 Asphalt Material Storage 

Asphalt may be stored in hot storage facilities for a period not exceeding 24 hours from the time 
of manufacture. 

9.12 TRANSPORT AND SUPPLY 

 Transport 

All transport vehicles must be free from oil and/or fuel leaks. 

Asphalt materials must be transported by trucks with clean trays which permit seamless 
discharge of the asphalt material to the receiving hopper. 

The asphalt material must be covered with suitable tarps to reduce the rate of cooling during 
transport. 
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Delivery trucks must be fitted with adjustable tailgate(s) to allow control of the mix during 
discharge into the receiving hopper. 

All delivery dockets must provide information that can trace each load to the manufacturing 
cycle and also to the point of placement. 

Delivery dockets must record: 

 Unique Docket Number, 

 Time of Departure, 

 Temperature at point of discharge from the manufacturing plant, 

 Product Type and Bitumen Type, and 

 Mass of Materials - Individual load tonnage and cumulative tonnage. 

 Rate of Supply 

The frequency of asphalt material deliveries must be planned to achieve a uniform rate which is 
in line with the capacity of spreading and compaction processes. 

Rate of delivery must allow continuous placing of the asphalt material having regard to; 

 the number of haulage vehicles available; and 

 the haulage distance to the work site. 

Cooling must be minimised by prompt delivery and placement of the asphalt material at the 
site. 

9.13 SPREADING 

 General - Witness Point 

Witness Point - Give at least 24 hours notice before commencement of asphalt material 
spreading. 
The asphalt material must be laid at a uniform thickness to the tolerances listed in Table – 
Finished Pavement Properties in Finished Pavement Properties sub-clause in the 
Conformance clause in this work section. The paving operation must be one continuous 
operation where practical. Where a break in paving occurs due to a planned stop or prolonged 
delay period a transverse joint must be constructed. 
Asphalt that has cooled below acceptable initial rolling temperature(s) must be removed from 
site and replaced prior to initial rolling. 
Asphalt must not be laid when rain is imminent. Paving must cease during heavy or continuous 
rain, or in wet conditions where the material will not adhere or key to existing surfaces. 
Remove from site all rain affected and/or temperature depleted materials, at no cost to the 
Principal. 

 Mechanical Spreading 

The spreading machine must have a capacity of placing not less than 250 tonnes of asphalt 
material per shift. 

Paving machines must be self-propelled and equipped and operated with an electronic levelling 
apparatus. 

Where limited quantities of asphalt are required, or the area to be paved is restricted or of 
limited width, such as footpaths or parking areas, other spreaders approved by the 
Superintendent may be used. Refer to PROJECT SPECIFIC REQUIREMENTS in the 
RFT/RFQ. 

 Hand Spreading 

Hand spreading will be permitted only in locations where spreading with a paving machine is 
impractical. Hand work may be used to correct localised depressions and/or irregularities. 

Spreading of excess material over newly placed asphalt during joint matching is not permitted. 
All excess material must be removed and discarded from the site. Broadcasting of asphalt over 
the mat is not permitted at any time. 
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 Laying Pattern - Witness Point 

Work must be completed as one continuous operation where practical. 

Witness Point - Provide a construction program and paving plan at least 7 working days prior 
to commencement of works. Paving plans must be confirmed prior to the commencement of 
each shift. 

Laying patterns are not to have longitudinal joints programmed to be left as cold joints. Full 
width paving shall be programmed. 

 Construction Joints 

Paving plans must detail the construction processes and procedures. Use processes and 
procedures which minimise longitudinal and transverse construction joints. 

Longitudinal joints must be located within the lane line of the pavement or the traffic sump line. 
Longitudinal joints must not be located under wheel paths. 

Longitudinal joints must be laterally off-set by 100 mm and transverse joints by 500 mm when 
paving multiple layers. 

Construction joints must be minimised within intersections, and within the braking zones in 
approaches to intersections, and within acceleration zones of intersections. 

During paving overlap each adjoining lane by at least 25 mm to form an even transverse 
surface. Proud asphalt material must be raked back immediately to form a ridge along the top 
of the joint. Where excess material remains in place, this material must be removed from the 
joint area prior to compaction rolling. Following rolling the resultant joint must be smooth and of 
similar texture to the pavement in general. 

 Transverse Joints 

Form transverse joints by cutting with a purpose-built asphalt cut off wheel, or diamond saw, or 
profiler, to form a vertical face. All waste asphalt is to be removed from site. 

When constructing transverse joints, in new works and resurfacing works, ensure that the joint 
and the approaches to the joint do not deviate more than 5 mm under a 3 metre straight edge. 
Cut back existing pavement to a true level surface with no deviation. Cut back must be a 
minimum of 200 mm or be sufficient in length to match existing pavement levels and to also 
maintain cross falls. 

Transverse joints include joints created where a paving machine has stopped in any surfacing 
works. 

Exposed joint faces must be treated with bitumen emulsion tack coat prior to placing asphalt 
against them. 

Offset transverse joints in adjacent runs by 1m minimum. 

Transverse Match of Overlay to Existing Pavement: 

 Saw cut existing asphalt pavement 20 mm depth along the match line of joint. 

 Remove taper wedge of existing asphalt pavement along the overlay side of match joint. 

 Feather the asphalt overlay down to the existing pavement to achieve a maximum slope 
of 1 in 10 and for the full width of the pavement. 

 Ensure depth of overlay above existing pavement in taper wedge area is not less than 
20 mm. 

 Longitudinal Joints – Hold Point 

Hold Point – Provide a plan showing all proposed longitudinal joints. The plan must be 
approved by the Superintendent prior to works depicted commencing. 

Do not leave unfinished longitudinal joints. Where in unforeseen circumstances longitudinal 
joints must be left unfinished the site must have traffic management in place, with traffic 
management personnel on site, until the joint is finished, at no cost to the Principal. 

All longitudinal joints must be parallel to and follow the shape of the road alignment unless 
directed otherwise by the Superintendent. 
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Edges must not remain unsupported unless directed otherwise by the Superintendent. 
Unsupported edges must be cut back at least 75 mm if adjacent runs are not paved within the 
time taken to cool below acceptable paving temperatures. 

All unsupported edges left over-night must have tapered edges and must be cut back prior to 
paving adjacent runs. 

All open faces must be treated with bitumen emulsion tack coat prior to paving. 

 Temporary Ramps 

Provide compacted asphalt ramps measuring a maximum 1% grade relative to existing 
surrounding pavement grades, where transverse joints are left overnight under traffic. 

Longitudinal Ramps must be a minimum of 300 mm wide under traffic, and must be visually 
monitored at all times for the period the ramps are in use. 

All costs relating to temporary works must be included in the Contractor’s cost proposal and will 
be deemed to have been included in the contract price. No additional payment will be made for 
temporary works. 

9.14 COMPACTION 

 Compaction Generally 

All plant and equipment used for the execution of the works must be free of oil and fuel leaks. 
Compaction methodology must be used so that rollers do not stop on the hot new asphalt 
surface. 
Defer rolling if excessive displacement of the asphalt occurs but only until the asphalt has 
cooled sufficiently to permit rolling to continue. 
The depth of each layer compacted must not exceed 5 times the nominated aggregate 
maximum size. 

 Compaction Temperatures - Witness Point 

Compaction must be completed prior to cooling of the asphalt material below temperatures at 
which point the material may be damaged by rolling or at the point at which densification 
ceases. 

Witness Point - The Contractor must advise the Superintendent of temperature limits relating 
to compaction. 

 Initial Rolling 

Initial breakdown rolling must commence immediately following asphalt placement behind the 
spreader using a steel wheeled roller. Initial rolling must not result in adverse displacement or 
cracking. 
Steel wheeled rollers must be fitted with adjustable scrapers and the drums must be kept moist 
with water to prevent the mix from sticking to the drums. 

 Intermediate Rolling 

Self-propelled pneumatic tyred rollers with the same tyre pressure in all compacting tyres must 
be used for intermediate rolling. Rollers must be fitted with water lubricant systems that stop the 
asphalt sticking to the rubber tyres. Do not use detergents or other chemicals for lubrication. 
Sand may be spread on the new asphalt to prevent the asphalt sticking to the tyres. Rolling 
must be completed during applicable material temperatures. 

 Final Rolling 

A static steel wheeled roller must be used during final rolling. This procedure must remove all 
roller marks from the surface to ensure a smooth even surface. 

 Joint Compaction 

All joints and free edges must be constructed and compacted to obtain acceptable surface 
texture. 
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Offset transverse joints in adjoining runs by 1 m minimum. 

Rolling of unsupported edges must not result in shape loss and/or excessive lateral 
displacement. 

Finished joints must obtain a smooth even surface which does not exceed 5 mm deviation 
under a 3 m straight edge. 

Test all joints for straight edge compliance immediately as a joint is created. 

 Hand Tampers 

Compact asphalt materials by vibratory plates or hand tampers in locations inaccessible to 
rollers. Finish hand tamped surfaces to a smooth even surface conforming with machine 
finished areas. 

All free edges not laterally supported are to be pushed up with a heavy hand rake and tamped, 
to form a firm and cohesive edge of not less than 60° slope prior to rolling the free edge or 

applying the adjacent paving run. 

9.15 CONFORMANCE 

 Conformance Testing 

The Contractor must undertake internal process control testing daily. 

The Superintendent will carry out all conformance testing of materials and completed pavement 
properties through the Conformance Testing Panel Period Contract. 

Bitumen used in the Asphalt production shall be tested in accordance with CONFORMANCE 
TESTING. 

The Contractor must formally request conformance testing using the "Conformance Test 
Request" form not less than 2 working days prior to sampling and/or testing taking place. 

Surface roughness testing will be carried out at the discretion of the Superintendent. 

When lots fail to satisfy the conformance criteria, payment adjustments or rejection of the lot 
shall be in accordance with Table - Rate of Payment Adjustments in MEASUREMENT AND 
PAYMENT, in the Rate of Payment Adjustments sub-clause. 

 Process Testing 

Supply individual lot process test result daily, for all shifts, including Bitumen and Asphalt 
results in excel format, at a minimum to AAPA Pavement Work Tips No.15, accessible via 
https://www.afpa.asn.au/technology-publications/work-tips/. Detail individual lots with 
chainages. 

 Finished Pavement Properties 

The works must conform to the requirements listed in this work section, and Table - Surface 
Shape Requirements and Table - Finished Pavement Properties in this work section, and 
Table – Relative height tolerances for new works abutting existing works in PAVEMENTS 
AND SHOULDERS. 

Table - Surface Shape Requirements 

Layer 

All Roads – Maximum Deviation Below 3m Straight Edge 
(mm) (to ATM 453) 

Parallel to Centreline Transverse to Centreline 

Wearing Course 5 7 

Intermediate and Base 8 12 

 

https://www.afpa.asn.au/technology-publications/work-tips/
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Table - Finished Pavement Properties 

Finish pavement surfaces smooth, dense, true to shape and to the following 
tolerances; 

Thickness: Average not less than specified. 

Surface levels: Maximum deviation from design level 0 to +10 mm 

Surface roughness  
(NTCP 107.1A): 

2 IRI – Mean Surface Roughness for new works 
2.3 IRI – Mean Surface Roughness for resurfacing work. 

Contamination from 
chemicals, petroleums 
(including oils, petrol and 
diesel) or solvents 

Non-compliance - Remove and replace affected areas 

 

Table - Testing Sequence for Surface Roughness for Pavement Type 

Pavement type Surface Roughness Testing sequence 

Deeplift asphalt pavements On final wearing surface 

Asphalt Overlays and Thin Shape correcting 
Surfaces (thickness < 50 mm ) 

On final wearing surface. 

Asphalt surface on new granular pavement 
(thickness 40 mm and over) 

On finished base layer, to meet requirements 
of PAVEMENTS AND SHOULDERS. 

On final wearing surface. 

 

 Conformance of Asphalt Production 

Conform to the variation limits to the approved Job Mix Design shown in Table - Variation 
Limits To The Approved Job Mix Design 

Table - Variation Limits To The Approved Job Mix Design 

Grading: 

AS SIEVE (mm) % PASSING (by mass) 

4.75 or larger + or - 7 

2.36 + or - 5 

1.18 to 0.30 + or - 4 

0.15 + or - 3 

0.075 + or - 2 

Bitumen Content: 
Maximum variation 0.3% by mass to the Approved Job Mix 

Design 

Maximum Density: 
Maximum variation 5% by mass to the Approved Job Mix 

Design 

 
When lots fail to satisfy the conformance criteria, payment adjustments or rejection of the lots will 
be in accordance with the Rate of Payment Adjustments sub-clause in MEASUREMENT AND 
PAYMENT. 

 Conformance Sampling and Testing Frequencies 

The Superintendent will undertake conformance sampling of bitumen and asphalt materials 
taken from trucks, and tanks, at the mixing plant, and of the finished asphalt pavement, in 
accordance with the requirements of CONFORMANCE TESTING. 

Bitumen used for asphalt production shall be sampled daily. 
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 Asphalt Compaction 

The contractor must provide details of work lots to Superintendent, including: 

 map of lot location(s) relative to land marks including direction; 

 lot numbers; and 

 lot register. 

Work lots must: 

 consist of no more than one shift's production; 

 be continuous; and 

 consist of homogeneous material without distinct changes in characteristic properties. 

Each lot will be subject to conformance testing including: 

 asphalt material testing; 

 in-situ compaction;  

 level compliance where appropriate: 

 roughness; and 

 visual assessment. 

When lots fail to satisfy the conformance criteria, payment adjustments, or rejection of the lots, 
will be in accordance with the Rate of Payment Adjustments sub-clause in MEASUREMENT 
AND PAYMENT. 

Should the lot under consideration be subdivided then each sub-lot will be subjected to 
separate testing. 

Non-conforming lots, which are subdivided must be retested individually following subdivision. 

Core sample locations will be selected by the laboratory on a stratified random basis in 
accordance with NTCP 103.1. Supply copies of the completed stratified random selection with 
each compaction report. 

Carry out density testing as soon as practicable after completion of works. The work 
represented by a lot will be assessed as the mean value of in-situ air voids where the Mean 
Value of Air Voids is calculated in accordance with CONFORMANCE TESTING. 

Conform to Table - Mean Value of Air Voids. 

The Conformance of Compaction clause only applies for asphalt thickness greater than or 
equal to 30 mm. 

Table - Mean Value of Air Voids 

Reduction Level Light Traffic Medium Traffic Heavy Traffic 

Conformance 3.0 – 8.0 3.0 – 8.0 3.0 – 7.0 

Reduction Level 1 8.1 – 9.5 8.1 – 9.5 7.1 – 8.5 

Reduction Level 2 9.6 – 10.0 9.6 – 10.0 8.6 – 9.0 

Reduction Level 3 10.1 – 11.0 10.1 – 11.0 9.1 – 10.0 

 

9.16 PRICE ADJUSTMENT FOR BITUMEN 

 General – Witness Point 

The basis of price adjustment (rise and fall), to the Contract rates shall be as follows. 

The Contract requires a review of the Contract Unit Rates for Bituminous Products during the 
Contract period. With applicable claims for price adjustment, the Contractor shall submit a 
request for price adjustment to the Principal with all invoices. The price adjustment claimed 
must be calculated in accordance with the formula below. 
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Witness Point - The claim must be supported by adequate information to substantiate the 
adjustment in Unit Rates. The Contractor must provide details of the relevant average bitumen 
price indexes from both the date of Contract Award, and the commencement date of application 
of the seal or the approved program date for the commencement of sealing application. The 
commencement of sealing date is to be confirmed by the Superintendent. 

It is the intention that revised Rates shall reflect the Contractor’s current costs incurred at the 
time of application of Bitumen Products based on relevant cost adjustment indices or other 
industry factors. 

Where the delays to the Sealing Date are not approved by the Principal as an approved 
deviation from the Construction Programme (in accordance with the Contract), then for the 
purpose of calculating adjustments the Sealing Date will be back dated to a date that reflects 
the Construction Programme as provided in accordance with the Contract. 

 Definitions 

Table – Definitions – Dense Graded Asphalt – Bitumen Price Adjustment 

Bitumen 
Products 

Are the Schedule of Rates line items subject to adjustment, which include 
(where applicable); Primes, Primer Seal, Seal, Pre-coat, Enrichment Coat, Seal 
Coat, applied to Aggregate. 

Average 
Bitumen 
Price 

Is the average published list selling price (per tonne) for Class 170 bitumen for 
the applicable month, The applicable month is the month during which the 
applicable date falls. The applicable dates are Contract Award date, and/or 
Approved Program Date for the commencement of sealing works (application 
of bitumen products), and/or the actual date on which sealing works 
(application of bitumen products) commenced. 

Approved 
Sealing 
Date 

Is the date that the Bitumen Products were applied to the works if this is the 
approved date, or the approved scheduled date for commencement of sealing 
works. It is not the date that payment is claimed. 

 

 Basis of Adjustment 

Price Adjustment for Bitumen will be on the following basis: 

 The adjustment shall be undertaken at the time of making claims for payment of 

applicable bitumen works undertaken. 

 The relevant statistics used for calculation of price adjustment of Bitumen Products 

rates shall be drawn from the VicRoads Publication “Rise and Fall Indices LABOUR, 

CONSTRUCTION & AVERAGE BITUMEN PRICE” available at 

https://webapps.vicroads.vic.gov.au/VRNE/tenconin.nsf/webFreeForms/4B01451960

BD9891CA257367001DFA9A?OpenDocument. 

 The Principal will not calculate split payments where sealing operations occur during 

more than one month. 

https://webapps.vicroads.vic.gov.au/VRNE/tenconin.nsf/webFreeForms/4B01451960BD9891CA257367001DFA9A?OpenDocument
https://webapps.vicroads.vic.gov.au/VRNE/tenconin.nsf/webFreeForms/4B01451960BD9891CA257367001DFA9A?OpenDocument
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Table – Dense Graded Asphalt – Formula for Bitumen Price Adjustment 

Formula Pn = Pb + ( (Mn/970) - (Mb/970) ) 

Pn 
Is the new scheduled bitumen price, expressed as dollars per litre, calculated by 
applying the formula set out above. 

Pb 
This is the base scheduled bitumen price, expressed as dollars per litre, accepted 
by the Principal in the initial contract rate or sum in the Schedule of Rates or Bill of 
Quantities. 

Mn 

Is the applicable New Monthly Average Bitumen Price. This will be the value for 
the month during which sealing operations commenced, or the date sealing 
operations were scheduled to commence in the approved programme of works. It 
is expressed in dollars per tonne. 

Mb 
Is the monthly Base Average Bitumen Price for the month during which the 
Contract award date falls, for this Contract, expressed in dollars per tonne. 

Note: 970 is representative of the litres of bitumen at 15 degrees in 1000kg of bitumen 
Note: “+” means add; “-“means subtract, “/” means divide by the value following the symbol; 
calculations in the brackets to be performed first. 

 

9.17 OTHER REQUIREMENTS 

Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 
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10 SLURRY SURFACING 

10.1 GENERAL 
This section specifies the materials, equipment and procedures for slurry surfacing of existing 
sealed surfaces. 

10.2 STANDARDS AND PUBLICATIONS 
Use Standards, and their amendments, current as at the date for the close of tenders except 
where different editions and/or amendments are required by statutory authorities, including, but 
not limited to, NATA and the National Construction Code including the Building Code of 
Australia. 

Conform to the following Standards and publications unless specified otherwise. 

AS 1160 Bitumen emulsions for the construction and maintenance of pavements. 

AS 1289.3.3.1 Methods for testing soils for engineering purposes – Calculation of the plasticity 
index of a soil. 

AS 1289.3.7.1 Methods for testing soil for engineering purposes – Determination of the sand 
equivalent of a soil using a power operated shaker. 

 

AGPT/T272 Determination of Abrasion Loss of Bituminous Slurry (Wet track abrasion test)  

INTERNATIONAL SLURRY SURFACING ASSOCIATION (ISSA)  

TB 114  Test method for wet stripping of cured slurry surfacing mixtures. 

10.3 COMMENCEMENT OF WORK – WITNESS POINT 
Witness point - Give the Superintendent at least 7 days notice of the date and time of the 
commencement of work. Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 

10.4 TRAFFIC CONTROL 
Refer to PROVISION FOR TRAFFIC. 

Take all necessary steps to ensure: 

The safety of traffic during the progress of the work until completion of the final operation or 
curing, whichever is the latter. 

That traffic does not damage the work on newly treated sections of pavement. 

10.5 MATERIALS 

 Binder – Hold Point 

Use bitumen emulsion binder complying with AS 1160. 

Hold point - Additives to improve the workability of the mix, or to accelerate or retard setting of 
the mix may be used with the approval of the Superintendent. 

 Aggregates 

Use mineral aggregate consisting of crushed stone, clean, sharp, angular sand and mineral 
filler combined to meet the grading as specified in the Mix Requirements clause in this work 
section and as set out in the Table - Standard Mixes. 

Use clean aggregate free from vegetable matter, oversize stone and other deleterious 
substances. 

Use combined aggregate and mineral filler having a sand equivalent value of not less than 45 
when tested in accordance with AS 1289.3.7.1. and a plasticity index less than 5 when tested in 
accordance with AS 1289.3.3.1. 
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 Water 

Use only potable water and free from harmful soluble impurities. 

 Mineral Filler 

Use an approved mineral product having a minimum of 85% passing a 0.075 mm sieve, 
thoroughly dry and free from lumps, organic matter and clay particles. 

 Samples 

Supply at any time when requested, sufficient quantities of sample material used or to be used 
in the work. 

Allow the Superintendent to take such samples at any time and provide facilities and any 
assistance required for this purpose. 

 Stockpiles 

Provide a separate site for each aggregate size and allow 15 metres between adjacent sites. 

Ensure sites are well drained and on hard ground. Avoid contamination by dust. 

Maintain access roads and stockpile sites. 

Avoid sites under trees, telephone lines, overhead transmission lines or where overhead 
clearance is less than 6 metres. 

Clear all vegetation to 5 m beyond stockpile boundary. 

Construct gravel foundation for stockpiles with 100 mm compacted thickness. Trim and 
compact to 95% relative compaction in accordance with the PAVEMENTS AND SHOULDERS 
Section. 

Construct stockpiles at least 1 metre high and batter sides 1 vertical to 1.5 horizontal and trim 
neatly to facilitate measurement. 

Remove from site any non-conforming aggregate. 

10.6 PLANT & EQUIPMENT 

 Mixing Machine 

Use a self-propelled slurry mixing machine with a continuous flow pugmill able to accurately 
proportion and deliver mineral aggregate, filler, bitumen emulsion, water and additive to the 
mixing chamber and discharge the thoroughly mixed product on a continuous basis. 

DIP STICKS; Use dipsticks on the emulsion and water tanks calibrated in intervals of 50 litres 
and on the additive tank use a dipstick calibrated in intervals of 10 litres. 

FINES FEEDER; Equip the mixing machine with a suitable fines feeder which provides an 
accurate metering device to introduce a predetermined amount of mineral filler into the mixer at 
the same time and in the same location as the mineral aggregate. Provide calibrated controls 
capable of accurately proportioning the materials. 

WATER PRESSURE SYSTEM; Equip the mixing machine with a water pressure system and a 
fog type spray bar capable of completely fogging the road surface preceding the spreading 
equipment to a maximum application of 0.3 litres per square metre. 

MACHINE STORAGE; For truck or semi-trailer mounted slurry surfacing machines provide 
sufficient machine storage capacity to allow the adequate mixing and application of a minimum 
of 7 cubic metres of slurry mixture. This provision does not apply to continuous run slurry 
surfacing machines. 

GUIDE ARM; Fit the machine with a guide arm and chain to assist the driver in following the 
correct line. Mount the guide arm on the driver’s side of the vehicle, forward of, and in full view 
of the driver. 



SLURRY SURFACING 

 

_______________________________________________________________________ 
STANDARD SPECIFICATION FOR ROADWORKS 

NTG REFERENCE TEXT – V 5.3a – JANUARY 2024 
PAGE 155 

 Spreading Equipment 

Attach to the mixing machine a mechanical spreader box distributor, equipped with flexible 
material in contact with the pavement surface to prevent loss of the slurry surfacing mix from 
the spreader and capable of distributing the slurry surfacing mix across the width of the box 
without segregation or overflow while assuring by its design and adjustments that the required 
width and depth of spread are maintained on varying grades, crowns and superelevations. 

SPREADER BOX; Use a spreader box with an adjustable width, capable of spreading up to 
4.0 metres in width and equipped with skis or other levelling device to enable it to fill traverse 
depressions up to 1.5 metres across. 

STEERING; Use a spreader box with an adjustable steering device and a flexible strike-off. 

 Ancillary Plant 

Provide all ancillary plant such as rotary road brooms, signs, lamps, barricades, hand 
squeegees, shovels, hand brooms and any other equipment necessary for the performance of 
the work. 

10.7 MIX REQUIREMENTS 

 General 

Blend the bitumen emulsion with the mineral aggregate and filler in the proportions, by dry 
mass of aggregate, including filler, to give the required bitumen content of the slurry surfacing 
mix as specified in the Table - Standard Mixes. 

Add sufficient water to provide a mix of workable consistency and this may be varied slightly to 
suit the surface texture of the pavement and the pavement temperature. 

Table - Standard Mixes 

Sieve Size (mm) 

Percentage Of Mineral Aggregate Passing Sieve By Mass 

Nominal Mix Size 

7 mm 5 mm 

13.2 100 100 

9.5 100 100 

6.7 85-100 100 

4.75 70-90 90-100 

2.36 45-70 50-70 

1.18 28-50 35-50 

0.60 19-34 20-35 

0.30 12-25 12-25 

0.15 7-18 7-18 

0.075 5-15 4-10 

Residual binder content 
as % mass of aggregate 

6.5-9 7-9.5 

 

 Mix Design – Process Testing and Endorsement – Hold Point 

Make trial batches to determine the final blend of water, additive and cement to be used for the 
best results. 

Hold point - At least 14 days before commencing work, forward the details of the mix design, 
and copies of test reports to the Superintendent. 

Testing is to be carried out in a NATA accredited laboratory and is to be carried out at no cost 
to the Principal. Once the mix design is endorsed by the Superintendent it becomes the 
specified job mix. 

Tests required are: 
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 Wet stripping test; ISSA TB 114 (minimum 90% coating) to assess the system’s coating 
compatibility with the aggregate source. 

 Wet track abrasion test; by AGPT/T272, SST 04 (maximum 800g/m2 loss). If the wet 
track abrasion re-test value exceeds 800g/m2, halt production until the mix design is 
corrected and endorsed by the Superintendent. 

 Departures from the Job Mix – Table 

The following table provides the maximum mean departures from the job mix for any day’s 
work. 

Table - Maximum Mean Departures From The Job Mix 

 Sieve Size In mm % By Mass 

Aggregate 

6.7 7 

4.75 7 

2.36 5 

1.18 5 

0.60 4 

0.30 4 

0.15 3 

0.075 2 

Bitumen Content + 1.0 - 0.5 

If the mix gradings and binder content depart from the job mix by more than any of the maxima 
shown in the table, halt production until the mix is corrected. 

10.8 PREPARATION AND SET OUT 

 Sweeping Pavement – Hold Point 

Immediately prior to any application of slurry surfacing mix, sweep the pavement as necessary 
to ensure that the surface is free of loose material, stones, dirt, dust and foreign matter by the 
use of a mechanically operated rotary road broom, unless otherwise authorised by the 
Superintendent. Carry out additional sweeping necessary to obtain a satisfactory clean surface 
by hand using stiff brass or similar brooms. 
PREVIOUSLY SEALED AREAS; Prior to the application of slurry surfacing mix adjoining 
previously sealed areas, sweep the edges of the previously sealed areas to remove loose 
material for at least 150mm from the edge. 
FOREIGN MATERIAL; Remove adherent patches of foreign material from the surface of the 
road by steel scraper or other suitable methods. Do not remove any large deposits of foreign 
material that cannot be removed by reasonable use of the mechanical broom, steel scrapers or 
other suitable methods. Report the existence of any such deposits to the Superintendent prior 
to the commencement of spreading. 
Hold point - Do not commence spreading of the slurry surfacing mix until the prepared 
pavement has been endorsed by the Superintendent. 
SET OUT; Unless following a satisfactory edge line or centre line place pavement marks on the 
surface at intervals of not more than 8 metres for the slurry surfacing machine to follow, while 
mixing and spreading. 

10.9 APPLICATION 
Do not apply slurry surfacing if it is raining or if rain is expected. 

Deposit the slurry surfacing mix at the optimum consistency into the spreading box and add 
nothing more to it. Ensure that the mixing time is sufficient to produce a complete and uniform 
coating of the aggregate and direct the mixture into the moving spreader box at a sufficient rate 
to maintain an ample supply across the full width of the strike-off squeegee at all times. 
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SLURRY BUILD UP; If required, squirt minor amounts of water into the corners of the spreader 
box to overcome temporary build up of slurry surfacing mixture. This has no detrimental effect 
on the performance of the slurry. 

END OF RUN; Square off the end of each run at the point where feathering commenced ( ie. 
that point where there is insufficient material in the spreader box to maintain the full width of 
spread). Alternatively, the successive run may be lapped, but by no more than 100mm, if it can 
be demonstrated that no loss of riding surface or fattiness will result. 

INACCESSABLE AREAS; Use suitable hand squeegees to spread the mix in areas 
inaccessible to the machine. 

JOINTS; Make longitudinal joints coincide with lane or centreline markings. Provide suitable 
width spreading equipment to produce a minimum number of longitudinal joints throughout the 
work. Half passes and odd width passes may be used where necessary for shape correction 
but must not be used as the last pass of any paved area. Do not allow excessive build up or 
unsightly appearance on longitudinal or traverse joints. 

KERBS AND SHOULDERS; Take care to ensure straight lines along kerbs and shoulders and 
do not allow run off on those areas. 

TEMPERATURE; If the pavement temperature exceeds 40°C., immediately prior to the 
application of the slurry surfacing mix thoroughly wet the surface of the pavement and all crack 
faces with water. Ensure that all surfaces are uniformly damp and no free water is present on 
the surface or in the cracks when the slurry surfacing mix is applied. 

DAMAGED WORK; Replace slurry surfacing damaged by rain after spreading. 

10.10 CONFORMANCE TESTING 
MATERIALS TESTING; Sampling of the mixed material will be requested randomly by the 
Superintendent during each day’s production. 

The sample material will be tested by the Principal’s NATA accredited testing laboratory 
contractor using accredited NATA technicians and test results will be provided to the 
Contractor. 

EXCESS AGGREGATE LOSS; Should the Superintendent identify excess aggregate loss from 
the surface after the slurry has fully cured, and the mix proportions are within the specified 
limits, suspend work until tests are taken and the problems rectified. 

Wet stripping test; ISSA TB 114 (minimum 90% coating) to assess the system’s coating 
compatibility with the aggregate source. 

Wet track abrasion test; by AGPT/T272, SST 04 (maximum 800g/m2 loss). If the wet track 
abrasion re-test value exceeds 800g/m2, halt production until the mix design is corrected and 
endorsed by the Superintendent. 

10.11 SURPLUS, WASTE AND DEFECTIVE MATERIALS 
Remove from the work prior to its application to the road any bitumen emulsion which has 
deteriorated or become contaminated in any way. Bear the cost of replacing any such emulsion 
for use in the works. 

SURPLUS MATERIALS; Remove surplus materials in stockpiles and elsewhere from the job at 
the completion of the work. 

WASTE; Dispose of waste aggregate, bitumen emulsion, empty containers or other materials 
remaining after completion of the work in an acceptable manner, at a legal waste disposal site, 
and leave the work site in a neat and tidy condition. 

10.12 MAINTENANCE 
Maintain the completed work in a satisfactory condition for a period of one month after 
completion of the whole of the work. Maintenance is limited to work which results from failures 
attributable to the operations of the Contractor. 
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10.13 RECORDS – WITNESS POINT 
Record the particulars of the slurry surfacing work, as required by the Superintendent, on the 
Department’s standard “Daily Record Sheet – Spray Surfacing”. Record the details of 
aggregate, added filler, emulsion and additive used together with the length and width of run 
immediately each run is completed. 

Witness point - Forward a copy of the slurry surfacing Daily Record Sheet to the 
Superintendent daily. 

10.14 OTHER REQUIREMENTS 
Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 
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11 MISCELLANEOUS CONCRETE WORKS 

11.1 STANDARDS AND PUBLICATIONS 
Conform to the following Standards and Publication unless specified otherwise: 

AUSTRALIAN STANDARDS 

Table – Australian Standards 

Use Standards, and their amendments, current as at the date for the close of tenders except 
where different editions and/or amendments are required by statutory authorities, including, 
but not limited to, NATA and the National Construction Code including the Building Code of 
Australia. 

Designation Title 

AS 1012(series) Methods of testing concrete 

AS 1141(series) Methods for sampling and testing aggregates 

AS 1289(series) Methods of testing soils for engineering purposes 

AS 1379 The specification and manufacture of concrete 

AS 1478.1 
Chemical admixtures for concrete, mortar and grout – Admixtures for 
concrete 

AS 2350 Methods of sampling portland and blended cements 

AS/NZS 2350.0 - General introduction and list of methods 

AS/NZS 2350.1 - Sampling 

AS 2758.1 Aggregates and rock for engineering purposes - Concrete aggregates 

AS 2876 
Concrete kerbs and channels (gutters) - Manually or machine placed 
(Withdrawn, Available) 

AS 3600 Concrete structures 

AS 3610.1 Formwork for concrete - Specifications 

AS 3972 General purpose and blended cements 

AS/NZS 4671 Steel reinforcing materials 
 

NT TEST METHODS AND MANUALS 
NTMTM NT Materials Testing Manual accessible via 
https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/materials-
testing-manual 

NTTM  NT Test Methods 

11.2 GENERAL 
This section specifies miscellaneous minor concrete works and does not apply to buildings, 
pavements, or bridges. 

11.3 MATERIALS 
Provide manufacturer's test certificates for quality of cement, aggregate and reinforcement. 

 Cement 

Type GP or GB to AS 3972. 
Store cement in watertight containers or shelters until used. 
Do not mix or store special cement with normal Portland cement. 

 Fine Aggregate 

Clean, hard, tough, durable, uncoated grains, homogeneous in quality, free from clay, dirt and 
organic material. 

 Coarse Aggregate 

Clean, hard, durable, crushed stone or gravel, free from clay, dirt and organic material. 

https://transport.nt.gov.au/infrastructure/technical-standards-guidelines-and-specifications/materials-testing-manual
https://transport.nt.gov.au/infrastructure/technical-standards-guidelines-and-specifications/materials-testing-manual
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 Water 

Clean and free from oil, alkali, organic or other deleterious substances. 

 Chemical Admixtures - Hold Point 

Hold Point - Do not use admixtures without obtaining prior written approval from the 
Superintendent. 
Admixtures and their use must conform to AS 1478.1. 
Where two or more chemical admixtures are proposed for incorporation into a concrete mix, 
their compatibility must be certified by the manufacturers. 
Store admixtures in accordance with the manufacturer’s recommendations. 

 Reinforcement – Hold Point 

Standard: To AS/NZS 4671 
Supply, cut, bend and fix steel reinforcement as specified. 
Secure reinforcement and bar or mesh reinforcement supports to prevent displacement during 
construction and concrete placement. Use plastic reinforcement supports. 
Hold Point - Do not place concrete until the reinforcement has been inspected by the 
Superintendent. 

 Recycled Crushed Glass (RCG) 

Clean, hard, durable RCG free from clay, dirt and organic material. Source the material from 
glass food and beverage containers, drinking glasses, and window (or flat) glass and plain 
ceramic. Do not use glass from hazardous waste containers, reinforced and laminated glass, 
light bulbs, fluorescent tubes and cathode ray tubes. The source glass must be free of debris 
and contaminants such as paper and cardboard, plastic, fabrics, residues from original contents 
and toxins. 
Use RCG conforming to Specifications for Recycled Crushed Glass as an Engineering Material 
Section 9 available via 
http://tucows.nt.gov.au/infrastructure/techspecs/documents/ARRB_specifications_RCG.pdf  

 Under Path Growth Inhibitor 

For pedestrian, cycle, and shared paths, where subgrade is above existing natural surface a 
layer of under path growth inhibitor (UPGI) is to be poured on to the exposed natural surface 
and be spread, by raking, at a rate of 2.5 kg/m2. 

11.4 CONCRETE 
Refer to CONFORMANCE TESTING for sampling frequencies for fresh concrete. 

 Ready-mix Concrete 

Unless otherwise specified, Production Assessment in accordance with AS 3600 shall be used. 

Register the project with the concrete supplier for submittal of Production Assessment data and 
nominate the Superintendent for receipt of this information. 

Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 

Supply concrete with the following properties unless specified otherwise: 

Table – Concrete properties 

Property Required measure 

Compressive strength N25 

Aggregate size, generally 20 mm 

Aggregate size, machine extruded kerbs and gutters 10 mm 

Slump, generally 80 mm, + or - 15 mm 

Slump, machine extruded kerbs and gutters 40 mm 

Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 

Conduct slump testing on site for each and every truck. 

http://tucows.nt.gov.au/infrastructure/techspecs/documents/ARRB_specifications_RCG.pdf
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 Job-mixed Concrete 

Use Project Assessment in accordance with AS 3600. 

The Contractor will be responsible for sampling and testing. 

Provide Project Assessment reports that encompass the period of concrete works. 

Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 

Provide concrete with properties as specified for ready-mix concrete. 

Determine the quantities of materials to be used by mass or by equivalent dry loose volume. 

Provide and maintain gauges for measurement of the materials. 

 Addition of Admixtures 

Refer to the Chemical Admixtures clause in this worksection. 

Chemical admixtures may only be added subsequent to slump test compliance confirmation. A 
further slump test post admixture addition may also be required. 

Where Superintendent approval has been granted for the addition of superplasticisers at the 
plant prior to dispatch of concrete, a slump test of each batch must be performed and recorded 
by a NATA accredited testing laboratory prior to the addition of the superplasticiser. The slump 
test report shall record the time of the addition of the superplasticiser, amount of 
superplasticiser added and product identification. 

Do not add chemical admixtures unless the exact amount required is measured using a 
regularly maintained and calibrated device of the required accuracy. 

Make allowance for the reversion time of superplasticisers. Delay the addition of 
superplasticisers as long as practicable before the concrete is discharged from the mixer. 

Agitate concrete for at least 5 minutes following the addition of superplasticiser before 
dispensing. 

11.5 FOUNDATIONS 
Provide a foundation compacted to 90% relative density within 150 mm of the base of concrete. 

11.6 CONSTRUCTION 

 Kerbs and Gutters 

Construct kerbs and gutters as integral units. 

 Formwork – Witness Point 

Design and construct forms so that they are mortar tight and can be removed without damaging 
the concrete. 

Build forms true to line and braced in a substantial and non-yielding manner. 

Witness Point - Do not place concrete until the formwork has been inspected by the 
Superintendent. 

 Placing of Concrete – Witness Point – Hold Point 

Witness Point - Give the Superintendent sufficient notice so that inspection may be made 
before and during pouring concrete. 

Hold Point - Provide verification that all constituent materials, formwork, falsework, 
reinforcement, reinforcement supports, and environmental conditions comply with all 
requirements. Do not cast any concrete without that verification. 

Do not place concrete if the temperature of the concrete exceeds 35°Celsius, or if the ambient 
air temperature exceeds 40°C. 

Place and compact concrete within the following time after the addition of the mixing water to 
the mix: 
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Table - Maximum Time To Place Concrete After Mixing 

Concrete Temperature At Time Of Placing 
Maximum Time 

(minutes) 

25°C to 28°C 75 

28°C to 32°C 60 

32°C to 35°C 45 

 
Place concrete in a continuous operation between construction joints so that the face of the 
concrete is in a plastic state when succeeding concrete is placed against it. 
Do not allow concrete to free-fall from a height greater than 1.5 metres. 
Place all concrete in dry weather unless otherwise approved. 
For each truck of premixed concrete provide an identification certificate on delivery listing the 
information required by AS 1379 and any other particular requirements for special class 
concrete. 

 Jointing 

CONSTRUCTION JOINTS 

Roughen and clean face of hardened concrete before placing fresh concrete against it. 
Remove soft material, foreign matter and laitance. Thoroughly moisten the joint surface. 

EXPANSION/CONTRACTION JOINTS 

Joints to be 10 mm wide over full length and filled with a bitumen impregnated fibrous filler. 
Provide vertical transverse expansion/contraction joints as follows: 

 Footpaths: 6 m spacing maximum. 

 At junctions with other concrete structures 

 Inverts: 15 m spacing maximum. 

 All other works: As shown on the drawings. 

TOOLED JOINTS 

Provide tooled joints as follows: 

 Transverse vertical grooves 20 mm depth minimum. 

 Joints at right angles to outer edge of concrete works. 

 Footpaths: 2 m spacing maximum. 

 Kerbs/Inverts: 3 m spacing maximum. 

 All other works: As shown on the drawings. 

 Surface Finishes 

Finish surfaces to a smooth and even colour. 
Remove free surface water during final screeding of unformed surfaces. 
Round off exposed edges and corners. 
Protect exposed surfaces from rain until final set has occurred. 
Smooth tumbled RCG used as an exposed aggregate surface finish. 
Conform to the Table - Concrete Finishes. 

Table – Concrete Finishes – Part 1 of 2 

Type Description Application 

S1 
Left rough to give key but not 
honeycombed or porous 

Surfaces to be rendered. 

S2 Wood float As specified. 

S3 Steel trowel without polish 
Internal surfaces subject to foot traffic. 
Kerb and gutter. 

S4 
Wood float and broomed finish - broom 
finish - broom across direction of traffic 

Surfaces subject to vehicular traffic. 

S6 Steel float followed by moist hair broom Surfaces subject to foot traffic. 
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Table – Concrete Finishes – Part 2 of 2 

Type Description Application 

F1 
Remove mortar fins, etc., repair minor 
blow holes by bagging where approved or 
rub down with Carborundum stone 

Formed surfaces exposed to view. 

F2 Off forms - 

F3 Exposed RCG 

Application of RCG to be hand spread 
once application of the exposed mix has 
been bull floated. 
RCG to be measured 1000 grams per 
square meter, or as otherwise specified 
by the Superintendent. 
Colour and size of RCG to be specified by 
Superintendent. 

 

 Curing 

Protect and cure all exposed surfaces immediately after the concrete has taken its initial set. 

Maintain all surfaces, including those within loosened formwork, in a moist condition by: 

 Flooding, or 

 continuous spraying with water, or 

 other methods approved by the Superintendent. 

Prevent staining during the curing process of all concrete surfaces that will be visible in the 
completed works. 

Continuously maintain the protection and curing of each element for the minimum time 
specified by AS 3600 to provide the concrete with durability corresponding to the specified 
exposure classification. 

Do not use curing compounds in lieu of moist curing unless approved. 

 Backfilling 

Backfill areas around the concrete with specified material. 

Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 

Compact the backfilling in layers not exceeding 150 mm compacted thickness. 

Reinstate damaged grassed areas with topsoil and grass seed. 

11.7 RAIN DAMAGE 
Remove and replace rain damaged concrete. 

11.8 EXISTING SERVICES – HOLD POINT 
Hold point - Obtain the Superintendent's approval before altering the line or level of existing 
services. 

Place an expansion joint between concrete works and service. 

11.9 CONFORMANCE 
Refer to the DRAINAGE WORKS Section for culvert structures and pits. 

Conform to the following: 
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Table – Tolerances for Miscellaneous Concrete Works 

Aspect measured Tolerance 

Finished level + or -15 mm from the specified level 

Invert level + or -5 mm from the specified level 

Straight edge deviation of surface 
3 mm maximum in 3 m 

6 mm maximum in 15 m 

Alignment + or -10 mm from the specified alignment 

Chainage at vehicle crossing + or -150 mm 

Width of vehicle crossing + or -25 mm 

 

11.10 DEFECTIVE CONCRETE AND MATERIALS 
Concrete which is not placed, cured or finished as specified, does not have the specified 
strength or other specified properties, is not sound, dense, durable or crack-free will be 
considered defective. 

Bear all cost and delays resulting from the rejection of concrete and subsequent rectification. 

Remove the concrete to a point agreed with the Superintendent at which a visually and 
structurally acceptable construction joint can be made, and the defective element rebuilt. 

Repair defective surface finishes if approved by the Superintendent. Approval will not be given 
if the defective area is too extensive or the techniques proposed are not adequate to ensure a 
visually acceptable and durable repair. 

11.11 OTHER REQUIREMENTS 
Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 
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12 DRAINAGE WORKS 

12.1 STANDARDS AND PUBLICATIONS 
Conform to the following Standards and Publications unless specified otherwise: 

AUSTRALIAN STANDARDS 

Table – Australian Standards 

Use Standards, and their amendments, current as at the date for the close of tenders except 
where different editions and/or amendments are required by statutory authorities, including, 
but not limited to, NATA and the National Construction Code including the Building Code of 
Australia. 

Designation Title 

AS 1012(series) Methods of testing concrete. 

AS 1141(series) Methods for sampling and testing aggregates. 

AS 1289(series) Methods of testing soil for engineering purposes. 

AS 1348 Road and traffic engineering – Glossary of terms 

AS 1379 Specification and supply of concrete. 

AS 1478.1 Chemical admixtures for concrete, mortar and grout – Admixtures for 
concrete. 

AS 1597(series) Precast reinforced concrete box culverts. 

AS 1597.1 - Small culverts (not exceeding 1200 mm span and 1200 mm 
height) 

AS 1597.2 - Large culverts (exceeding 1200 mm span or 1200 mm height and 
up to and including 4200 mm span and 4200 mm height) 

AS 2350 Methods of testing Portland and blended cements 

AS/NZS 2350.0 - General introduction and list of methods 

AS/NZS 2350.1 - Sampling 

AS 2439.1 Perforated plastics drainage and effluent pipe and fittings - Perforated 
drainage pipe and associated fittings. 

AS 2758.1 Aggregates and rock for engineering purposes - Concrete aggregates. 

AS 3600 Concrete structures. 

AS 3610.1 Formwork for concrete - Specifications. 

AS 3706(series) Geotextiles - Methods of test. 

AS/NZS 3725 Design for installation of buried concrete pipes. 

AS 3972 General purpose and blended cements. 

AS/NZS 4058 Precast concrete pipes (pressure and non-pressure). 

AS/NZS 4671 Steel reinforcing materials 

AS 5100.5 Bridge Design - Concrete 

 

NT TEST METHODS AND MANUAL 

NTMTM NT Materials Testing Manual accessible via 
https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/materials-
testing-manual 

NTTM  NT Test Methods 

https://transport.nt.gov.au/infrastructure/technical-standards-guidelines-and-specifications/materials-testing-manual
https://transport.nt.gov.au/infrastructure/technical-standards-guidelines-and-specifications/materials-testing-manual
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AUSTROADS  

AGBT (Series) Guide to Bridge Technology. 

ARRB 

Specifications for Recycled Crushed Glass as an Engineering Material 

WORK SAFE AUSTRALIA 

Excavation Work Code of Practice 

12.2 DEFINITIONS 
Table - Definitions – Drainage Works 

TERM DEFINITION 

Culvert 

An underground pipe, box or arch constructed in an 
embankment or trench. Typically located in a trench, 
embankment or road formation in a transverse crossing or in 
a longitudinal drainage line. 

Culvert Skew Angle 
The angle between a line drawn perpendicular or radial to 
the road centre line and the centre line of the culvert. 

Culvert Chainage 
The chainage measured along the road centre line at its 
intersection with the culvert centre line. 

Large Box Culverts 
Precast box culverts and link slabs having spans greater 
than 1200 mm, heights greater than 1200 mm or fill heights 
exceeding 1600 mm. 

Recycled Crushed Glass 
(RCG) 

RCG conforming to Specifications for Recycled Crushed 
Glass as an Engineering Material Section 9. A copy is 
available via 

https://dipl.nt.gov.au/industry/technical-standards-guidelines-
and-specifications/technical-specifications  

Shall 
Is indicative of a mandatory requirement unless the context 
clearly indicates otherwise. 

Tom(s) 

Devices used to hold pipe culverts in place during backfilling 
of trenches. Also; Horizontal device(s), such as timbers, 
metal struts, hydraulic spreaders, etc, spanning across an 
excavation for holding soldiers (vertical timbers) or walings 
(horizontal timbers) in place against the sides of trenches 
before and during trench backfilling. 

Unsuitable Material 

Any material that does not conform to the properties 
specified for the replacement materials to be used. If 
properties of the replacement materials to be used are not 
specified, then Unsuitable Materials are materials which do 
not conform to the properties specified for standard fill. 

 

12.3 GENERAL 
This section applies to the construction of precast concrete pipe culverts not exceeding 
1950 mm nominal diameter, precast concrete box culverts and other drainage items. 

12.4 CLEARING 
Clear the site as specified in the CLEARING, GRUBBING AND REHABILITATION Section.

https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/technical-specifications
https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/technical-specifications
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12.5 MATERIALS 
Conformance testing will be the responsibility of the Contractor. 

Ensure that all pipes and box culverts are indelibly marked with a Standards Australia 
conformance stamp. 

Pipes and box culverts not stamped shall be removed from site at the Contractor's expense. 

 Precast Reinforced Concrete Pipes 

Pipes to be flush joint type with external rubber bands. 

Pipes to be clearly marked as to their class. 

 Rubber Ring Joint Pipes 

Pipes to be clearly marked as to their class. 

 Precast Reinforced Concrete Box Culverts – Hold Point – Witness 
Point 

Use box culverts of the inverted U type suitable for installation on a cast-in-situ concrete slab. 
Design and supply box culverts which have a span not greater than 1200 mm, height not more 
than 1200 mm and a fill height not more than 1600 mm in accordance with AS 1597.1. 
Design all other box culverts in accordance with AS 1597.2. 
Use Standard Vehicle Loadings including NT Standard Road Train, with addition of the 
HLP 400 Abnormal Vehicle Loading on all National Highways, and HLP 320 on all other routes. 
Provide culverts designed for the Exposure Classification appropriate to the site of the works. 
To AS 5100.5 Exposure Classifications table. Refer to NT CLIMATE ZONES TABLE. 
Hold point - Provide drawings showing complete reinforcement and dimensions with 
tolerances and obtain the Superintendent’s approval prior to fabricating any units. Provide 
manufacturer’s certification that the provided culverts comply with the applicable sections of 
AS 5100.5 and with AS 1597. Certify that the design is reflected accurately by the shop 
drawings and that the design is adequate to resist all specified loads and the soil loads 
pertaining to the site. 
Provide a table of construction axle loads versus minimum required cover for each box culvert 
size. 
Witness point - Give the Superintendent notice prior to casting concrete. 

 Bedding 

Bedding material to be one of the following: 

 A clean granular material free from sticks, stones and other deleterious material with a 
Plasticity Index less than 6, conforming to the Table - Material Size, or 

 RCG conforming to Specifications for Recycled Crushed Glass as an Engineering 
Material Section 9, or 

 Mix blend of RCG conforming to Specifications for Recycled Crushed Glass as an 
Engineering Material Section 9, and clean granular material free from sticks, stones and 
other deleterious material with a Plasticity Index less than 6, conforming to the Table - 
Material Size. 

 

Table - Material Size 

AS Sieve (mm) Percentage Passing By Dry Mass 

19.0 100 

2.36 50 – 100 

0.60 20 – 90 

0.30 10 – 60 

0.15 0 – 25 

0.075 0 – 10 
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 Concrete 

Conform to the requirements of the MISCELLANEOUS CONCRETE WORKS Section. 

 Mortar 

Use one part fresh cement and three parts clean sharp sand mixed with potable water to yield a 
stiff but workable mixture. 

 Select Fill 

Conform to the requirements of the EARTHWORKS Section. 

12.6 CONSTRUCTION OF CULVERTS AND STRUCTURES 
Refer to the following new Civil Standard Drawings: 
CS 3126 for drainage outlet chute behind kerb for rural applications. 
CS 3127 to CS 3132 for batter setout dimensions and quantities  
CS 3133 to CS 3140 for traversable culvert grates. 

 Setting Out – Hold Point 

Measure culvert length along the invert to the outside face of headwalls. 
Measure pits and/or manholes to the inside face of the wall. 
Finished surface levels for kerbside structures are measured at the top of the kerb. 
Set out the culvert and/or structure with pegs before construction. 
Hold Point - Obtain the Superintendent's approval for the setting out before construction. 

 Excavation – Witness point 

Excavate in whatever material is encountered. 

Use of explosives shall be in accordance with the MISCELLANEOUS PROVISIONS Section. 

Pump, bail, sheet, shore and brace as necessary. 

Divert water when necessary. 

Rectify foundations which are affected by rain or surface water entering the excavation. 

The total width of trench at and below the level of the top of the culvert shall be in accordance 
with the Department’s civil standard drawings or the project drawings. 

Backfill with select fill up to the specified level if the trench is excavated too deep. Any such 
backfilling shall be at the Contractor's expense. 

Witness point - Excavate unsuitable material below specified level if directed by the 
Superintendent. Replace with select fill, compacted as specified. 

 Foundation Compaction below Precast Box Culvert 

The foundation layer directly below the precast box culvert insitu concrete base must be ripped 
to a depth of 150mm and re-compacted to 95% MMDD. The area treated must extend beyond 
the entrance apron/ headwalls and continue beyond the protection works of the outlet. 

 Culverts in Fill under Construction 

Refer to EARTHWORKS, Earthworks in Fill clause, Construction Methods sub-clause, 
Compacted Layer Method paragraph. 

Place and compact fill to Manufacturer’s instructions and design specifications. Use select fill. 

Refer to PROJECT SPECIFIC REQUIREMENTS in RFT/ RFQ. 
Conform to Compacted Layer Method in EARTHWORKS. 

Excavate the fill in accordance with the Excavation sub-clause in this clause to permit the 
construction of the culvert. 

 Construction Loading on Culverts 

Provide the minimum compacted thickness of cover specified in the Table - Minimum 
Required Cover Thickness (Metres) before allowing traffic to cross a culvert. 

Do not permit construction vehicles having axle loads greater than 10 tonnes to cross large box 
culverts, having spans greater than 1200 mm, or heights greater than 1200 mm, under any 
depth of fill unless specific certification is provided by the culvert crown unit manufacturer that 
the culverts have been designed to cope with those loads.
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Table – Minimum Required Cover Thickness (Metres) 

Maximum 
Construction 

Vehicle Axle Load 
(Tonne) 

Type, Size And Class Of Culvert 

Concrete Pipes, By Pipe Class Boxes 

Less Than 1200 mm 
Nominal Diameter 

1200 mm Nominal 
Diameter Or More 

Less Than 1200 mm 
Span, 1200 Height 
And 1600 Final Fill 

Height Concrete Pipe Class (AS/NZS 4058) 

X(2) Y(3) Z(4) X(2) Y(3) Z(4)  

9 0.4 0.4 0.4 0.4 0.4 0.4 0.1 

20 0.8 0.6 0.4 0.5 0.4 0.4 0.6 

35 1.3 0.8 0.6 1.3 0.4 0.4 0.9 

50 1.0 0.8 -- 1.0 0.4 -- 1.2 

Concrete pipe classes to AS/NZS 4058 Table - Test loads for load classes 2 to 10 
(circumferentially reinforced concrete pipes). Class2 (X), Class3 (Y), Class4 (Z) 

 

 Bedding 

Place bedding 75 mm compacted thickness for the full width of the trench or 0.6 m greater than 
the width of the culvert for non-trench conditions. 

Compact bedding to 90% relative compaction. 

Shape the bedding to hold pipes in position during compaction of additional fill. 

Place and compact a further (haunching) layer of bedding in accordance with the Department’s 
civil standard drawings or the project drawings, and AS/NZS 3725. 

 Laying 

12.6.7.1 Laying Generally 

Lay culverts commencing from the downstream end. 

End caps, when used, shall provide a tight waterproof seal. 

12.6.7.2 Laying Pipe Culverts 

Face rebates or sockets upstream. 

Rest the full length of the pipe barrel on the bedding. 

Position pipes so that the ‘TOP’ markings on the pipes are visible on the tops of the pipes and 
the pipes are orientated so that the markings are within 5 degrees of the vertical axis. 

Fill all joints with stiff mortar firmly rammed into openings. Remove excess mortar from barrel of 
culvert. Apply external rubber bands. 

Brace pipes of 1200 mm diameter and greater with toms until the completion of the 
embankment and pavement. The toms shall bear against a sill along the invert and a cap 
against the crown of the pipe. Provide toms opposite every pipe joint. 

Cast collars and blocks in one operation. Restrain the culvert prior to constructing the collars or 
blocks by partially backfilling with bedding around the barrel of the culvert to one-half of the 
pipe diameter. 

 Laying Box Culverts 

Lay precast box culverts on a cast-in-situ reinforced concrete base slab. 

Ensure concrete base slab exceeds external width of box culverts as shown on the typical 
details. 

Butt box culverts firmly together. 
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Cut away lifting hooks and seal over the affected area with an approved epoxy resin. 

Fill all joints with a stiff mortar firmly rammed into the openings. Remove excess mortar from 
the barrel of the culvert and apply external joint seals to all joints, Densopol HT60 or equivalent, 
150 mm wide. 

 Connection to Existing Systems - Witness Point 

Repair all cut openings and make watertight. 

Demolish existing headwalls to make way for the extension of the culvert. 

Clean out new work and existing work affected by the new work. 

Witness Point - Advise the Superintendent within 2 days when cleaning out is completed. 

 Backfill – Witness Point – Hold Point 

Witness point - Notify the Superintendent before backfilling where holes or fissures occur in 
rock trenches. 

Hold point - Do not place backfill against any in-situ concrete structure until the concrete has 
attained 80% characteristic strength and approval has been given. 

Place backfill in layers not exceeding 150 mm compacted thickness. 

Ensure the maximum difference in height of backfill on each side of a culvert is 300 mm. 

Backfill around the culvert for the full width of the trench, and for a minimum 300 mm above the 
top of the culvert, or to subgrade surface if less, with select fill. 

Backfill the remainder of the trench with standard fill. 

Stabilise all backfill with 2% cement by mass and compact to 95% relative compaction where 
the trench or embankment is located, or will be located, beneath a road pavement. 

Stabilise all backfill with 2% cement by mass and compact to 95% relative compaction for the 
full width between headwalls at transverse crossings of a road. 

Produce a uniform mix. Complete compaction within one hour of adding mixing water. 

Use compaction equipment which will not damage the culvert and in-situ structures. 

Carry out conformance testing using the Department’s Panel Period Contractors for Testing. 

Stabilise top 150 mm of backfill, for a distance of 1 m adjacent to culvert headwalls and wing 
walls, so as to be erosion resistant. 

Remove surplus material from the site. 

Reinstate to subgrade level trenches cut through pavements and other construction by 
backfilling the trench with stabilised select fill compacted to 95% relative compaction. 

Construct base/sub-base layers of the pavement in accordance with the PAVEMENTS AND 
SHOULDERS Section. 

Reinstate surface. 

Reinstate trenches cut outside of pavements and other construction by backfilling with standard 
fill compacted to 90% relative compaction. 

12.7 INLET AND OUTLET STRUCTURES, PITS, HEADWALLS, 
AND OTHER STRUCTURES 

Construct in accordance with the specifications. 

Compact foundations to 95% relative compaction to a depth of 150 mm minimum. 

Replace unsuitable material as specified in the Excavation sub-clause, in the Construction of 
Culverts and Structures clause in this work section. 

12.8 INLET AND OUTLET CHANNELS - WITNESS POINT 
Excavate the inlet and outlet of all culverts to facilitate the flow of water. 

Refer to CS 3126 for drainage outlet chute behind kerb for rural applications. 
Conform to the following: 
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Bed width:  Minimum 150 mm greater than overall width of culvert. 

Side batters:  45 degrees maximum to horizontal. 

Bed grade:  0.5% in the direction of flow for a minimum distance of 50 metres. 

Clean out new work and existing work affected by the new work. 

Witness Point - Advise the Superintendent within 2 days when cleaning out is completed. 

12.9 OPEN UNLINED DRAINS 
Excavate and dispose of all excess material as specified in the EARTHWORKS Section. 

Trim drains to form neat levees. 

Compact levees to 95% relative compaction. 

Allow natural surface runoff. 

12.10 REMOVAL OF EXISTING CULVERTS AND DRAINAGE 
STRUCTURES 

Demolish and remove from the site, as specified, existing culverts and drainage structures. 

12.11 SUBSOIL DRAINAGE SYSTEMS 

 Subsoil Drainage 

12.11.1.1 Excavation 

Excavate to the depths indicated on the applicable Civil Standard Drawings and/or the project 
drawings. 

Line the trench with geotextile fabric. Refer to PROTECTION WORKS. 

Place a bedding layer of 50 mm of filter material in the trench and compact with a vibrating 
plate or similar. 

12.11.1.2 Filter Material 
Shall be a hard durable stone having a Los Angeles Abrasion Loss not greater than 35%. 

For Type B subsoil drains, backfill material is to consist of a single sized aggregate of 20mm 
particle size, with a maximum of 5% passing the AS 0.15mm sieve. 

12.11.1.3 Geotextile Fabric 

Conform to the requirements of Geotextile Fabrics clause in PROTECTION WORKS. 

12.11.1.4 Subsoil Drain Pipe 

Use minimum 100 mm diameter pipe, Class 400 behind kerbs, Class 1000 minimum under 
roads (trafficable areas). 

Use compatible couplings and fittings. 

Connect solid wall pipe to the subsoil drain pipe for the disposal of collected water. 

12.11.1.5 Laying and Backfilling – Hold Point 

Lay pipe on 1% minimum grade. 

Fit the pipelines with inspection openings, flushing points, and appropriate caps, supported in 
concrete collars suitable for Class D loading. 

Hold point - Obtain Superintendent's approval of the pipe installation before backfilling. 

Place filter material around the barrel of the pipe and to a height of 200 mm above the pipe. 

Compact with a vibrating plate compactor or similar. 

Place and compact remaining layers of the filter in layers not exceeding 300 mm. 

Prevent contamination of the filter. 

Place and compact basecourse gravel, as specified in the PAVEMENTS AND SHOULDERS  

Section in the top 300 mm of trench. 

Place the material in two equal layers compacted to 95% relative compaction. 

Where trench excavated through pavement compact upper layer of basecourse gravel to 100% 
relative compaction and reinstate surface. 
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Backfill above solid wall pipes as specified in the Backfill sub-clause, in the Construction of 
Culverts and Structures clause in this work section. 

12.11.1.6 End Walls - Witness Point 

Construct end walls at the outlet of subsoil drains as specified. 

Secure 19 mm galvanised wire mesh over the opening. 

Mark end walls with guide posts. 

Clean out new work and existing work affected by the new work. 

Witness Point - Advise the Superintendent within 2 days of when cleaning out is completed. 

 Drainage Blankets 

12.11.2.1 Excavation 

Excavate to the depths indicated on the project drawings and consistent with Civil Standard 
Drawing CS3122. 

Compact excavated base to 95% MMDD and provide either a two way slope extending from 
the road centreline, or a one way slope across the entire width.  

The excavation base slope shall be minimum 1%. 

12.11.2.2 Filter Material 

Filter material is to consist of an open-graded 20mm crushed rock, with a maximum of 3% 
material passing the AS 0.075mm sieve produced by blending 50% of 20mm and 50% of 
10mm aggregate. 

12.11.2.3 Geotextile Fabric 

Conform to the requirements of Geotextile Fabrics as per Civil Standard Drawing 3122. 

The geotextile fabric is to wrap and encase the filter material so that no filter material is exposed. 

12.11.2.4 Drainage Pipe 

Use minimum 100mm DN Class 1000 subsoil pipe in the drainage blanket and join to 100mm 
NB uPVC outlet pipe. Cast outlet pipe in a headwall. Headwall is to be placed on a slope to 
match the batter slope. 

12.12 CONFORMANCE 
Conform to Table – Drainage Works Tolerances. 

Table - Drainage Works Tolerances 

Property/dimension Tolerance 

Invert level and grade line No ponding of water. 

Open unlined drains + or - 50 mm. 

Culverts or lined drains + or - 20 mm 

Plan position + or - 200 mm. 

Culverts parallel to kerbs + or - 50 mm. 

Concrete structure dimension + or - 5 mm. 

Concrete thickness: Not less than specified. 

Subsoil drain slope 25 mm maximum sag in 8 m. 

 

12.13 OTHER REQUIREMENTS 
Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 
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13 PROTECTION WORKS 

13.1 STANDARDS AND PUBLICATIONS 
Conform to the following Standards and Publication unless specified otherwise: 

AUSTRALIAN STANDARDS 

Table – Australian Standards 

Use Standards, and their amendments, current as at the date for the close of tenders except 
where different editions and/or amendments are required by statutory authorities, including, 
but not limited to, NATA and the National Construction Code including the Building Code of 
Australia. 

Designation Title 

AS 1012(series) Methods of Testing Concrete. 

AS 1141(series) Methods of Sampling and Testing Aggregates. 

AS 1141.25.1 
- Degradation factor – Source rock (Washington Degradation 

Test).  

AS 1141.26 - Secondary minerals content in basic igneous rocks 

AS 1141.29 - Accelerated soundness index by reflux - Basic igneous rocks  

AS 1289 Methods of Testing Soils for Engineering Purposes. 

AS 1725(series) Chain link fabric fencing. 

AS 2001.2.3.2 
Methods of test for textiles - Physical tests - Determination of maximum 
force using the grab method (ISO 13934-2:1999, MOD) 

AS 2423 
Coated steel wire fencing products for terrestrial, aquatic and general 
use. 

AS 2758.1 Aggregates and rock for engineering purposes - Concrete aggregates. 

AS 3706(series) Geotextiles - Methods of Test. 

AS 3972 General purpose and blended cements. 

AS 4133(series) Methods of Testing Rocks for Engineering Purposes. 

AS/NZS 4671 Steel Reinforcing Materials 

AS /NZS 4680 Hot Dip Galvanized (Zinc) on Coatings Fabricated Ferrous Articles. 

 

NT TEST METHODS AND MANUAL 
NTMTM NT Materials Testing Manual accessible via 
https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/materials-
testing-manual 

NTTM NT Test Methods 

13.2 FOUNDATIONS 
Excavate, fill and trim the site to the required shape prior to commencing the protection works. 

Compact the top 150 mm of earthworks, on which protection works are to be laid to 90% 
maximum dry density ratio (modified). 

13.3 GEOTEXTILE FABRICS 

 General 

Supply and lay non-woven polypropylene or polyester geotextile fabric, consisting of long chain 
synthetic polymers composed of at least 95% by mass of polyolefins or polyesters. The 
geotextile filaments must be rot-proof, chemically stable and must have low water absorbency. 
Filaments must resist delamination and maintain their dimensional stability in the geotextile. 

https://transport.nt.gov.au/infrastructure/technical-standards-guidelines-and-specifications/materials-testing-manual
https://transport.nt.gov.au/infrastructure/technical-standards-guidelines-and-specifications/materials-testing-manual
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Non-woven geotextiles must have filaments bonded by needle punching, heat or chemical 
bonding processes. 

Woven geotextiles must have filaments interlaced in two sets, mutually at right angles. One set 
must be parallel to the longitudinal direction of the geotextile. 

Geotextiles must be free of any flaws which may have an adverse effect on the physical and 
mechanical properties of the geotextile. 

Geotextiles must be stabilised against ultra-violet radiation such that, when tested in 
accordance with AS 3706.11, must have a retained strength of at least 50% after 500 hours of 
exposure. 

 Storage, Packaging and Handling 

Geotextiles must be stored under protective cover or wrapped with a waterproof, opaque UV 
protective sheeting to avoid damage prior to installation. 

Geotextiles must not be stored directly on the ground or in any manner in which they may be 
affected adversely by heat, water or soil. The method of storage must be in accordance with 
recommendations by the manufacturer. 

The protected geotextile rolls must be clearly labelled showing manufacturer, type of geotextile, 
and batch identification number. 

Handle rolls with forklifts or similar, using dedicated slings, free of sharp hooks or tongs. Rolls 
that are dropped, dragged or pushed around on the ground will be rejected. 

 Delivery and Product Certification 

Geotextile must be delivered to site at least 5 days prior to commencement of installation. 

Provide a Certificate of Compliance that the geotextile complies with all the requirements as 
specified, together with test results reported on NATA endorsed test documents. The certificate 
must not be more than 12 months old. 

The Certificate of Compliance to include: quality control documentation for the relevant 
batch/lots, physical properties sheet, and manufacturer’s letter of certification stating 
compliance. 

 Construction 

Prepare smooth surfaces for placement of the geotextile, free of sharp objects, large rocks and 
protruding vegetation. 

Place geotextiles just ahead of the advancing face of construction work, with a maximum of 48 
hours of placement prior to covering. 

Repair punctures and tears. 

Where used in trenches or other drainage configurations, place the geotextile to the shape of 
the prepared surface, folding and overlapping where required. Fully envelope drainage 
materials in trenches. 

Unless specified elsewhere in the contract, the overlap must be minimum 300 mm. Overlap to 
be minimum 500 mm where large ground deformations are expected. Sewing may be permitted 
provided the seam strength exceeds the parent material grab strength. 

Direct travel of machinery over geotextile not permitted. 

Where required, conform to the following initial layer of material thicknesses: 

Table - Minimum Initial Layer Thickness (mm) 

Nominal Maximum Particle Size D85 of Initial Fill 
Layer (mm) 

Minimum Initial Layer Thickness 
(mm) 

< 150 300 

150 - 300 400 

300 - 500 500 
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Rock armour placed directly on geotextiles must be placed with a drop height of less than 
1.5 m, and placed in such a manner so as not to damage, puncture or tear the geotextile. 

Obtain Superintendent approval for use of vibratory compaction methods on the initial layer. 

 Geotextile Grades 

Unless specified elsewhere in the contract, use: non-woven, Strength Grade C. 

All strength grades, where specified, based on a Characteristic Values (Q), to conform to the 
Table - Geotextile Strength Grade Properties. 

Table – Geotextile Strength Grade Properties 

Geotextile 
Strength Grade 

Elongation (1) 
Grab Strength (2) 

(N) (3) 
Tear (2) (N) (3) G Rating (2) 

A 
>30% 
<30% 

500 
800 

180 
300 

900 
1350 

B 
>30% 
<30% 

700 
1100 

250 
400 

1350 
2000 

C 
>30% 
<30% 

900 
1400 

350 
500 

2000 
3000 

D 
>30% 
<30% 

1200 
1900 

450 
700 

3000 
4500 

E >30% 1600 650 4500 

Notes: 
(1) % Elongation corresponding to max CBR burst strength as per AS 3706.4. Generally 

<30% for wovens, >30% for non-wovens. 
(2) Property value is 80th percentile characteristic value (mean strength – 0.83 x standard 

deviation), as per relevant AS test. 
(3) N = Newtons 

Filtration properties relevant to each grade to be certified as part of Delivery and Product 
Certification sub-clause requirements. 

 Conformance Testing 

Where project requirement is less than 15,000 m2, sampling and testing is not required. 

Provide samples to independent, NATA accredited testing laboratory when project exceeds 
15,000 m2, to the following test frequencies: 

Table – Test Frequencies 

Description Units Test Method Test Frequency 

Tensile Strength kN/m AS 3706.2 1 per 15,000 m2 

Tear Strength N AS 3706.3 1 per 15,000 m2 

CBR Burst Strength N AS 3706.4 1 per 15,000 m2 

Grade Tensile 
Strength 

N AS 2001.2.3.2 1 per 15,000 m2 

Flow Rate l/m2/s AS 3706.9 1 per 90,000 m2 

Samples to be 15 m2 in size, cut across full width of the roll, not within 2 m of the end of a roll. 

13.4 ROCK PROPERTIES 
The rock properties specified in this clause apply to the rock, stone, aggregate and boulders 
specified in the following clauses in this section; 

 Stone Pitching 

 Dumped Rock 

 Quarter Tonne Dumped Rock 

 Rubble 

 Gabion Rock 

 Reno Mattresses 
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REQUIREMENTS; Clean, dry, durable crushed stone of uniform quality, free from weeds, 
vegetable matter and other deleterious materials. 

Particles must have at least 2 crushed faces and comply with the following standards; 

AS 1141.25.1 Degradation factor – Source rock (Washington Degradation Test). Basic igneous 
rocks, e.g. Basalt aggregates, shall have a minimum value of 50. 

AS 1141.26 Secondary minerals content in basic igneous rocks, e.g. Basalt aggregates, shall 

not exceed 25. 

AS 1141.29 Accelerated soundness index by reflux. Basic igneous rocks, e.g. Basalt 
aggregates, shall have a minimum value of 94. 

Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 

13.5 STONE PITCHING 

 Stone Pitching 

The stone used is to be spalls of hard durable rock complying with the Rock Properties clause 
and with dimensions not less than 150 mm and not larger than 200 mm. 

Hand place the stones so that they are firmly bedded interlocked. 

Place the stones so that the exposed faces of the stones are between 50 mm and 100 mm 
above the finished surface being protected. The depth of the stone pitching is to be as shown 
on the drawings. Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 

 Grouted Stone Pitching – Hold Point 

Place stones as specified in the Stone Pitching sub-clause. 

Hold point - Obtain Superintendent's approval before grouting. 

Grout stone pitching with waterproof, high strength cement mortar. 

Cement mortar to consist of one part cement to three parts of clean sand mixed with potable 
water to form a workable mixture. 

Work the mortar into the gaps between the stones of the stone pitching to bind the stones.. 
Work from the lower end of the slope of the pitching up the slope. 

Cure the mortar for at least 48 hours. 

Remove defective mortar and regrout any loose stones. 

Provide 75 mm diameter uPVC pipe sections to form weep holes penetrating the full thickness 
of the stone pitching and grout, at the rate of one weep hole every 5 square metres of stone 
pitching. 

13.6 DUMPED ROCK PROTECTION 
Large spalls or boulders complying with the Rock Properties clause and having a least 
dimension as specified. Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 

Dump into the specified area. 

Protect adjacent areas from damage due to dumping. 

The average plane of the exposed rock face to be within 100 mm of the specified position. 

13.7 QUARTER TONNE CLASS DUMPED ROCK PROTECTION 
Large spalls or boulders complying with the Rock Properties clause and having the following 
grading. 

Table – Rock - Size and grading 

Rock Size (weight) Minimum % Larger Than Specified Size 

35kg 90 

250kg 50 

500kg 0 
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Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 

Dump into the specified area. 

Protect adjacent areas from damage due to dumping. 

The average plane of the exposed rock face to be within 100 mm of the specified position. 

13.8 RUBBLE 
Broken rock complying with the Rock Properties clause. 

Maximum size of rubble to be 200 mm. 

At least 30% by mass to have a nominal size of 100 mm or greater. 

No more than 20% by mass to pass the 2.36 mm sieve. 

Dump rubble without segregation onto the prepared area. 

Compact rubble to a tight finish. 

The average plane of the exposed face to be within 100 mm of that specified. 

The exposed face to be within 100 mm of the average plane. 

Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 

13.9 GABIONS 

 General 

A flexible, hexagonal woven steel wire mesh box, filled with packed stone, complying with the 
Rock Properties clause and securely laced with steel wire. 

 Steel Wire Mesh for Gabions 

Use galvanized steel wire, Grade W15Z380 to AS 2423.  

Zinc coating; 250 g/sq.m Galvanization to be carried out prior to weaving of the mesh. 

Minimum tensile strength of wire: 380 MPa 

Mesh openings to be 80 mm x 100 mm maximum, hexagonal in shape with flexible joints 
consisting of not less than two full turns. 

All wire to be coated with average thickness of 0.55 mm extruded grey PVC firmly attached to 
the wire. The minimum thickness of coating to be 0.40 mm in accordance with AS 2423. 

Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 

Conform to the following wire sizes and galvanizing weights: 

Table – Wire properties - Gabions 

Wire Type Minimum Diameter(mm) 

Body wire 2.7 

Binding and lacing wire 2.2 

Selvedge wire 3.4 

 

Selvedge wire shall be woven integrally along all edges of the mesh, in accordance with the 
manufacturer's instructions, and such that the mesh shall not unravel. 

The steel wire mesh shall be sized so that it can be folded into regular boxes, complete with 
diaphragms, having dimensions specified. Refer to PROJECT SPECIFIC REQUIREMENTS in 
the RFT/RFQ. 

Diaphragms to be at 1,000 mm spacings.  

 Construction of Gabions 

Assemble and erect in accordance with the manufacturer's instructions. 

Pretension the wire framework against a firm anchor or adjacent units. 
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Retain the shape of the wire framework with spreaders. 

Fill with hard durable stone, complying with the Rock Properties clause and placed in stages 
to achieve the tightest packing of stone. 

Maximum stone dimension: 250 mm. 

Minimum stone dimension: 100 mm. 

Overfill the framework by 20 mm to 50 mm to allow for subsequent movement of the stone. 

Perform lacing operations using specified lacing wire. Wire to pass round the edges being 
joined using alternative single and double loops through each mesh in turn. Tightness of the 
mesh and wiring is essential. 

Ensure a tightly packed, neat and uniform construction. 

13.10 RENO MATTRESSES 

 General 

A flexible, hexagonal woven steel wire mesh box, filled with packed stone, complying with the 
Rock Properties clause and securely laced with steel wire. 

When used as protection abutting reinforced concrete floodways pin reno mattress to concrete 
as per detail 1 on Civil Standard drawing CS 3124. 

 Steel Wire Mesh for Reno Mattresses 

Use galvanized steel wire, Grade W15Z380 to AS 2423. 

Zinc coating; 250 g/sq.m Galvanization to be carried out prior to the weaving of the mesh. 

Minimum tensile strength of wire: 380 MPa. 

Mesh openings to be 60 mm x 80 mm maximum, hexagonal in shape with flexible joints 
consisting of not less than two full turns. 

All wire to be coated with average thickness of 0.55 mm extruded grey PVC firmly attached to 
the wire. The minimum thickness of coating to be 0.40 mm in accordance with AS 2423. 

Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 

Conform to the following wire sizes and galvanizing weights: 

Table – Wire properties – Reno mattresses 

Wire Type Minimum Diameter (mm) 

Body wire 2.0 

Binding and lacing wire 2.2 

Selvedge wire 2.4 

 

Selvedge wire to be woven integrally along all edges of the mesh, in accordance with the 
manufacturer's instructions. 

Cut to shape where necessary. 

MATTRESS PANELS 

Bottom panel: Includes both sides and both end panels. 

Top panel: Shall have the same dimension as the bottom, without the sides and ends, and 
be supplied separately. 

Diaphragms: Extend over the full width of the mattress from top to bottom at maximum 
intervals of 1 m. 

 Construction of Reno Mattresses 

Assemble and erect in accordance with the manufacturer's instructions. 

Align diaphragms perpendicular to the direction of flow unless otherwise specified. 

Pretension the wire framework against a firm anchor or adjacent units. 
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Retain the shape of the wire framework with spreaders. 

Fill with hard durable stone complying with the Rock Properties clause and placed in stages to 
achieve the tightest packing of stone. 

Maximum stone dimension:  120 mm when mattress depth 170 mm. 

     150 mm when mattress depth 230 mm. 

     200 mm when mattress depth 300 mm or greater. 

Minimum least stone dimension: 80 mm. 

Overfill the framework by 20 mm to 50 mm to allow for subsequent movement of the stone. 

Perform lacing operations using specified lacing wire. Wire to pass round the edges being 
joined using alternative single and double loops through each mesh in turn. Tightness of the 
mesh and wiring is essential. 

Last panel on downstream side, or at base of slope, shall be a whole unit (i.e. not cut). 

Ensure a tightly packed, neat and uniform construction. 

13.11 REVETMENT MATTRESSES 

 General 

A nylon fabric material filled with mortar with filter points for the relief of hydrostatic uplift 
pressure. 
Conform to the manufacturer's instructions. 

 Materials 

Mortar mix proportions: 

Table – Mortar Mix Proportions – Revetment Mattresses 

Cement Type GP or 
GB 

Fine Sand Coarse Sand Water 

1 (500 kg) 1.2 (600 kg) 2.2 (1,100 kg) 450 l/m3 
 

Adjust fine sand/coarse sand proportions if required to provide workable mix. 

 Construction of Revetment Mattresses 

Toe-in to provide cut-off walls minimum 300 mm deep and width not less than maximum 
thickness of mattress. 

Lay, cut and stitch mattress on prepared surface. Make allowance for take up of fabric resulting 
from filling mattress with mortar. 

All stitching and seams to be neat in appearance and strength to withstand filling pressure. 

Ensure mattress is anchored prior to mortar pumping to prevent creep during placement of 
mortar. 

Provide openings in fabric at a maximum of one every 50 m2 for placement of mortar. Opening 
to match size of pumping hose. 

Make good openings on completion of mortar pumping. 

All areas of mattress to be hard filled with mortar with smooth surface. 

Do not permit any loading on the mattress until one hour after mortar pumping has been 
completed. 

Remove spilt mortar from surface of mattress by hand only. Do not use water to wash spilt 
mortar. 

Make good any defective areas. 

13.12 EMBANKMENT PROTECTION - CONCRETE 
Construct embankment protection from concrete reinforced with a single layer of centrally 
located SL62 mesh. Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 
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Overlap the mesh by 200 mm at joints. 

Make construction joints in the vertical plane, at 2 m maximum spacing. 

Continue reinforcement mesh across construction joints. 

Construct the embankment protection and the margins as an integral unit. Refer to PROJECT 
SPECIFIC REQUIREMENTS in the RFT/RFQ. 

Construct the toe of the embankment protection and the adjacent protection work as an integral 
unit. Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 

Drainage holes to be 75 mm diameter penetrating the full thickness of the protection works. 
Install the drainage holes at 3 m intervals just above the toe. 

Install additional rows of drainage holes parallel to the first, and at 3 m intervals and spacings, 
where the scope of work requires it. 

The exposed surface to be within 50 mm of the specified position. 

13.13 MARGINS 
Construct margins with reinforced concrete. Conforming to the requirements of the 
MISCELLANEOUS CONCRETE WORKS Section. 

Make construction joints at 3 m maximum spacing. 

Form the top 75 mm of the vertical face nearer the pavement, and any exposed outer face, true 
to line and level. 

Wood float and broom finish the upper surface of the margin. Finish flush with the top of the 
pavement. 

Overlap the bituminous seal on the margins by not less than 100 mm. Refer to PROJECT 
SPECIFIC REQUIREMENTS in the RFT/RFQ. 

TOLERANCES 

Width: Not less than specified. 

Level: + or - 10 mm of top of adjacent pavement. 

13.14 OTHER REQUIREMENTS 
Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 
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14 ROAD FURNITURE AND TRAFFIC CONTROL 
DEVICES 

14.1 CROSS REFERENCE 
PAVEMENT MARKING for Audio Tactile Pavement Marking. 

14.2 STANDARDS AND PUBLICATIONS 
Conform to the following Standards and Publications unless specified otherwise: 

AUSTRALIAN STANDARDS 

Table – Australian Standards 

Use Standards, and their amendments, current as at the date for the close of tenders except 
where different editions and/or amendments are required by statutory authorities, including, 
but not limited to, NATA and the National Construction Code including the Building Code of 
Australia. 

Designation Title 

AS 1012(series) Methods of testing concrete 

AS 1074 Steel tubes and tubulars for ordinary services 

AS 1111(series) ISO metric hexagon commercial bolts and screws 

AS 1112(series) 
ISO metric hexagon nuts, Including thin nuts, slotted nuts and castle 
nuts 

AS/NZS 1252(series) 
High strength steel bolts with associated nuts and washers for 
structural engineering 

AS 1273 Unplasticised PVC (UPVC) downpipe and fittings for rainwater 

AS 1397 
Continuous hot-dip metallic coated steel sheet and strip - Coatings 
of zinc and zinc alloyed with aluminium and magnesium 

AS/NZS 1428.4.1 
Design for access and mobility – Means to assist the orientation of 
people with vision impairment - Tactile ground surface indicators 

AS/NZS 1554(series) Structural steel welding 

AS/NZS 1594 Hot rolled steel flat products 

AS/NZS 1604.1 Specification for preservative treatment – Sawn and round timber 

AS 1722 Pipe threads of Whitworth form – Fastening pipe threads 

AS 1725(series) Chain link fabric fencing  

AS/NZS 1734 Aluminium and aluminium alloys - Flat sheet, coiled sheet and plate 

AS 1742(series) Manual of uniform traffic control devices 

AS 1743 Road signs - Specifications 

AS 1744 Standard alphabets for road signs 

AS 1906(series) 
Retroreflective materials and devices for road traffic control 
purposes 

AS 1906.1 Retroreflective sheeting 

AS/NZS 1906.2 Retroreflective devices (non-pavement application) 

AS 2423 
Coated steel wire fencing products for terrestrial, aquatic and 
general use 

AS 2700 Colour standards for general purposes 

AS 2759 Steel wire rope – Use, operation and maintenance 

AS/NZS 3750.9 Paints for steel structures - Organic zinc rich primer. 
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Table – Australian Standards 

Use Standards, and their amendments, current as at the date for the close of tenders except 
where different editions and/or amendments are required by statutory authorities, including, 
but not limited to, NATA and the National Construction Code including the Building Code of 
Australia. 

Designation Title 

AS/NZS 3845.1 
Road safety barrier systems and devices - Road safety barrier 
systems 

AS/NZS 4680 Hot dip galvanized (zinc) coatings on fabricated ferrous articles 

AS 4687 Temporary fencing and hoardings 

 
APAS SPECIFICATIONS 
APAS 1441/1 Permanent graffiti barrier, clear, exterior 

APAS 1442/1 Temporary graffiti barrier, clear, exterior 

APAS 1443 Graffiti Remover 

APAS 2916 Organic zinc rich coating for protection of steel 
 

NT TEST METHODS AND MANUAL 

NTMTM NT Materials Testing Manual accessible via 
https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/materials-
testing-manual 

NTTM  NT Test Methods 

 

OTHERS 

Department of Infrastructure, Planning and Logistics accepted road safety barriers at 
https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/road-safety-
barriers  

EN 1317 Road restraint systems 
NCHRP 350 Recommended Procedures for the Safety Performance Evaluation of Highway 
Features 

14.3 DEFINITIONS 
Table - Definitions – Road Furniture and Traffic Control Devices 

TERM DEFINITION 

CS 

Civil Standard drawing. Use the most recent version. Accessible 
via  

https://dipl.nt.gov.au/industry/technical-standards-guidelines-
and-specifications/standard-drawings . 

Graffiti 
The name for images or lettering scratched, scrawled, painted 
or marked in any manner on property. 

Longitudinal Lines 
Any line which runs parallel to the road centre line, e.g. broken 
line, edge line, separation line, barrier line. 

Other Markings 
All diagonal lines, chevron markings and messages on the 
pavement, including symbols, words, numerals, arrows, and 
kerb markings. 

Tactile Ground 
Surface Indicator 
(TGSI) 

A device, or a number of devices, installed on a surface in a 
pedestrian path of travel, designed to provide pedestrians who 
are blind or vision-impaired with warning or directional 
orientation information. 

https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/materials-testing-manual
https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/materials-testing-manual
https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/road-safety-barriers
https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/road-safety-barriers
https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/standard-drawings
https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/standard-drawings


ROAD FURNITURE AND TRAFFIC CONTROL DEVICES 

 

_______________________________________________________________________ 
STANDARD SPECIFICATION FOR ROADWORKS 

NTG REFERENCE TEXT – V 5.3a – JANUARY 2024 
PAGE 183 

Table - Definitions – Road Furniture and Traffic Control Devices 

TERM DEFINITION 

Traffic Control Device 

Any sign, signal, pavement marking or other installation placed 
or erected for the purpose of regulating, warning, guiding or 
providing for the safety of road users. It does not include 
temporary warning devices and control measures erected only 
for the construction period. 

Transverse Markings 
Any line which is at right angles to the centre line of the road, 
e.g. stop line, hold line, pedestrian cross walk. 

 

14.4 TACTILE GROUND SURFACE INDICATORS – WITNESS 
POINT 

TGSI devices used must conform to AS/NZS 1428.4.1. 

TGSI devices used must conform to AS 4586. 

Use preformed plastic units. 

Use integrated units. Do not use discrete units in outdoor applications. 

Material is to be high density, fibre reinforced, UV stabilised, polymer containing Herculite, 
fabricated by a sheet moulding compression method. 

Units must be fixed with tamper resistant screw fasteners. 

Surface fixed units must have tapered edges. 

Provide cast-in units which have lugs which are embedded in the concrete substrate and which 
enable replacement of the TGSI unit if it needs to be replaced. Concrete to be flush with TGSI 
units at the abutting edges. 

Units must achieve, as a minimum, the performance criteria detailed in Table – TGSI Minimum 
Performance Standards. 

Witness Point – Provide a 5 year warranty for the materials used, and for the devices installed 
as tactile ground surface indicators. Provide a 5 year warranty for the workmanship for the 
installation of the tactile ground surface indicators. Both warranties to be in the name of the 
Principal. 

Witness Point – Provide documentary evidence that the TGSIs meet the minimum 
performance criteria. 

Table – TGSI Minimum Performance Standards 

Slip Resistance 

Test Method 

Result Class 

Warning 
Type 

Directional 
Type 

Warning 
Type 

Directional 
Type 

AS 4586 
Appendix A 

Wet Pendulum 

Slider 96 
71 54 P5 P4 

Wet Pendulum 

Slider 55 
65 41 P5 P4 

AS 4586 
Appendix C 

Wet Barefoot Inclining 
Platform 

29° 16° C A 

AS 4586 
Appendix D 

Oil - Wet Inclining Platform 24° 22° R11 R11 
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Luminous Reflectance 

Test Method 

Dry Luminous 
Reflectance 

Wet Luminous 
Reflectance 

Warning 
Type 

Directional 
Type 

Warning 
Type 

Directional 
Type 

AS/NZS 1428.4.1 
Appendix E 
Luminous 
Reflectance 

Luminous Reflectance 

Material Colour - 
White 

73.5 74.6 72.5 73.7 

Luminous Reflectance 

Material Colour - 
Black 

3.1 5.2 2.5 3.5 

Luminous Reflectance 

Material Colour - 
Yellow 

55.3 57.2 54.2 54.3 

Luminous Reflectance 

Material Colour - Blue 
19.5 20.9 18.4 19.5 

Minimum required luminance contrast between TGSI units and the surrounds/substrate is 
30%. 

Dimensions: Must comply with AS/NZS 1428.4.1 

Colours: Refer to drawings, or to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 

 

14.5 FENCING 

 General 

Clearing fence lines includes the removal of trees, shrubs, vegetable matter and debris. Grub 
out all roots that interfere with the placement of posts. 

Erect fences so that the line of the tops of the posts is uniform. 

Adjust the position of posts to compensate for the irregularities of the ground. 

Provide gates where specified and across existing access tracks or roads. 

 Existing Fences 

Install a post at the intersection of new fence with existing fence and fix the wiring of both 
fences to that post. 

Complete the necessary sections of new fencing before removing or opening a boundary or 
internal fence. Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 

Obtain owner's agreement to proposed removal. 

Notify the occupier in writing of the date the fence will be removed. 

Erect gates or grids at fence openings as specified. 

 Materials 

Barbed wire: 1.57 mm diameter minimum, high tensile. 

Plain wire: 2.50 mm diameter minimum, high tensile. 

Wire mesh: Galvanized 3.15 mm diameter x 50 mm chain mesh. 

 Stock Fence 

Stock fencing to consist of tubular steel strainer assemblies with star pickets and galvanized 
wire. Construct as specified on Civil Standard Drawing CS 3310. 

Include the crossing of gullies, watercourses and hollows on the ground.
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 Security Fence 

Security fencing to consist of tubular steel posts complete with post caps, cable straining wires, 
chainwire mesh and three barbed wires. Construct as specified on Civil Standard Drawing 
CS 3308. 

 Temporary Site Safety Fence 

Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 

Materials, construction, and installation to AS 4687. 

Erect the fence in accordance with manufacturer's and/or supplier’s specifications. Ensure 
installation methods are consistent with possible local weather events. 

This sub-clause is not applicable to temporary road safety barriers for works. Refer to 
PROVISION FOR TRAFFIC, NT Specific Directions for Road Work Signs clause, Road 
Safety Barriers sub-clause, for temporary road safety barriers. 

 Pedestrian Fence 

To civil standard drawing CS 3307. 

Refer to AS 1742.10, Pedestrian Fencing clause. 

 Log Barrier Fence 

Refer to Recycled Plastic Bollards sub-clause. 

Provide log barrier fencing consisting of close spaced vertical bollards. 

Use recycled plastic bollards or Stringybark, Woollybutt or Pine timber, pressure impregnated 
with ACQ preservative formulation, copper oxide (CuO) and quaternary ammonium compound 
(DDAC) to Category H4 of AS/NZS 1604. 

Do not use preservative treatments that contain arsenic or chromium. 

 Vehicle Movement Barriers/Fences 

As per Civil Standard Drawing CS 3305. 

Supply stock & half stock length pipe barriers. 

Erect fences as ordered, so that the line of the tops of the posts is uniform. 

Make allowance for excavation and concreting of anchor/footings. 

Adjust the position of posts to compensate for the irregularities of the ground. 

Minor clearing fence lines may include the removal of trees, shrubs, vegetable matter and 
debris. Grub out all roots that interfere with the placement of posts. 

 Cyclist Holding Rails 

Supply and erect new cyclist holding rails and delineators as per Civil Standard Drawings 
numbered CS 3302 and CS 3305, 

Or 

Remove damaged rail and replace with new rail as per drawing. 

Make allowance for excavation and concreting of anchor/footings. 

Make allowance for minor clearing of fence lines 

 Recycled Plastic Bollards 

Supply round pre-moulded recycled plastic bollards, 1.5 m length x 150 mm dia with built in 
colours and UV stabilised, resistant to termites, microorganisms and moisture. 

Install and ensure security of recycled plastic bollards as per manufacturer’s recommendations. 

Make allowance for excavation and concreting of anchor/footings. 

Make allowance for minor clearing of fence lines. 

 Culvert Crossing Fences 

Supply and erect Culvert Crossing Fences and delineators as per drawing. 
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Make allowance for Hot Dip galvanising and masonry chemical anchorage to headwalls. 

Make allowance for excavation and concreting of anchor/footings. Refer to Civil Standard 
Drawing CS 3306. 

Make allowance for minor clearing of fence lines. 

Or  

Remove damaged Culvert Crossing Fences and replace with new fences as per drawing. 

Make allowance for excavation, removal and rehabilitation of anchor/footings. 

14.6 PLASTIC FLEXIBLE GUIDE POSTS 

 General 

For the purposes of these Flexible Guide Posts clauses the following definitions apply: 

 Delineator: Small retroreflectors or panels of retroreflective sheeting attached to guide 
posts to provide a coherent pattern of delineation of carriageway edges as an aid to night 
driving. 

 Flexible guide post: A guide post that when impacted by a vehicle, deflects and returns to 
the vertical position without maintenance intervention. 

Guide posts shall be constructed so that they do not constitute a hazard if struck by a vehicle. 

Guide posts shall be constructed of plastic, rubber, or similar proprietary product capable of 
recovering from an impact by returning to, or returning to within a margin of 5 degrees, of their 
original vertical state, post impact, without maintenance intervention, for the life of the guide 
post. 

 Product data – Witness Point 

Witness Point - Submit details of the proposed flexible guide post including the following: 

 Manufacturer’s details on the materials, and the properties of the materials, used in the 
manufacture of the guide posts. 

 Manufacturer’s recommended installation procedures. 

 Technical specifications. 

 Test results per the test sub-clauses 

 Warranties – Witness Point 

Witness Point – Submit the manufacturer’s published product warranties in the name of the 
Principal. 

 Samples – Hold Point 

Hold Point - Provide a sample flexible guide post from each batch purchased for this contract 
for inspection and approval before installing any posts. 

 Materials 

Flexible guide posts shall be composed of material which is: 

 Heat resistant. 

 Fire retardant. 

 Capable of retaining 85% of its colour, appearance and physical properties for at least five 
years when exposed to weather conditions existing in the Northern Territory. 

 Resistant to mould growth, and mildew. 

 Not be affected by hydrocarbon solvents. 

 Corrosion resistant or treated to resist corrosion. 

 Resistant to ultraviolet light. 

 Termite resistant.
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14.6.5.1 Surface finish 

Durable gloss or semi-gloss opaque white which is smooth and easy to clean. Free of sharp 
edges and burrs and discolouration or other defects that may affect its appearance and/or 
serviceability. 

14.6.5.2 Colour 

Whiter than Y35 Off White of AS 2700. 

14.6.5.3 Dimensions 

Minimum width: 100 ± 5 mm. 

Minimum thickness: 4 mm. 

Minimum height above ground surface: 1000 ± 100 mm. 

14.6.5.4 Markings 

Traceability: Mark each post legibly and indelibly with the following: 

 Name of the manufacturer 

 Name of the supplier (optional) 

 Month and year of manufacture 

 Batch number 

 Product code or model/type identifier (to differentiate the supplied product from other 
similar products of different type or model) 

 End of warranty date 

Letter size: 5 to 10 mm high. 

Marking of ground level: Mark 1000 mm from the top of the post. 

14.6.5.5 Anchorage 

Resistance to impact: Resistant to overturning, twisting and displacement from wind and impact 
forces when installed in the ground to manufacturer’s recommendations. 

Resistance to removal: Installation must be resistant to vertical removal by persons other than 
authorised personnel using approved removal tools. 

14.6.5.6 Delineators 

Rectangular retroreflectors 

Class 1A retroreflective material to AS 1906.1. 

Size to be 200 mm x 50 mm for red delineators, white delineators, and for yellow delineators. 
Area minimum 100 cm² (10,000 mm²). 

Discrete device type retroreflectors 

Maximum projected face area for delineator devices to be 100 cm² (10,000 mm²). Minimum 
length of shortest projected dimension to be 60 mm. 

Not to be used except to denote special hazards. Refer to drawings. Refer to PROJECT 
SPECIFIC REQUIREMENTS in the RFT. 

Installation of delineators 

Fix the delineators to the flexible guide post so that they are weatherproof and vandal resistant 
and so that they can be replaced if necessary without damaging the guide post. 

Centrally locate delineators between the edges of the guide post and 50 mm from the top of the 
guide post. 

The red delineator to be attached to the convex side of curved or shaped flexible guide posts 
where applicable.  

On a two way single carriageway, attach one red delineator to the face of the road edge flexible 
guide post on the left hand side of the carriageway and one white delineator to the face of the 
road edge flexible guide post on the right hand side of carriageway. Note that these road edge 
flexible guide posts will have delineators on both sides. 
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On a single direction, single carriageway, attach red delineators to the face of the road edge 
flexible guide posts on the left hand side of the carriageway and yellow delineator to the face of 
the road edge flexible guide post on the right hand side of carriageway facing the traffic. Note 
that these road edge flexible guide posts will have delineators on one side only.  

Attach any required discrete device type retroreflectors to manufacturer’s recommendations. 
Refer to drawings. Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT. 

 Installation of guide posts 

Installation of the guide posts is to be to AS 1742.2. 

Installation of the guide posts is to be to CS 3500. 

Installation of the guide posts is to be to the manufacturer’s written installation guide or manual. 

Curved or shaped guide posts installed on the left hand side of traffic lanes must be installed 
with the convex surface facing the traffic. 

 Tests – Hold Point 

Hold Point - Test results are to be provided as detailed in Testing of Flexible Guide Posts 
clause in this work section. 

14.7 STEEL FLEXIBLE GUIDE POSTS 
Steel guide posts must conform to AS 1742. 

Delineators fitted to them must conform to AS 1906. 

Provide steel guide posts which are galvanized, and which are made from are 2 mm thick steel 
or made from spring steel. 

 General 

For the purposes of these Steel Guide Posts clauses the following definition applies: 
Delineator: Small retroreflectors or panels of retroreflective sheeting attached to guide posts to 
provide a coherent pattern of delineation of carriageway edges as an aid to night driving. 

Steel guide posts shall be constructed so that they do not constitute a hazard if struck by a 
vehicle. 
Stubs of broken steel guide posts which protrude from the ground are to be extracted from the 
ground and disposed of in a legal disposal site. 

 Product data – Witness Point 

Witness Point - Submit details of the proposed steel guide post including the following: 

 Manufacturer’s details on the materials used in the manufacture of the guide posts. 

 Manufacturer’s recommended installation procedures. 

 Technical specifications. 

 Warranties – Witness Point 

Witness Point – Submit the manufacturer’s published product warranties in the name of the 
Principal. 

 Samples – Hold Point 

Hold Point - Provide a sample flexible steel guide post from each batch purchased for this 
contract for inspection and approval before installing any posts. 

 Materials 

Steel guide posts shall be composed of materials which are: 

 Heat resistant. 

 Fire retardant. 

 Capable of retaining 85% of its colour, appearance and physical properties for at least 
five years when exposed to weather conditions existing in the Northern Territory. 



ROAD FURNITURE AND TRAFFIC CONTROL DEVICES 

 

_______________________________________________________________________ 
STANDARD SPECIFICATION FOR ROADWORKS 

NTG REFERENCE TEXT – V 5.3a – JANUARY 2024 
PAGE 189 

 Resistant to mould growth, and mildew. 

 Not be affected by hydrocarbon solvents. 

 Corrosion resistant or treated to resist corrosion. 

 Resistant to ultraviolet light. 

14.7.5.1 Surface finish 

Durable gloss or semi-gloss opaque white which is smooth and easy to clean. Free of sharp 
edges and burrs and discolouration or other defects that may affect its appearance and/or 
serviceability. 

14.7.5.2 Colour 

Whiter than Y35 Off White of AS 2700. 

14.7.5.3 Dimensions 

Minimum width: 100 ± 5 mm. 
Minimum thickness: 2 mm. 
Minimum height above ground surface: 1000 ± 100 mm. 

14.7.5.4 Markings 

Traceability: Mark each post legibly and indelibly with the following: 

 Name of the manufacturer 

 Name of the supplier (optional) 

 Month and year of manufacture 

 Batch number 

 Product code or model/type identifier (to differentiate the supplied product from other 
similar products of different type or model) 

 End of warranty date 
Letter size: 5 to 10 mm high. 

Marking of ground level: Mark 1000 mm from the top of the post. 

14.7.5.5 Anchorage 

Resistance to impact: Resistant to overturning, twisting and displacement from wind and 
impact forces when installed in the ground to manufacturer’s recommendations. 

Resistance to removal: Installation must be resistant to vertical removal by persons other than 
authorised personnel using approved removal tools. 

14.7.5.6 Delineators 

Rectangular retroreflectors 

Class 1A retroreflective material to AS 1906.1. 

Size to be 200 mm x 50 mm for red delineators, white delineators, and for yellow delineators. 
Area minimum 100 cm² (10,000 mm²). 

Discrete device type retroreflectors 

Maximum projected face area for delineator devices to be 100 cm² (10,000 mm²). Minimum 
length of shortest projected dimension to be 60 mm. 

Use only to denote special hazards. Refer to PROJECT SPECIFIC REQUIREMENTS in the 
RFT/RFQ. 

Installation of delineators 

Fix the delineators to the steel guide post so that they are weatherproof and vandal resistant 
and so that they can be replaced if necessary without damaging the guide post. 

Centrally locate delineators between the edges of the guide post and 50 mm from the top of the 
guide post. 

The red delineator to be attached to the convex side of curved or shaped steel guide posts 
where applicable. 
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On a two way single carriageway, attach one red delineator to the face of the road edge steel 
guide post on the left hand side of the carriageway and one white delineator to the face of the 
road edge steel guide post on the right hand side of carriageway. Note that these road edge 
steel guide posts will have delineators on both sides. 

On a single direction, single carriageway, attach red delineators to the face of the road edge 
steel guide posts on the left hand side of the carriageway and yellow delineator to the face of 
the road edge steel guide post on the right hand side of carriageway facing the traffic. Note that 
these road edge steel guide posts will have delineators on one side only.  

Attach any required discrete device type retroreflectors to manufacturer’s recommendations. 

Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/ RFQ. 

 Installation of guide posts 

Installation of the steel guide posts is to be to AS 1742.2. 

Installation of the steel guide posts is to be to CS 3500. 

Installation of the steel guide posts is to be to the manufacturer’s written installation guide or 
manual. 

Curved or shaped steel guide posts installed on the left hand side of traffic lanes must be 
installed with the convex surface facing the traffic. 

 Tests – Hold Point 

Hold Point - Test results are to be provided as detailed in Testing of Flexible Guide Posts 
clause in this work section. 

14.8 TESTING OF FLEXIBLE GUIDE POSTS 

 Tests – Hold Point 

All testing specified in this clause shall be undertaken by a NATA accredited laboratory. The 
vehicle impact testing can be undertaken by a non NATA accredited laboratory. 
Testing and associated reports must not be more than three years old as of the date of tenders, 
unless otherwise approved by the Principal. 
This requirement is to take in to account that manufacturing processes and materials used 
during manufacture may change. The tests must be done on posts which are proposed to be 
provided under the contract. Guide posts of each type or model from each batch must be 
tested. 
Test reports must verify that the tested samples have been marked as required by the 
Markings sub-clause. The reports must include photos of the markings, which must be clearly 
legible in the reports. At least one photo of the markings of each type or model of guide post 
from each different batch must be included in the reports. 

Hold Point – This hold point is covered by the hold points in the clauses Plastic Flexible 
Guide Posts and Steel Flexible Guide Posts above. 

Submit test results to the Superintendent in respect to the following characteristics before 
ordering the guide posts: 

 Heat resistance. 

 Cold resistance. 

 Rigidity. 

 Vehicle impact. 

14.8.1.1 Heat resistance testing 

Heating: Condition posts at 60± 2°C for 2 hours in an oven. 

Test procedure: Conform to the following: 

 After conditioning, remove the post from the oven and clamp the base so that the post is 
vertical and protruding 1000 mm from the post top. 
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 Bend the conditioned post adjacent to the clamp in the direction of the adjacent traffic flow 
to form a 90° angle. 

 Subject the post to 3 cycles of bending through 180° within 2 minutes of its removal from 
the oven so that the post is bent in a right angle. Release the post after the third cycle. 

 Record the physical condition and horizontal deflection at the top of the post from a vertical 
line 30 seconds after release from the bent position. The deflection must not exceed 
50 mm. 

14.8.1.2 Cold resistance testing 

Cooling: Condition post at 0 ± 2°C for 2 hours in an ice bath. 

Test procedures: Conform to the following: 

 After conditioning, remove post from the ice bath and clamp in a vertical position with the 
top of the post protruding 1000 mm. 

 Bend the conditioned post adjacent to the clamp in the direction of the adjacent traffic flow 
to form a 90° angle within 30 seconds of its removal from the ice bath. 

 Release the post from the clamp 60 seconds after removing it from the ice bath and place 
in the ice bath for an additional 60 seconds. 

 Repeat the bending and ice bath procedure a further three times and release post from the 
bent position and record the horizontal deflection at the top of the post from a vertical line 
60 seconds after release. The deflection must not exceed 50 mm. 

 Return the post to ice bath for 60 seconds minimum. 

 Remove the post from ice bath and place in a horizontal position, securely clamped so that 
the minimum clear length between supports is 1000 mm. 

 Drop a 1 kg steel ball for a distance of 1500 mm vertically through a low friction guide so 
that it impacts the centre face of the post displayed towards the traffic. 

 Recondition post in ice bath for 60 seconds. 

Repeat ball dropping and reconditioning procedures. After the fifth ball drop, record the 
condition of the post. The flexible guide post must show no signs of fractures, cracks or splits. 

14.8.1.3 Rigidity testing 

Testing conditions: Conduct tests under the following conditions: 

 Temperature: At 35°C ± 2°C. 

 Clamps: Shape jaws of clamps to suit post profile so that the post cannot rotate in the 
clamp. 

 Test procedures: Conform to the following: 

 Securely clamp post to a bench in a horizontal position with the top of post unsupported 
and protruding 1000 mm. 

 Bend the post adjacent to the clamp in the direction of adjacent traffic flow to 90° and 
straighten. Repeat this procedure 10 times with maximum 3 minute intervals between 
procedures. 

 Apply a 0.9 kg mass to a point 50 mm from the top of the post, in the direction of adjacent 
traffic flow. Record the vertical deflection of post top from its original position. The 
deflection must not exceed 130 mm 

 Remove the mass and record the final deflection. The top of the flexible guide post must 
return unassisted to no more than 10 mm from its initial position within 10 minutes of the 
removal of the mass. Record the final deflection. 

Alternative testing procedures: Conduct testing as for standard testing procedures. Instead of 
applying a mass, conduct testing in a wind tunnel with a wind speed of 12.5 m/s applied in the 
direction of the adjacent traffic flow with a maximum horizontal deflection at the top of 130 mm. 
After the wind is removed, the top of the flexible guide post must return unassisted to no more 
than 10 mm from the vertical position. 
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14.8.1.4 Maximum rigidity of flexible guide posts 

Test procedures: Conform to the following: 

 Securely clamp post to a bench in a horizontal position with the top of post unsupported 
and protruding 1000 mm. 

 Apply a 10 kg mass to a point 50 mm from the top of the post, in the direction of adjacent 
traffic flow. 

 Record the vertical deflection of post top from its original position. The deflection must 
exceed 500 mm. 

14.8.1.5 Vehicle impact testing 

Flexible guide post shall be capable of self-erecting and remaining serviceable after being 
subjected to a series of direct impacts by a typical passenger vehicle at temperatures between 
15ºC and 30ºC. 

Flexible guide posts to be tested shall be installed in accordance with manufacturer’s 
recommendations, and shall be furnished complete with delineators. 

The guide post shall be capable of withstanding a series of 10 bumper bar impacts at a speed 
of 60 km/h and five bumper bar impacts at a speed of 100 km/h directed at 90 degrees to the 
face of the guide post which has the red delineator attached to it. 

The impacting vehicle shall suffer little or no damage during the impact tests. The guide post 
shall return to within five degrees of vertical within ½ hour of impact.  

Test results which show the flexible guide posts are capable of withstanding the above vehicle 
impacts are to be provided to the Superintendent upon request. Test results to include video or 
photographic evidence. A minimum sample of three flexible guide posts must be tested. 

14.9 ROAD SIGNS 

 General 

This subsection specifies the manufacture, supply, delivery and erection of road signs. 

 Anti-spear fixings for hazard markers (sight boards)  

Anti-spear fixings and stiffener rails must be installed for hazard markers (D4-1-1A), and other 
signs at similar heights and with similar dimensions, which are installed parallel to the path of 
travel of traffic. 

Hazard marker signs are to comprise two unidirectional D4-1-1A signs, mounted end to end. 

The stiffener rails are to be aluminium extrusions, each made up of two equal length sections, 
spliced at the centre line. The aluminium extrusions are to be of alloy and temper as shown on 
the drawings. 

Refer to Civil Standard Drawings CS-3516, CS-3517, and CS-3518, accessible via 
https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/standard-
drawings. 

 Remotely activated road condition information signs 

These are fixed signs with some permanent messaging/text, and some variable 
messaging/text, with messaging varied via remote connection to electronic displays built in to 
the sign board. 

Refer to the drawings. 

Provide the signs including, but not limited to: 

 the permanent messaging on the sign, 

 the sign board and its posts, footings, and fixings, 

 the solar panels, their support structures, the footings if any, and any ancillary cabling, 
conduits, fixtures and fittings, 

 the cabinets, their footings if any, and any ancillary cabling, conduits, fixtures and fittings, 

https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/standard-drawings
https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/standard-drawings
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 all the components housed in the cabinets, 

 the batteries, 

 the electronic message display units, 

 any slide in message plates (back up for when there is a failure of the electronic message 
display units which cannot be repaired in a short time frame), 

 the communications devices and associated cabling, conduits, aerials, and connectors at 
the sign, 

 any power supply devices and connections at the sign, 

 the communications devices and ancillary items at the base station, including portable 
computers, and 

 all software required for the system to function properly. Software is to include notification 
back to base verifying sign display changes. 

Make all connections and test the connections. Install and test all software. Ensure the sign works 
as intended. 

Provide documented licensing details for any software or other items requiring licensing. 
Licences to be in the name of the Principal. 

 Materials – Hold Point 

NON -REFLECTIVE MATERIALS 

In accordance with AS 1743. 

REFLECTIVE MATERIAL 

Use high intensity Class 400 standard in accordance with AS 1906.1 for all signs, including 
temporary signs, and hazard markers with the exception that all black legends are to be 
non-reflective. 

BLANKS 
Use aluminium marine grade alloy designation 5052 - H38. Thickness 1.6 mm. 
Steel sheets may only be used for temporary signs. 

MANUFACTURE 
Chemically clean aluminium blanks before painting or bonding of reflective material. 
Stamp the month and year of manufacture and the symbol DIPL on the backs of all signs. 

POSTS 
Post sizes to conform to the Table - Roadside Signs - Mounting Selection unless specified 
otherwise. 

Road signs mounting pole sizes other than the sizes shown in the Table - Roadside Signs - 
Mounting Selection are shown in the Table - Roadside Signs – Non Standard Mounting 
Poles Selection in PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 

Posts to be hot-dip galvanized pipe with plain ends and constructed from a single length of 
pipe. Cap each post with a galvanized cap. Do not use “Ingal” posts. 

Standard; to AS 1074. 

ANTI-GRAFFITI COATING  
Hold Point – Obtain Superintendent’s approval for the use of anti-graffiti film or coating 
products. Apply anti-graffiti products only to the new road signs specified by the 
Superintendent. 

Ensure anti-graffiti products used do not compromise or void any warranty on the road signs on 
which the anti-graffiti products are used. 

Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/ RFQ. 
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Table – Roadside Signs – Mounting Selection 

Sign Size 
Number 
of post 

Sign 
Attachment 
Bracket (Or 

M8 Bolts) per 
Post 

Galvanised Post 
size 

Min. Bored Pier 
footing size 

Width 
(mm) 

Depth 
(mm) 

OD  
(mm) 

Thickness 
(mm) 

Diameter 
(mm) 

Depth 
(mm) 

300 300 1 2 60.3 4.5 300 600 

300 450 1 2 60.3 4.5 300 700 

450 450 1 2 60.3 4.5 300 800 

450 300 1 2 60.3 4.5 300 700 

450 600 1 2 60.3 4.5 300 900 

450 750 1 2 60.3 4.5 300 900 

450 900 1 2 60.3 4.5 300 900 

600 450 1 2 60.3 4.5 300 900 

600 600 1 2 60.3 4.5 300 900 

600 750 1 2 60.3 4.5 300 1000 

600 900 1 3 60.3 4.5 300 1000 

600 1050 1 3 76.1 4.5 450 900 

750 450 1 2 60.3 4.5 300 900 

750 600 1 2 60.3 4.5 300 1000 

750 750 1 2 60.3 4.5 450 900 

750 900 1 2 76.1 4.5 300 1100 

750 1200 1 3 76.1 4.5 450 1000 

900 300 2 2 60.3 4.5 300 700 

900 600 2 2 60.3 4.5 300 900 

900 900 2 3 60.3 4.5 300 900 

900 1200 2 4 60.3 4.5 300 1000 

900 1350 2 4 60.3 4.5 300 1000 

1050 600 2 2 60.3 4.5 300 900 

1050 900 2 3 60.3 4.5 300 1000 

1200 600 2 3 60.3 4.5 300 900 

1200 900 2 5 60.3 4.5 300 1000 

1500 800 2 4 76.1 4.5 300 1100 

1800 600 2 3 76.1 4.5 300 1100 

1800 1200 2 6 88.9 5.0 450 1100 

2000 1200 2 6 88.9 5.0 600 1100 

2400 1200 2 6 88.9 5.0 600 1100 

2400 1800 2 9 101.6 5.0 600 1200 

3000 600 2 3 88.9 5.0 600 1000 

3000 1200 2 6 101.6 5.0 600 1200 

3000 1500 2 8 114.3 5.4 600 1300 

3000 1800 2 9 114.3 5.4 600 1300 

3700 600 2 3 88.9 5.0 600 1000 

3700 1200 3 6 101.6 5.0 600 1000 

3700 1800 3 9 101.6 5.0 600 1200 

3700 2400 4 12 101.6 5.0 450 1300 

4300 600 2 3 101.6 5.0 600 1200 

4300 1200 3 6 101.6 5.0 600 1200 

4300 1800 3 9 114.3 5.4 600 1300 
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Table – Roadside Signs – Mounting Selection 

Sign Size 
Number 
of post 

Sign 
Attachment 
Bracket (Or 

M8 Bolts) per 
Post 

Galvanised Post 
size 

Min. Bored Pier 
footing size 

Width 
(mm) 

Depth 
(mm) 

OD  
(mm) 

Thickness 
(mm) 

Diameter 
(mm) 

Depth 
(mm) 

4900 600 3 3 88.9 5.0 600 1100 

4900 1200 3 6 114.3 5.4 600 1300 

4900 1800 3 9 114.3 5.4 600 1300 

5500 600 3 3 88.9 5.0 600 1100 

5500 1200 4.0 6 101.6 5 600 1200 

5500 1800 3.0 9 139.7 5.4 600 1400 

6100 600 3.0 4 101.6 5 600 1200 

6100 1200 3.0 6 114.3 5.4 600 1400 

6100 1800 4.0 9 114.3 5.4 600 1300 

Note: 
1. All designs are based on wind load, not traffic impact force 
2. All posts shall be Grade 250 min. 
3. All posts must be capped for corrosion protection. 
4. All posts must be HOT DIP GALVANISED. 
5. All Posts must be fully cast in (with 100mm clearance from the base) and located centrally to 

footing. 
6. Top of concrete footing must be domed around post to eliminate water pooling. 
7. Dimensions above are NOT APPLICABLE for structure has overall height exceed 3m above 

ground. 
8. Dimensions above are NOT APPLICABLE for soil has bearing capacity less than 100kpa. 
9. For signs highlighted above posts shall be installed with slip base as per NTG standard 

drawing CS3508. 
v. 17May2021 

 

 Supply and Delivery 

Supply all brackets, bolts, nuts and bracings. 

Fix bracings to the signs prior to delivery. 

 Location 

Signs to be located clear of vegetation and be clearly visible under headlight illumination. 

LATERAL PLACEMENT 

Ensure signs are located to allow easy sighting, for ease of road maintenance, and in 
compliance with design requirements. 

Lateral placement to be measured to the edge of the sign nearest the road. 

Lateral placement to be as follows: 

Unkerbed roads: 2 to 4 m clear from the edge of the traffic lane, and 600 mm minimum 
clear from the outer edge of the road shoulder. 

Kerbed roads: 500 mm to 1000 mm from the front face of the kerb. 

HEIGHT 

Height to be measured as the clearance to the lowest edge of the lowest sign in an assembly. 

Heights for signs to be as follows: 
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Table – Heights for signs 

Unkerbed Roads 

Fingerboard (G3) and 
street name signs (G5): 

2 m above the near edge of the pavement. 

Other signs: 
1 m to 1.5 m above the near edge of the 
pavement. 

Kerbed Roads: 

Signs overhanging a footway: 2.5 m minimum above footway. 

Signs not overhanging a footway: 
1 m to 1.5 m clearance except for those 
specific signs on medians and islands given 
below. 

 

Table – Height of specific signs on medians and islands 

The following signs, when used on medians and islands, to have a clearance 150 mm above 
the kerb: 

D4-1-2 Hazard Marker 

D4-2-2 Hazard Marker 

D4-3 Hazard Marker 

R2-3 (Keep Left) (Keep Right) 

R2-5 (No U Turn) 

R2-6 (No Right Turn) (No Left Turn) 

R2-15 (U Turn Permitted). 
 

 Installation 

Conform to the Table - Roadside Signs - Mounting Selection in Materials sub-clause in 
Road Signs clause in this work section. 

Install posts vertically. 

Provide and install a galvanised steel sleeve when installing sign posts in concreted or paved 
medians. 

Sleeves, when specified, to be 50 mm longer than the specified ground anchor (footing) depth 
and extend 50 mm above the finished surface level. 

Attach the post to the sleeve with a galvanized M10 bolt, 25 mm from the top of the sleeve. 

Where post sleeves are not used, embed posts in a concrete footing. 

Encase/ embed the post, or sleeve when used, in a footing of 25 MPa concrete (as per Table – 
Roadside Signs – Mounting Selection). 

Orientation of sign face: Vertical, and turned 3 degrees to 5 degrees horizontally from 
oncoming traffic on straight sections. On curves, at right angles to 
centre line of road. 

Exception:  Parking signs to be oriented 5 degrees from parallel to the kerb to 
face oncoming traffic. 

 Reinstatement and Relocation of Existing Signs 

Dismantle existing post and signs carefully. 
Store in a manner to prevent damage. 
Backfill the hole left by the post and its footing and compact the fill to the same density as the 
surrounding area. 
Erect signs in new locations as shown on the drawings. 
GENERAL REQUIREMENTS 

 Adopt the post requirements for the nearest sign size in the list for intermediate sizes. 

 Refer to Table Roadside Signs - Mounting Selection for post sizes and footing 
requirements. 
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14.10 FLOOD GAUGE POSTS 

 Posts and Gauges 

Use a standard flood gauge in accordance with Civil Standard Drawing CS 3501. 

Use galvanized posts, single length 150 mm x 50 mm x 3 mm RHS with a 3 mm end cap 
welded to the top. 

Paint welds with zinc rich organic paint to APAS specification 2916. 

 Installation 

Erect the post vertically at the outer edge of the road shoulder or margin, on the left hand side 
when viewed in the direction of travel. 

Install a concrete anchor, of 20 MPa concrete, with a depth of 650 mm and a diameter of 
300 mm. 

Cast a suitable galvanized sleeve, 650 mm in length, in the anchor so that the sleeve extends 
50 mm above the finished surface level. 

Attach post to sleeve with a galvanized M10 bolt 25 mm from the top of the sleeve. 

Secure gauge to post with No 10 galvanized Tek screws or 4 mm blind pop rivets at 300 mm 
centres staggered alternately each side. 

Position gauge zero to comply with lowest spot on floodway along the centre line. 

14.11 CATTLE GRIDS 
Construct grids to the details shown on the Civil Standard Drawings CS 3310, CS 3313, 
CS 3314, and CS 3315. 

Place the grid centre line on the centre line of the road pavement. 

The grid grade and levels to conform to the grade and levels of the adjacent road pavement. 

Place and compact select fill behind the abutments of the grid, up to the base of the pavement. 

Reinstate pavement layers with base material. 

Reinstate surface. 

Tighten all hold down bolts as specified. 

Paint the portion of guardrails above ground with one coat zinc phosphate primer and two coats 
of white alkyd paint. 

Fix width markers with epoxy adhesive to each guardrail. 

Construct strainer post assemblies as specified. 

Fix the stock fence to the strainer assembly. 

Supply and install a gate in the fencing adjacent to the grid as specified. 

Refer to Civil Standard Drawings CS 3310 and CS 3312. 

Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/ RFQ. 

14.12 ROAD SAFETY BARRIERS - STEEL BEAM GUARDRAIL 
SYSTEM 

 Materials 

Refer to Civil Standard Drawing CS 3200 and https://dipl.nt.gov.au/industry/technical-
standards-guidelines-and-specifications/road-safety-barriers for the installation of accepted 
MASH tested products. 

RAILS 

Use accepted MASH tested steel beam rail to AS/NZS 3845.1and per the Department’s Safety 
Barrier Technical Conditions of Use, which are accessible via the link shown above, and the 
related Manufacturer’s product manual. 

https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/road-safety-barriers
https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/road-safety-barriers
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TERMINAL SECTIONS 

Use accepted MASH tested terminals as per the Department’s Safety Barrier Technical 
Conditions of Use and the related Manufacturer’s product manual. 

POSTS 

Use posts and block outs as detailed in the Manufacturer’s product manual of accepted MASH 
tested safety barriers as per the Department’s Safety Barrier Technical Conditions of Use. 

GALVANIZING 

All accepted MASH tested steel rail product components as per the Department’s Safety 
Barrier Technical Conditions of Use and the related Manufacturer’s product manual shall have 
been hot dip galvanized, after fabrication, to AS/NZS 4680. 

Where the galvanising on guard rail or associated fittings has been damaged, the coating shall 
be repaired by regalvanising or by painting with a minimum of two coats of a zinc-rich inorganic 
paint in accordance with AS/NZS 3750.9 and one coat of aluminium paint. 

Provide certificate(s) of compliance from the galvanizer that the galvanizing complies with 
AS/NZS 4680. 

 Compliance 

Traceability of components - To AS/NZS 3845 Part 1. 

(a) All steel rails, posts and other critical components shall be permanently marked in lettering 
at least 10 mm high with the name of System Manufacturer, the date and month of manufacture 
the grade of steel and base metal thickness (BMT) to allow the product to be traced. 

(b) Where plastic components make up a key element of the system, they shall be permanently 
marked clearly indicating the month and year of manufacture in a location that can be easily 
inspected. 

(c) Bolts shall be marked in accordance with AS 1111.1 or AS/NZS 1252. 

 Installation 

Erect the rail in a manner that produces a smooth, continuous, taut rail closely conforming to 
the line and grade of the roadway. 

Lap rails so that the exposed ends of the rails do not face oncoming traffic from the adjacent 
lane. 

Attach retroreflective delineators to the guardrail in accordance with the manufacturer's 
specification. 

Delineator heights to match heights of delineators on guide posts.  

Delineator dimensions shown in Flexible Guide Posts clauses, Materials sub-clauses, 
Delineators sub-sub-clauses, in this work section. 

14.13 ROAD SAFETY BARRIERS – STEEL WIRE ROPE SYSTEM 
– HOLD POINT 

Materials and installation to AS/NZS 3845.1, to AS 2759, to the Department’s Safety Barrier 
Technical Conditions of Use, and to the manufacturers’ product manuals. 

Use only accepted MASH tested steel wire safety systems 

Hold Point – Obtain Superintendent’s approval for any proposed Steel Wire Rope Road Safety 
Barrier System before ordering any components. 

Attach retroreflective delineators to the guardrail in accordance with the manufacturer's 
specification. 

Delineator heights to match heights of delineators on guide posts.  

Delineator dimensions shown in Flexible Guide Posts clauses, Materials sub-clauses, 
Delineators sub-sub-clauses, in this work section. 

14.14 OTHER REQUIREMENTS 
Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ.
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15 BOAT RAMPS AND BARGE LANDINGS 

15.1 GENERAL 

 Cross references 

Refer to the following worksections in Roadworks specification:  

 MISCELLANEOUS PROVISIONS 

 PROVISION FOR TRAFFIC 

 CLEARING GRUBBING AND REHABILITATION 

 EARTHWORKS 

 CONFORMANCE TESTING 

 MISCELLANEOUS CONCRETE WORKS 

Refer to the following worksections in Bridgework Master Specification:  

 CONCRETE 

 REINFORCING STEEL 

 PRECAST CONCRETE 

 FABRICATION OF STEELWORK 

 PROTECTION TREATMENT OF STEELWORK 

 ROAD FURNITURE AND TRAFFIC CONTROL DEVICES 

 Australian Standards 

Table – Australian Standards 

Use Standards, and their amendments, current as at the date for the close of tenders except 
where different editions and/or amendments are required by statutory authorities, including, 
but not limited to, NATA and the National Construction Code including the Building Code of 
Australia. 

Designation Title 

AS 1012 (series) Methods of testing concrete 

AS 1141 (series) Methods for sampling and testing aggregates 

AS 1141.25.1  - Degradation factor - Source rock 

AS 1141.26  - Secondary minerals content in igneous rocks 

AS 1141.29  - Accelerated soundness index by reflux 

AS 1141.60.1  - Potential alkali-silica reactivity - Accelerated mortar bar method 

AS 1170 (series) Structural design actions 

AS 1379 Specification and supply of concrete 

AS/NZS 1664 (series) Aluminium structures 

AS/NZS 1664.1  - Limit state design 

AS/NZS 1664.2  - Allowable stress design 

AS/NZS 1665 Welding of aluminium structures 

AS 1720 (series) Timber structures 

AS 1720.1  - Design methods 

AS 1726 Geotechnical site investigations 

AS 1742 (series) Manual of uniform control traffic devices 

AS 1743 Road signs – specifications 

AS 1744 Standard alphabets for road signs 

AS 2758 (series) Aggregates and rock for engineering purposes 

AS 2758.1  - Concrete aggregates 
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Table – Australian Standards 

Use Standards, and their amendments, current as at the date for the close of tenders except 
where different editions and/or amendments are required by statutory authorities, including, 
but not limited to, NATA and the National Construction Code including the Building Code of 
Australia. 

Designation Title 

AS 3600 Concrete structures 

AS 3706 (series) Geotextiles - Methods of test 

AS 3706.2 
- Determination of tensile properties - Wide strip and grab 

method 

AS 3706.3 - Determination of tearing strength - Trapezoidal method 

AS 3706.4 
- Determination of burst strength - California bearing ratio 

(CBR) - Plunger method 

AS 3706.9 - Determination of permittivity, permeability and flow rate 

AS 3850 (series) Prefabricated concrete elements 

AS 3850.1 - General requirements 

AS 4100 Steel structures 

AS 4133 (series) Methods of testing rocks for engineering purposes 

AS 4133.2.1.2 
- Rock porosity and density tests - Determination of rock 

porosity and dry density - Saturation and buoyancy 
techniques 

AS 4133.4.1 
- Rock strength tests - Determination of point load strength 

index 

AS 4133.4.2.1 
- Rock strength tests - Determination of uniaxial compressive 

strength of 50 MPa and greater 

AS 4997 Guidelines for design of maritime structures 

 

OTHERS 

BS 1881 Testing concrete 

IALA E-108 Surface colours used as visual signals on marine aids to navigation 

IALA E-200-1 Marine signal lights-colours 

Steel: Steel structures must be designed in accordance with AS 4100 and AS 4997, as 
appropriate. All steel to be protected using a corrosion protection system. 

Aluminium: Aluminium structures to be a marine grade alloy. Any structure to be designed in 
accordance with AS/NZS 1664.1 and AS/NZS 1664.2. Welding of aluminium structures to 
AS/NZS 1665. 

Timber: Timber structures must be designed in accordance with AS 1720.1. 

Structural design actions: Design to be in accordance with AS 1170. 

 

 Definitions 

Table - Definitions – Boat Ramps and Barge Landings 

TERM DEFINITION 

Core 
Nominal 75 mm crushed rock compacted and contained within 
geogrid. 

Dolphin 
A pylon, or a pylon array, to which a vessel can be moored, in 
addition to a primary mooring, to prevent unwanted vessel 
movement whilst moored to the primary mooring. 



BOAT RAMPS AND BARGE LANDINGS 

 

_______________________________________________________________________ 
STANDARD SPECIFICATION FOR ROADWORKS 

NTG REFERENCE TEXT – V 5.3a – JANUARY 2024 
PAGE 201 

Table - Definitions – Boat Ramps and Barge Landings 

TERM DEFINITION 

Full tide access 

The facility is usable across the full tidal range. 

A full tide access ramp has: 

- The head of the ramp at HAT + 0.5 m. 
- The toe of the ramp is at LAT – 1.0 m. 

Refer to PROJECT SPECIFIC REQUIREMENTS in the 
RFT/RFQ for depth of ramp below LAT if not shown on 
drawings. 

HAT Highest Astronomical Tide. 

IALA 
International Association of Marine Aids to Navigation and 
Lighthouse Authorities. 

LAT Lowest Astronomical Tide. 

MSL Mean Sea Level. 

MHWS Mean High Water Springs. 

MSB Northern Territory Marine Safety Branch 

 

15.2 INSPECTIONS 

 Notice – Witness Point 

Witness Point - Give sufficient notice so that inspections may be made at the following stages: 

 Notice to the Superintendent if unsuitable material is encountered. 

 Foundation inspection prior to geotextile and geogrid placement. 

 Compaction of 75 mm crushed rock. 

 Pre-pour inspections and placement of all concrete. 

 Manufacture of precast planks. 

 Before grouting of rock protection works. 

 Construction of fully grouted shoulders and shoulder batters. 

 Rock armour sourcing. 

Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 

15.3 CONTRACTOR SUBMISSIONS 

 Dredging strategy – Witness Point 

Witness point - Provide details of any Dredging Strategies for all dredging works required 
during the execution of the works. 

 Survey – Witness Point 

Witness point - Provide copies of survey reports prepared for the works. This is not required 
for survey reports commissioned by the Principal or the Superintendent. 

Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 

 Geotechnical investigation – Witness Point 

Witness point - Provide copies of geotechnical investigation reports prepared for the works. 
This is not required for geotechnical investigation reports commissioned by the Principal or the 
Superintendent. 
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 Acid sulfate soil investigation – Witness Point 

Witness point - Provide copies of acid sulfate soil investigation reports prepared for the works. 
This is not required for acid sulfate soil investigation reports commissioned by the Principal or 
the Superintendent. 

Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 

 Contaminated land investigation – Witness Point 

Witness point - Provide copies of contaminated land investigation reports prepared for the 
works. Appropriately scope contaminated land investigations with consideration of the past 
history and use of the site. Investigations may include, but not be limited to, reporting on 
hydrocarbons, asbestos, and Perfluoroalkyl and polyfluoroalkyl substances (PFAS) 
contamination. This is not required for contaminated land investigation reports addressing the 
listed contaminants or other identified contaminants commissioned by the Principal or the 
Superintendent. 

 Samples – Witness Point 

Witness Point - Submit to the Superintendent a 300 mm x 300 mm sample of the proposed 
geotextile, and geogrid. Do not commence work until the samples have been received by the 
Superintendent, and the type of geotextile, and geogrid have been approved. 

 Geotextile and geogrid placement – Witness Point 

Witness Point - Before placement of the geotextile, and geogrid submit to the Superintendent: 

 The geogrid layout, lapping, and braiding plan. 

 The geotextile layout, and lapping plan. 

 Precast panel lifting and placement procedure – Witness Point 

Witness Point - Submit to the Superintendent a precast panel lifting procedure for approval. 

Witness Point - Submit to the Superintendent a precast panel placement procedure for 
approval. 

15.4 BOAT RAMP GEOMETRY 
Design loading: Dual axle trailer – 2 tonnes per axle at 750 mm centres. 

Lane width:  

 Single lane boat ramp; 4.0 m. 

 Dual lane boat ramp; refer to the project drawings. 

 Boat ramp not perpendicular to the embankment; refer to the project drawings. 

HAT: +0.5 m. 

LAT: -1.0 m. 

Depth of ramp below LAT will be site specific. Refer to PROJECT SPECIFIC REQUIREMENTS 
in the RFT/RFQ. 

Maximum slope: 1:8 

Minimum slope: 1:10 

15.5 BARGE LANDING GEOMETRY 
For the barge landings refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ for 
barge landing geometry if not shown on drawings. 

15.6 COMPONENTS AND MATERIALS 
Ramp to include, but not be limited to, the following components and materials: 



BOAT RAMPS AND BARGE LANDINGS 

 

_______________________________________________________________________ 
STANDARD SPECIFICATION FOR ROADWORKS 

NTG REFERENCE TEXT – V 5.3a – JANUARY 2024 
PAGE 203 

 Geotextile, and geogrid for separation of the subgrade and containment of the core. 

 75 mm crushed rock core or base. 

 10 mm gravel blinding layer. 

 Cast insitu concrete approach slab. 

 Cast insitu anchor beam. Finish to match cast insitu concrete approach slab. 

 Precast concrete ramp planks. 

 Cast insitu shoulders, and shoulder batters, and/or fully grouted stone shoulders, and 
shoulder batters. These are to extend to the MSL as a minimum. When in cut 
construction to include a spoon drain. 

 Stone pitched shoulders and shoulder batters. 

 Rock armour to shoulders and shoulder batters. 

 Flexmat. 

Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 

Refer to Project Drawings. 

 Coffer Dams, Timbering, Shoring, and Sheeting – Witness Point 

Witness point - Provide details of coffer dams, timbering, shoring, and sheeting proposed to 
be used in the execution of the works. 

Witness point - Provide copies of Safe Work Method Statements for the installation, use, and 
removal of any coffer dams, timbering, shoring and sheeting proposed to be used in the 
execution of the works. 

Design any coffer dams required for the execution of the works. 

Construct coffer dams to adequate height and depth and as waterproof as necessary for proper 
performance. 

Provide adequate clearance for: 

 Construction of forms. 

 Inspection of interiors. 

 Pumping from outside the forms. 

Remove timbering, shoring, and/or sheeting from inside excavations when they are no longer 
required in-situ. 

Remove coffer dams, timbering, shoring, and sheeting, and associated materials and 
components, and the like, from the site when no longer required. 

Do not damage the finished structure or disturb adjacent in situ material. 

Remove obstructions from waterways. 

Do not incorporate (or cast in) any portion of these temporary works in the final structure 
without Superintendent approval. 

Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 

15.7 EARTHWORKS IN CUT 

 Methodology 

Carry out the excavation works in an environmentally sensitive manner under the requirements 
of the Environmental Management Plan (EMP). 
The Superintendent may require adjustments to the method during the course of the Contract 
to minimise environmental impacts. 
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In the proposed method of excavations and re-profiling, the Contractor must make allowance 
for: 

 The extent of work and sequence. 

 Existing water depths and tidal range. 

 Final profiles. 

 Nature and character of material to be removed. 

 Transporting the excavated spoil to the nominated disposal or nourishment area. 

 Possibility of encountering lenses of different materials, such as fine cohesive material or 
cemented material. 

 If acid sulfate soils are confirmed, treat acid sulfate soils as per the Acid Sulfate Soils 
Management Plan. 

 Constraints offered by seabed geometry of the site. 

 Artificial obstructions (fishing nets, anchors etc.). 

 The operational limitations imposed by winds, waves, and currents. 

15.7.1.1 Erosion and Sediment Control 

The Contractor will be responsible for surveillance and management of sediment plumes and 
any other monitoring associated with sediment plumes under the EMP.  

Refer to the Erosion and Sediment Control Plan clause in the Standard Specification for 
Environmental Management latest edition: 

https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/environmental-
management 

15.7.1.2 Excavation Equipment Selection – Witness Point 

The Contractor is to nominate the type of equipment to carry out the excavation. Equipment 
must be sized to match the: 

 Material to be removed. 

 Required production rate. 

 Distance to transport the material. 

 Time for completion of the work. 

Land based earthmoving equipment may be used to undertake excavation work if achievable 
under low tide conditions. 

If a dredge is used, the Contractor must have a competent and experienced dredge master in 
charge of material dredging and placement activities. The dredge master must be on site, or on 
the dredge at all times during dredging plant operation. 

If a pipeline is to be used, the Contractor will be required to place the pipeline in an area which 
has the least environmental impact. Contractor to warn the public of potential safety hazards to 
the satisfaction of the Superintendent. 

Witness Point - Submit to the Superintendent a list of the type of equipment to be used to 
carry out the excavation. 

 Unsuitable Material – Hold Point 

Unsuitable material below the structure consists of: 

 Loose and very loose sands/coarse grained soils according to AS 1726. 

 Soft and very soft clays/fine grained soils according to AS 1726. 

https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/environmental-management
https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/environmental-management
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 Uncontrolled fill. 

 Poor quality existing foundations. 

 Acid sulfate soils when exposed to air. 

Unsuitable material below the design excavated surface to be removed before constructing 
foundations and replaced with crushed rock core fill. 

Hold Point - Obtain directions from the Superintendent before works commence. 

 Excavated Material 

All excavated material is to be transported to the nominated disposal or nourishment area. 

Disposal site/nourishment area: Refer to PROJECT SPECIFIC REQUIREMENTS in the 
RFT/RFQ. 

15.7.3.1 Stockpile Management – Hold Point 

Stockpile the material and test to enable classification of soil waste in reference to the NSW 
Waste Classification Guidelines (or similar Superintendent approved method). 

Hold Point - Contractor to supply Sampling, Analytical and Quality Plan (SAQP), to the 
Superintendent for approval prior to commencing soil testing. 

Do not place stockpiles within 50 m of any drains, drainage lines, creeks, or other waterways. 
Stockpiles are not to exceed 2 m in height. For stockpiles install all necessary erosion, and 
sediment control measures to effectively manage sediment laden runoff, and wind erosion. 
Temporary stockpiles are not to be subject to tidal inundation. 

Refer to the Stockpile Management clause in the Standard Specification for Environmental 
Management latest edition: 

https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/environmental-
management 

 Treatment of Acid Sulfate Soils  

15.7.4.1 Treatment – Witness Point 

Witness Point - If acid sulfate soils are confirmed, the contractor must develop an Acid Sulfate 
Soils Management Plan and submit to the Superintendent for review. Treat the acid sulfate 
soils as per the plan. The plan is to be developed, implemented, and monitored by a suitably 
qualified independent organization. 

Refer to the Acid Sulfate Soils Management Plan clause in the Standard Specification for 
Environmental Management latest edition: 

https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/environmental-
management 

15.7.4.2 Temporary bunding – Witness Point 

If contaminated acid sulfate soil spoil is not treated on the same day as excavation, construct 
temporary bunding from compacted uncontaminated soil to prevent acidic drainage entering 
watercourses. 

Witness Point - Advise the Superintendent of bunding location for approval. 

Remove all bunds after completion of the works and reinstate disturbed areas to existing 
condition prior to commencement. 

Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 

 Extent of Access Channel Extraction Works 

Refer to the project drawings for the extent of the extraction area. 
The sequence of extraction to be agreed between the Contractor and the Superintendent. In 
principle the Contractor may elect to follow a re-profiling sequence which is the most efficient in 
terms of movements of the equipment used.  

https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/environmental-management
https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/environmental-management
https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/environmental-management
https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/environmental-management
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The Contractor must endeavor to leave buffer zones as large as practicable between his 
operations and any environmentally sensitive areas (fish habitats etc.). 

Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 

 Access Channel Final Profiles - Hold Point 

Access channel final profile to be in accordance with the project drawings. Re-profiled depths 
across basin at the toe of the ramp must achieve minimum depths. 

No deep holes or sudden changes in grade to remain in the final profile. 

Provide clear vessel access to ramp toe. 

Maximum final gradients on side slopes to be 1 in 6 through sand. It is acceptable to collapse 
wall excavations to achieve this profile in sandy materials. 

Determined design profile is based on the anticipated geotechnical conditions. The Contractor 
may need to amend the batter in consultation with the Superintendent during construction to 
suit the actual conditions encountered. 

Hold point - Submit to the Superintendent a hydrographic survey demonstrating that the least 
depth, lines and levels of all navigation zones and re-profiling areas have been achieved. Do 
not disestablish plant required for the re-profiling works until approval from the Superintendent 
has been given. 

Areas which do not attain minimum design depth must be re-excavated to the required depth 
and must be re-surveyed. 

Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 

 Excavation and Re-Profiling of Difficult Material 

Should re-profiling of material which is difficult to excavate (too cohesive, cemented etc.) be 
encountered, the Contractor to employ a different technique of removing the material which is 
to be approved by the Superintendent. 

Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 

15.8 GEOTEXTILE AND GEOGRID 
Standard: To AS 3706. 

 Geotextile 

Geotextile to be Texcel 900R or Superintendent approved equivalent. 

Material: Non-woven needle punched staple fibre polyester or polypropylene meeting minimum 
strength Class D and Filtration Class 1. 

Elongation: ≥ 30%. 

Grab strength: 1200 N. 

Tear strength: 450 N. 

G rating: 3000. 

 Geogrid 

Geogrid to be BIAX3030 or Superintendent approved equivalent. 

Material: Manufactured from polypropylene sheet with transverse and longitudinal ribs of 
minimum thickness 1.3 mm 

Aperture size: 37 mm x 37 mm to contain 75 mm crushed rock. 

Quality control strength: 30 kN/m with a peak strain of 10% in both directions. 

Junction strength between the longitudinal and traverse ribs: Greater than 95% of the quality 
control strength in both directions. 
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 Storage, Packaging, and Handling 

Geotextiles and geogrid to be stored as follows: 

 Within an opaque, protective, waterproof and UV-resistant cover. 

 Must not be stored directly on the ground or where they could be affected by heat. 

 To manufacturers specifications. 

The protected geotextile and geogrid rolls must be clearly labelled showing manufacturer, type, 
and batch identification number. 

Handle rolls with forklifts or similar, using dedicated slings, free of sharp hooks or tongs. Rolls 
that are dropped, dragged, or pushed around on the ground will be rejected. 

 Delivery and Product Certification – Witness Point 

Delivered geotextile and geogrid to site at least 5 days prior to scheduled commencement of 
installation. 

Witness Point - Provide to the Superintendent: 

 A Certificate of Compliance that the geotextile, and geogrid comply with all the 
requirements as specified. 

 Test results reported on NATA endorsed test documents. 

The Certificate of Compliance to include: 

 Quality control documentation for the relevant batch/lots. 

 Physical properties sheet. 

 Manufacturer’s letter of certification stating compliance. 

The certificate must not be more than 12 months old. 

 Placement – Witness Point 

Geotextile: 1000 mm laps unless noted otherwise. 

Geogrid: 250 mm minimum laps and braided together so that both edges are fixed to the 
lapped sheets. 

To the layout, lapping, and braiding plan. Refer to the Contractors Submission clause in this 
worksection. 

The area for geotextile and geogrid placement must be prepared by clearing and removing all 
sharp objects. Cut trees and shrubs must not protrude above the surface but existing soil and 
vegetation mat may remain. 

Geotextiles and geogrid must be placed just ahead of advancing construction work, and where 
they are affected by wave action they must be covered with construction materials on the same 
working day. 

Repair punctures and tears. 

Do not allow construction equipment to stand or travel directly over geotextile. 

Witness Point - Contact the Superintendent at placement completion. Do not cover with 
construction materials until approval from the Superintendent. 

15.9 COMPACTION OF 75 MM CRUSHED ROCK (UNDER 
SLABS) 

 Grading 

To Table - 75 mm Crushed Rock Core Grading. Grading to be large enough so that it is: 

 Contained within the geogrid aperture. 

 Small enough to allow flat, even surfacing for load distribution under precast planks. 
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 75 mm Crushed Rock Core Grading Table 

Table - 75 mm crushed rock core grading 

Australian standard sieve size Percent passing 

100 mm 100 

53 mm < 30 

37.5 mm 0 
 

 Compaction – Hold Point - Witness Point 

Compact the 75 mm crushed rock fill using vibrating compacting plant (drum rollers) in lifts 
proportional to the capacity of the roller, and within the minimum and maximum layer 
thicknesses defined in Allowable Compaction Layer Thicknesses sub-clause in this 
worksection. Each layer of 75 mm crushed rock must be compacted until no further visible 
reduction in volume or vertical displacement occurs. 

Witness Point - Contact the Superintendent so that each layer of 75 mm crushed rock can be 
witnessed. 

For specific projects and locations where tidal movements inhibit the use of land based 
compaction equipment, an alternative method of crushed rock compaction may be used subject 
to Superintendent’s approval. Such methodology may involve compacting crushed rock in 
layers of up to 200 mm thickness by pressing down on the crushed rock material with an 
excavator bucket. 

Hold Point – Obtain Superintendent's approval before commencing alternative method of 
crushed rock compaction. 

The design surface levels must be restored if distortion occurs during compaction so that 
precast planks and cast insitu concrete slabs are evenly supported across their full length and 
width. 

 Allowable Compaction Layer Thicknesses 

Minimum thickness: 115 mm. 
Maximum thickness: 400 mm. 

15.10 10 MM GRAVEL BLINDING LAYER 
Requirement: Under cast insitu slab on top of the 75 mm compacted crushed rock core. 
Thickness: 30 mm. 
Do not use the blinding layer as a level corrector for the crushed rock under the slabs. 
Do not use blinding layer under precast planks. 

15.11 CONCRETE COMPONENTS 

 General 

Durability: 50 year design life and exposure classification C2 
Reinforcement: 

 Hot dipped galvanised with 65 mm cover. 

 Stainless steel Grade 316 for all penetrations (link bars, dowels and lifters). 
The project drawings take precedence over this clause. 
All embedded steel must be protected from corrosion. Protection methods include, but are not 
limited to: 

 Applied protective coatings, 

 Hot-dip galvanising 

 Use of stainless steel, 

 Additives to the concrete mix, 

 Cathodic protection systems, 

 Other appropriate, approved methods. 
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 Concrete Design Mix – Boat Ramps 

Strength grade: 50 MPa at 28 days. 

Minimum cementitious content: 450 kg/m³. 

Maximum water cement ratio: 0.4. 

Nominal maximum aggregate size: 20 mm. 

Target slump range: 50-150 mm. 

Natural sand content of fine aggregates: Minimum 40%. 

Contractor to provide a mix design for approval by the Superintendent prior to commencing. 

 Concrete Design Mix – Barge Landings 

For the barge landings refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ for 
strength grade. 

Contractor to provide a mix design for approval by the Superintendent prior to commencing. 

 Corrosion Inhibitor 

Calcium nitrate corrosion inhibitor to be added to the concrete mix at a dosage level of 25 L/m³. 

Proprietary item: DCI Corrosion Inhibitor or Superintendent approved equivalent. 

The project drawings take precedence over this clause. 

 Testing Frequency – Hold Point 

Refer to Table - Performance criteria and testing of concrete. 

Hold Point - Submit all test results to the Superintendent. 

 Performance Criteria and Testing of Concrete Table 

Table - Performance criteria and testing of concrete 

Criterion Value Issue Test Method 

Mix Approval 
Stage 

Test Method 

Construction 

Frequency 

Construction 

Strength 50 MPa Strength, 
Durability 

AS 1012 or 
Q455A&B 

AS 1012 or 
Q455A&B 

AS 1379 Clause 6.5  

Slump 80 mm Workability, 
Consistency 

AS 1012 

A451A 

AS 1012 

A451A 

AS 1379 Clause 
5.2.1. Additional 
slump tests as 
directed by 
Superintendent 

Shrinkage Max. 600 
microstrain 
at 56 days 

Cracking, 
durability & 
prestress 
loss  

AS 1012.13 AS 1012.13 Set of 3 per 1000 m3 

Bleed Max. 2% Durability, 
Appearance 

AS 1012.6 AS 1012.6. 
Not Required 
(refer 
frequency) 

Trial mix and then to 
be determined by 
Superintendent. 

Air content 
and plastic 
unit weight 

Max 2% Durability, 
consistency 

AS 1012.4 
Method 1 

AS 1012.4 
Method 1. Not 
Required 
(refer 
frequency) 

Trial mix and then to 
be determined by 
Superintendent. 
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Table - Performance criteria and testing of concrete 

Criterion Value Issue Test Method 

Mix Approval 
Stage 

Test Method 

Construction 

Frequency 

Construction 

Chloride and 
Sulphate 
content 

chloride 
0.4 kg/m3 

sulphate 
5% by 
weight of 
binder 

Durability AS 1012 
Method 20 

AS 1012 
Method 20 

1 per 1000 m3 

Temperature 
at delivery 

Less than 
10o or 
exceeds 
35o 

Control of 
thermal 
cracking 
and 
durability 

AS 1012 AS 1012 1 per 3 loads (1 per 
batch min) at site as 
directed by 
Superintendent. 
Additional 
temperature tests as 
directed by 
Superintendent. 

Alkali 
Aggregate 
Reaction 

Refer 
AS 2758.1 
Clause 10 

Reactive 
Aggregates 

AS 1141.60.1 Not Required, 
(refer 
frequency) 

Superintendent will 
review available 
quarry assessment 
records (max 1 year 
old) for all aggregates 
and decide the need 
for additional testing. 

Total Alkali 
content  

less than 
2.8 kg/m3 
sodium 
oxide 
equivalent 

Reactive 
Alkali 

Cement & 
Concrete 
Association 
NZ Report 
TR3 

Not Required, 
(refer 
frequency) 

Per mix Design (and 
when significant 
source of cement or 
raw material 
changes) 

Cover Refer 
Drawings 

Durability BS 1881: Part 
204 

BS 1881: Part 
204 

After each concrete 
pour. Representative 
areas directed by 
Superintendent. 

Cement Compliance 
Test 
Certificates 

Durability, 
Strength 

Review of 
records held 
from cement 
Manufacturers 

Not Required 

(refer 
frequency) 

To be determined by 
Superintendent after 
process review 

Admixtures Compliance 
Test 
Certificates 

Durability Review of 
records held 
from cement 
Manufacturers 

Not Required 

(refer 
frequency) 

To be determined by 
Superintendent after 
process review 

 

15.12 CAST INSITU CONCRETE APPROACH SLAB 
Standard: To AS 3600. 

Finish: Medium broom finish perpendicular to direction of traffic. Exposed edges to have 
20 mm x 20 mm chamfers or a 20 mm radius trowelled edge. The aggregate to be lightly or 
medium exposed and level with or slightly above the concrete matrix.  

Refer to the Concrete Components clause and CONCRETE worksection. 
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The project drawings take precedence over this clause. 

Contractor to provide a mix design for approval by the Superintendent prior to commencing. 

15.13 CAST INSITU CONCRETE ANCHOR BEAM 
Standard: To AS 3600. 

Finish: Medium broom finish perpendicular to direction of traffic. Exposed edges to have 
20 mm x 20 mm chamfers or a 20 mm radius trowelled edge. The aggregate to be lightly or 
medium exposed and level with or slightly above the concrete matrix.  

Refer to the Concrete Components clause and CONCRETE worksection.  

The project drawings take precedence over this clause. 

Contractor to provide a mix design for approval by the Superintendent prior to commencing. 

15.14 PRECAST PLANKS 
Standard: To AS 3600 and AS 3850.1. 

Finish: Concrete to be cast with deep grooves moulded into the boat ramp surface. Grooves to 
be at an angle of 45 degrees to the ramp contours and at 200 mm centers. 

Mass of the precast plank to be clearly and permanently marked on a side surface. 

Refer to the Concrete Components clause and PRECAST CONCRETE worksection. 

The project drawings take precedence over this clause. 

Contractor to provide a mix design for approval by the Superintendent prior to commencing. 

15.15 SHOULDERS AND SHOULDER BATTERS – CAST INSITU 
CONCRETE AND FULLY GROUTED STONE PITCHED 

Length: shoulders and shoulder batters that are either cast insitu concrete or fully grouted stone 
pitched to extend from the top of the ramp to the MSL as a minimum. Refer to the project 
drawings. 

For structures that are not free draining above minimum MSL (for example boat ramps or barge 
landings with a cast insitu concrete ramp instead of precast panel ramp construction), include 
weep holes in the shoulders and shoulder batters if they are either concrete or grouted stone 
pitched construction. Exclusion of weep holes is to be approved by the Superintendent. 

Weep holes: Provide 75 mm diameter uPVC pipe sections to form weep holes penetrating the 
full thickness of the shoulders and shoulder batters if they are either concrete or grouted stone 
pitched construction. Provide one weep hole every 5 square metres. 

 Shoulders – Ramps in Cut 

Drainage channel to have a medium broom finish perpendicular to the slope to reduce slipping 
down the ramp. 

Drainage channel to have 30 mm clearance below the invert of the plank or ramp drainage 
groove to ensure free drainage of the ramp surface. 

Refer to the project drawings. 

 Shoulders – Ramps in Fill 

Shoulder surface is to be 30 mm below the ramp surface. Drainage grooves to be free draining. 

Refer to the project drawings. 

 Cast Insitu Concrete Shoulder and Shoulder Batters 

Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 

Standard: To AS 3600. 

Finish: Medium broom finish. 

Refer to the Concrete Components clause and CONCRETE worksection. 
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The project drawings take precedence over this clause. 

Contractor to provide a mix design for approval by the Superintendent prior to commencing. 

 Fully Grouted Stone Pitched Shoulders and Shoulder Batters 

Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 

15.15.4.1 Stone – Witness Point 

Provide clean, dry, durable crushed stone of uniform quality, free from noxious weeds, 
vegetable matter and other deleterious materials. Stone to be graded 150 mm to 200 mm with 
flat faces. 

Particles must have at least 2 crushed faces and comply with the following standards: 

 AS 1141.25.1 Degradation factor – Source rock (Washington Degradation Test). Basic 
igneous rocks, eg. Basalt aggregates, must have a minimum value of 50. 

 AS 1141.26 Secondary minerals content in basic igneous rocks, eg. Basalt aggregates, 
must not exceed 25. 

 AS 1141.29 Accelerated soundness index by reflux. Basic igneous rocks, eg. Basalt 
aggregates, must have a minimum value of 94. 

Witness Point – Contractor to notify Superintendent if suitable stone is not available in 
reasonable proximity to the site(s) of the works.  

15.15.4.2 Construction – Hold Point 

Footings: 600 mm when in fill. 

Batters: 400 mm thickness minimum. 

Grout: 20 MPa cement mortar made from 1:3 GP cement/sand mixture. 

Methodology: Construct by placing alternate layers of grout and rock so that the grout extends 
through the full design thickness of the shoulders. Place rocks to form irregular joints and 
interlocked with smaller sized rock so that there are no large voids and individual rocks cannot 
be dislodged. 

The finish surface must: 

 Have a generally flat, even and neat appearance, and will not have any sharp or angular 
points which will be hazardous to ramp users. 

 Have a minimum of 80% of exposed rock with a close faced maximum mortar setback of 
10 mm. 

Do not construct shoulders by placing rock and then grouting or shotcreting only the outer 
surface. 

Hold Point - Obtain Superintendent's approval before grouting. 

Cure the mortar for at least 48 hours. 

Remove defective mortar and re-grout any loose stones. 

15.16 SHOULDERS AND SHOULDER BATTERS - STONE 
PITCHED 

Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 

 Stone – Witness Point 

To conform to the Shoulders and Shoulder Batters – Cast Insitu Concrete and Fully 
Grouted Stone Pitched clause, Fully Grouted Stone Pitched Shoulders and Shoulder 
Batters sub-clause, Stone sub-sub-clause in this section. 

Witness Point – Contractor to notify Superintendent if suitable stone is not available in 
reasonable proximity to the site(s) of the works. 
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 Construction 

Length: From the MSL to the ramp toe. Refer to the project drawings. The project drawings 
take precedence over this clause. 

Hand place the stones so that they are firmly bedded in layers. 

15.17 RAMP TOE 

 Depth 

The ramp surface to extend down to a depth of 1.0 m below LAT level, and the waterway bed 
to be continued at the ramp gradient to a minimum depth of 1.25 m below the LAT. 

Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 

 Scour Protection – Boat Ramps 

Stone: Unweathered, clean, hard, and durable, graded 150 mm to 200 mm with flat faces. 

 Scour Protection – Barge landings 

Flexible concrete mattress: The flexible concrete mattress to be Marecon Flexmat FM150 or 
Superintendent approved equivalent. Manufacture and installation in accordance with the 
supplier’s specification. 

Refer to the project drawings. 

15.18 ROCK ARMOUR 

 Properties – Witness Point 

Rock to be incorporated in the works must comprise of individual unfoliated igneous and 
metamorphic rocks which are: 

 Dense. 

 Sound. 

 Resistant to abrasion. 

 Angular. 

 Free of cracks and fissures, cleavage planes, foliation planes, seams and other defects 
which would result in breakdown of the stone. 

 Free from minerals which will expand, or otherwise alter, in contact with sea water, 
causing individual rocks to breakdown. 

Material which will undergo physical change causing spalling, weathering or fracturing in the 
environment of the site will be rejected. 

Witness Point - Provide to the Superintendent a list of nominated projects where rock from the 
proposed quarry source has performed well in similar applications. 

Alternatively submit a report from an experienced petrologist or geotechnical engineer to certify 
that rock used in the proposed manner will be durable in a marine environment. 

 Source of Rock – Witness Point 

Witness Point - Before delivery of the rock submit to the Superintendent for approval 
documentation on the source of the rock. Include the following: 

 The location of the quarry. 

 A method statement outlining how the proposed quarry operations will produce the 
specified grading of rock and quarry materials for the works. 

 Demonstrable evidence that the proposed blasting pattern will minimise the production of 
latent fractures. 
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 Evidence of a system for inspection and testing to identify rock which does not comply 
with the requirements of this specification. Nominate testing frequency. 

 Details of how non-compliant rock will be quarantined from stockpiles of rock proposed 
for incorporation in the works. 

The rock must be available in enough quantity to meet the necessary rate of production and 
delivery to be achieved. 

Do not alter the location of a source of rock without approval from the Superintendent. 

 Size of Rock 

Refer to the project drawings. 

Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 

Rock to be: 

 Rough angular shaped. 

 Well graded in size. 

 The maximum dimension must not exceed 1.5 times the minimum dimension when 
measured at right angles to the minimum dimension. 

 Rock Testing Requirements – Hold Point 

Have an experienced petrologist or geotechnical engineer test representative samples to 
determine: 

 The mineral composition of the rock. 

 Any other necessary tests recommended by the petrologist or geotechnical engineer to 
determine the suitability of the rock for use on site. 

Refer to Table - Rock testing requirements. 

Hold point - Submit all test results to the Superintendent. 

 Rock Testing Table 

Table - Rock testing requirement 

Characteristic Requirements 

Visual inspection 
Degree of weathering, shape, grading, rock quality, and Integrity in 
accordance with this specification. 

Length-to-thickness 
ratio 

Rock armour must not contain more than 50% by weight of tone with 
a length to thickness (L/d) ratio greater than 2. Not more than 5% of 
the rocks must have a length to thickness (L/d) ratio greater than 3. 

Saturated surface-
dry relative density 

Sampled, tested, and reported in accordance with AS 4133.2.1.2 – 
Rock Density tests. 
Average >2,680 kg/m3 
90% of the stones > 2,650 kg/m3 

Water absorption 
Sampled, tested and reported in accordance with AS 4133.2.1.2 – 
Rock Porosity tests 
2% Maximum 

Los angeles 
abrasion test 

AS 1141, Section 23 
Loss must not exceed 20%. 

Crushing 
resistance 

The Point Load Index (IS50) (determined to AS 4133.4.1) must be a 
minimum of 3.5 MPa for Armour, and a minimum of 2.5 MPa for all 
other quarry material 
The ultimate compressive strength (UCS) (determined in accordance 
with AS 4133.4.2.1) must be a minimum of 100 MPa for Armour/Filter 
and 50 MPa for all other quarry material 

Sodium sulphate 
soundness test 

AS 1141, Section 24 for 5 cycles 
Loss must not exceed 2.5% 
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 Sample Production Loads – Witness Point 

Supply rock samples of masses as specified on the project drawings before the works start. 
Weigh each sample of stone and mark with their mass. 

Sample production loads to be set aside both at the site and at the quarry in areas approved by 
the Superintendent, for the duration of the works. The sample production to be used as a visual 
reference throughout the works. 

Produce the sample production loads using the quarrying techniques proposed for full 
production. Test each sample load to demonstrate compliance. Refer to the Rock testing 
requirements clause in this worksection. 

Witness Point - Submit all sample load test results to the Superintendent for conformance. 

 Delivery 

Load, transport, and unload rock in a manner which will not cause fracture or any other 
reduction in quality of the rock. 

Contractor to indicate whether rock will be delivered and placed next to, or near the works, or 
be incorporated straight into the works. 

Separate stockpiles to be made for different grades of rock. Form stockpiles so that they do not 
constitute a hazard. 

Remove and dispose off-site any rock material: 

 Not meeting the requirements of this Specification. 

 Deemed not suitable for incorporation in the works by the Superintendent. 

Removal to be at the Contractor’s expense. 

 Placement – Hold Point 

Place rock to the lines, levels and batters shown on the project drawings. The batter shown on 
the project drawings must be adhered to over the full height of the rock structure. 

Placement of rock to start at the toe of the batter. All toe rock must be well embedded to form a 
secure foundation for the rock on the batters. Place rock layers to final thickness proceeding 
inwards and up the face. 

Rock placed directly on geotextiles must be placed with a drop height of less than 1 m. 

Place rock by crane, excavator, or other plant approved by the Superintendent. Place rock 
firmly onto previously placed layers. 

Place all rock to minimise the breakdown of individual rocks. Placement must not cause 
disturbance or dislodgement of existing rock and underlying layers. 

Bed all rock on the underlying materials and the lower rocks. Place rocks on the finished face 
stable whereby they: 

 Do not create a hazard. 

 Cannot be displaced by manual means which may pose a safety hazard to the public. 

Reclaim any rock which rolls beyond the cross section profile and reinstate. 

Hold Point - Before placing rock submit to the Superintendent a detailed Method Statements 
for approval. Method Statements to include: 

 Work methods. 

 Work sequences. 

 Proposed plant. 

 Safety measures. 

 Contingency plans for inclement weather. 

 Evidence that the excavator operator has experience in the construction of rock armour 
works. 
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15.19 RAMP SIGNAGE 
Standards: To AS 1742, AS 1743, and AS 1744, and in accordance with regulatory 
requirements. 

Sign types: Refer to the project drawings. Sign types may include, but not be limited to: 

 Marine Safety. 

 Fisheries. 

 Border Force. 

 Health. 

 Parks and Wildlife. 

 QR code totems. 

 Fixed variable message signs. 

Location: Near the head of the ramp in a position that could reasonably be expected to be 
visible to ramp users. Confirm sign location with the Superintendent before installation. 

15.20 RETRO-REFLECTIVE RAISED PAVEMENT MARKERS 
(RRPM) 

Install RRPM where shown on the project drawings. 

Support pavement markers on the precast planks without overhanging the grooves. Do not 
place markers over joints in concrete pavement. Align the reflective faces longitudinally so they 
face the water and the ramp approach. 

Contact surfaces are to be ground back 1.2 mm, cleaned to remove all loose material and other 
contaminants, and dried before adhesion. 

Spread a two part epoxy adhesive over the entire base of the marker with enough thickness to 
fill voids, and flow out the sides to provide full adhesion. Remove excess adhesive without 
contaminating or obscuring the reflective faces. 

Ensure that the surface finish is smooth. 

Discard markers which are not positioned correctly within the time recommended by the 
manufacturer for use of the adhesive. 

Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 

15.21 NAVIGATIONAL AIDS 
Navigational aids to IALA standards. 

Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 

 Navigational Buoys – Hold Point 

Proprietary item: Sealite or Superintendent approved equivalent. Refer to IALA guidelines, and 
the CONDITIONS OF CONTRACT, Proprietary items clause. 

For - Diameter, Top marks, Solar lantern, Mould-in graphics: Refer to PROJECT SPECIFIC 
REQUIREMENTS in the RFT/RFQ. 

Surface colours: To IALA E-108, and NT MSB requirements. 

Material: Rotationally moulded UV-stabilised virgin polyethylene. 316 grade stainless steel 
internal bracing. Closed-cell polyurethane foam float section. 

Mooring bush: 316 grade stainless steel with replaceable inserts. 

Lifting bush: 316 grade stainless steel with replaceable inserts. 

Assembly: To manufacturer’s recommendations. 



BOAT RAMPS AND BARGE LANDINGS 

 

_______________________________________________________________________ 
STANDARD SPECIFICATION FOR ROADWORKS 

NTG REFERENCE TEXT – V 5.3a – JANUARY 2024 
PAGE 217 

Mooring: To manufacturer’s recommendations, IALA guidelines, and NT MSB requirements. 
Mooring for the bouy must be designed and selected to meet the prevailing environmental 
conditions for the location. Environmental conditions may include, but not be limited to: 

 Wind. 

 Swell. 

 Waves. 

 Tides - chain length to accommodate full tidal range. 

 Currents. 
The mooring bouy system design is to be approved by the Superintendent. 

Positioning: To Table - Buoy Positioning. 

Warranty: 5 years. 

Hold Point - Submit to the Superintendent nominated buoy technical data for approval. 

 Buoy Positioning Table 

Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 

 Solar Marine Lantern – Hold Point 

Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 

Proprietary item: Sealite or Superintendent approved equal. Refer to IALA guidelines, and the 
CONDITIONS OF CONTRACT, Proprietary items clause. 

Lantern to consist of the following: 

 Bird deterrent spike. 

 LED optic reflector. 

 Internal solar module. 

 Galvanized/stainless steel cage protecting solar panel 

 Automatic night activation. 

 Lens and base moulded from UV-stabilised polycarbonate. 

 Integrated circuit protection. 

 Internal user-replaceable battery in sealed compartment. 

 Internal user-adjustable flash settings. 

Solar module type: Monocrystalline. 

Horizontal output: 360°. 

Vertical divergence: 7°. 

Temperature range: -40-80°C. 

For – Visibility, Signal colour to IALA E-200-1, Flash settings: Refer to PROJECT SPECIFIC 
REQUIREMENTS in the RFT/RFQ. 

Ingress protection: IP68. 

Installation to buoy: To manufacturer’s recommendations, IALA guidelines, and NT MSB 
requirements. Bolt to an even flat surface using the 4 flange mounting holes. Check lantern 
operation before installation. Cover the lantern and allow 60 seconds for the light to activate. 

Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 

Warranty: 3 years. 

Hold Point - Submit to the Superintendent the nominated solar marine lantern technical data 
for approval. 

 Solar Marine Lantern Power Supply – Hold Point 

Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 

Proprietary item: Sealite or Superintendent approved equal. Refer to IALA guidelines, and the 
CONDITIONS OF CONTRACT, Proprietary items clause. 

Battery: User-replaceable Nickel Metal Hydride (NiMH) in a sealed battery compartment. 
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Nominal voltage: 3.6 V - Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 

Battery capacity: Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 

Warranty: 1 year. 

Hold Point - Submit to the Superintendent nominated solar marine lantern power supply 
technical data for approval. 

 Sector Lantern – Hold Point 

Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 

Proprietary item: Sealite or Superintendent approved equal. Refer to IALA guidelines, and the 
CONDITIONS OF CONTRACT, Proprietary items clause. 

Lantern to consist of the following: 

 Bird deterrent spike. 

 Heavy-duty aluminium base. 

 UV-stabilised polycarbonate lens. 

 Integrated circuit protection. 

 User-replaceable components. 

 GPS synchronization. 

 Bluetooth connectivity. 

Horizontal output: 360°. 

Vertical divergence: 3°. 

Temperature range: -30-50°C. 

Visibility: 7-11NM. 

Colour: Red, white, and, green, to IALA E-200-1. 

For - Intensity, Flash settings, GSM communications - Refer to PROJECT SPECIFIC 
REQUIREMENTS in the RFT/RFQ. 

Ingress protection: IP67. 

Installation: To manufacturer’s recommendations, IALA guidelines, and NT MSB requirements. 
Bolt to an even flat surface using the 4 flange mounting holes. 

Warranty: 3 years. 

Hold Point - Submit to the Superintendent nominated sector lantern technical data for 
approval. 

 Sectored Port Entry Light 

Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 

Proprietary item: Sealite or Superintendent approved equal. Refer to IALA guidelines, and the 
CONDITIONS OF CONTRACT, Proprietary items clause. 

Sectored port entry light to consist of the following: 

 Powder coated marine grade aluminium alloy. 

 Anti-reflection coated achromatic lens. 

 Remote monitoring. 

 Vertical adjustment. 

Vertical divergence: 0.85° at 50% peak intensity. 

Temperature range: -40-80°C. 

Visibility: 23.5 NM. 

Colour: Red, white, and, green, to IALA E-200-1. 

For - Intensity, Flash settings, GSM communications - Refer to PROJECT SPECIFIC 
REQUIREMENTS in the RFT/RFQ. 

Ingress protection: IP67. 
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Installation: To manufacturer’s recommendations, IALA guidelines, and NT MSB requirements. 
Bolt to an even flat surface using the 4 flange mounting holes. 

Warranty: 3 years. 

 Leading Light 

Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 
Proprietary item: Sealite or Superintendent approved equal. Refer to IALA guidelines, and the 
CONDITIONS OF CONTRACT, Proprietary items clause. 
Leading light to consist of the following: 

 Extruded aluminium and injection moulded UV-stabilised polycarbonate chassis. 

 Automatic night activation. 

 UV-stabilised polycarbonate lens. 

 Adjustable mounting attachment points. 

 Marine grade gaskets. 
Vertical divergence: 15°. 
Temperature range: -40-80°C. 
For - Length: Visibility: Colour to IALA E-200-1: Intensity: Flash settings: GSM communications: 
- Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 
Ingress protection: IP68. 
Installation: To manufacturer’s recommendations, IALA guidelines, and NT MSB requirements. 
Bolt to manufactured navigational leads using the 4 adjustable mounting attachment points. 
Warranty: 3 years. 

15.22 COMPLETION 

 Operation and Maintenance Manuals – Hold Point 

Hold Point - Submit to the Superintendent on completion operation and maintenance manuals 
and maintenance schedules for the following: 

 Ramp. 

 Rock armour protection. 

 Marine infrastructure. 

 Navigational aids. 
Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 

 As-Constructed Drawings – Hold Point 

Provide as-constructed drawings as an electronic copy in the same format as the original 
drawings and PDF format. 

Hold Point - Provision of as-constructed drawings is a condition precedent to Practical 
Completion. 

 Documentation Detailing Navigational Aid Installation 

For each installed navigational aid provide documentation that may include, but not be limited 
to: 

 Location referenced using GPS coordinates. 

 Photo record. 

 Description. 

 Date of manufacture. 

 Date of installation. 

 Warranties – Hold Point 

Hold Point - Submit to the Superintendent the manufacturer’s published product warranties in 
the name of the Principal for all navigational aids. 

15.23 OTHER REQUIREMENTS 
Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 
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16 PAVEMENT MARKING 

16.1 STANDARDS AND PUBLICATIONS 
Conform to the following Standards and Publications unless specified otherwise: 

Table – Australian Standards 

Use Standards, and their amendments, current as at the date for the close of tenders except 
where different editions and/or amendments are required by statutory authorities, including, 
but not limited to, NATA and the National Construction Code including the Building Code of 
Australia. 

Designation Title 

AS/NZS 1580(series) Paints and related materials - Methods of test 

AS/NZS 1580.205.4 - Application properties - Airless spraying 

AS 1742(series) Manual of uniform traffic control devices 

AS 1742.2 - Traffic control devices for general use 

AS 1742.3 - Traffic control for works on roads 

AS 1744 Standard alphabets for road signs 

AS 1906(series) 
Retroreflective materials and devices for road traffic control 
purposes 

AS 1906.1 - Retroreflective sheeting 

AS/NZS 1906.3 
- Raised pavement markers (retroreflective and non-

retroreflective) 

AS/NZS 2009 Glass beads for road marking materials 

AS/NZS 2310 Glossary of paint and painting terms  

AS/NZS 2433 Plastics - Method for exposure to ultraviolet lamps 

AS 2700 Colour standards for general purposes 

AS 2890 Parking facilities 

AS/NZS 2890.1 - Off-street car parking 

AS 2890.2 - Off-street commercial vehicles facilities 

AS 2890.3 - Bicycle parking 

AS 2890.5 - On-street parking 

AS/NZS 2890.6 - Off-street parking for people with disabilities 

AS 4049(series) Paints and related materials – Pavement marking materials 

AS 4049.1 
- Solvent-borne paint – For use with surface applied glass 

beads 

AS 4049.2 
- Thermoplastic road marking materials - For use with surface 

applied glass beads 

AS/NZS 4049.3 - Waterborne paint - For use with surface applied glass beads 

AS/NZS 4049.4 - High performance pavement marking systems. 

AS 4049.5 - Performance assessment of pavement markings 

 

APAS SPECIFICATIONS 

APAS AP-S0041/2 Pavement marking paint, solvent-borne 

APAS AP-S0041/3 Pavement marking paint, cold applied plastic 

APAS AP-S0041/4 Pavement marking paint, thermoplastic 
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APAS AP-S0041/5 Pavement marking paint, water borne 

APAS AP-S0041/6 Airport runway markings 

APAS AP-S0042 Glass beads for pavement marking paint 

TEST METHODS 

NTTM 401.1 Operation of wet film thickness comb 

NTTM 402.1 Field procedure for measurement of the rate of application of spherical glass 
beads 

NTTM 405.1 Certification of pavement line marking apparatus 

CIVIL STANDARD DRAWINGS 

CS 3400 Line marking 

CS 3401 Pavement markings – Chevrons and raised retroreflective pavement markers – 
Sheet 1 

CS 3402 Pavement markings – Chevrons and raised retroreflective pavement markers – 
Sheet 2 

CS 3403 Edge line with audio-tactile ribs 

16.2 DEFINITIONS 
Table – Definitions 

TERM DEFINITION 

AADT Annual Average Daily Traffic 

ATLM Audio Tactile Line Marking. 

APAS Australian Paint Approvals Scheme. 

Approved Approved by the Superintendent 

CS 

Civil Standard drawings. Use the most recent version. These are 
accessible via 

https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-
specifications/standard-drawings 

CSR Contractor Service Report 

GPS Global Positioning System 

Longlife Materials 
Generally thermoplastic, cold applied plastic or pliant polymer 
materials, with lifespans between 2 to 5 times that of waterborne 
paint. 

Longitudinal Lines 
Any line which runs parallel to the road centre line, e.g. broken line, 
edge line, separation line, barrier line. 

NTMTM 

NT Materials Testing Manual accessible via 

https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-
specifications/materials-testing-manual. 

NTTM NT Test Methods, found in NT Materials Testing Manual. 

Other Markings 
All diagonal lines, chevron markings and messages on the 
pavement, including symbols, words, numerals, arrows and kerb 
markings. 

PCCP Painting Contractors Certification Program. 

PRP Permanent Reference Point 

Retroreflectivity 
The reflectivity provided by glass beads expressed as minicandela 
per lux per square metre (mcd/lux/m2) as measured by a 
reflectometer approved by the Superintendent. 

https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/standard-drawings
https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/standard-drawings
https://transport.nt.gov.au/infrastructure/technical-standards-guidelines-and-specifications/materials-testing-manual
https://transport.nt.gov.au/infrastructure/technical-standards-guidelines-and-specifications/materials-testing-manual
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Table – Definitions 

TERM DEFINITION 

RRPM Raised retroreflective pavement marker. 

Rural Rural areas are areas not defined as urban. 

Traffic Control 
Device 

Any sign, signal, pavement marking or other installation placed or 
erected for the purpose of regulating, warning, guiding or providing 
for the safety of road users. It does not include temporary warning 
devices and control measures erected only for the construction 
period. 

Transverse 
Markings 

Any line which is at right angles to the centre line of the road, e.g. 
stop line, hold line, pedestrian cross walk. 

Type B-HR 
Highly retroreflective spherical glass beads of Type B to 
AS/NZS 2009 

Type D-HR 
Highly retroreflective spherical glass beads of Type D to 
AS/NZS 2009 

Urban 

Urban area for Darwin region is nominated as – North of Cox 
Peninsula Road (Stuart Highway), West of Trippe Road (Arnhem 
Highway) and the end of seal on Gunn Point Road. Other urban 
areas are nominated as being within, and extending to, town 
boundaries. 

 

16.3 SCOPE 
This section specifies the materials, testing and standards of workmanship for marking of 
pavements. 

Pavement Marking treatments include, but are not limited to: 

 Traffic control 

 Set out of pavement markings to Australian and Northern Territory Standards 

 Painting of Markings with waterborne and cold applied paints 

 Installation and removal of raised reflective pavement markers 

 Removal and disposal of temporary pavement markers 

  

 Remarking of aerodromes (if applicable) 

16.4 CONTRACTOR ACCREDITATION 
All pavement marking work shall be carried out by a contractor accredited to the “Painting 
Contractor Certification Program” (PCCP) in a class or category applicable to the work. The 
PCCP is administered by the CSIRO. Information regarding the PCCP can be obtained via 
http://www.apas.gov.au/. 

The Superintendent may give an exemption for this clause for airstrip reseals, small quantity 
work, or unusual circumstances. 

16.5 PAVEMENT MARKING PAINT – HOLD POINT 
Use approved water based white pavement marking paint conforming to APAS AP-S0041/5 
and suitable for application by spray equipment in accordance with Test Method 
AS/NZS 1580.205.4 to asphalt and bituminous seal road surfaces and for use with Type B HR 
and/or Type D HR drop-on spherical glass beads. 

Hold Point - Submit Certificates of Compliance, issued by an accredited testing authority, 
stating that all paints being used comply with the relevant Australian Standards and/or APAS 
specifications. 

http://www.apas.gov.au/
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Pavement marking paint colours: 

The standards for pavement marking paint colours are: 

 White pavement marking paint must have a white colour to AS 2700, 

 Yellow pavement marking paint must have a golden yellow colour to AS 2700, 

 Black pavement marking paint must have a black colour to AS 2700. 

White pavement marking paint with an off-white colour to AS 2700 may be accepted by the 
Superintendent. 

Pavement marking paint is acceptable for remarking aerodromes. 

16.6 GLASS BEADS – HOLD POINT 
Use glass beads conforming to AS/NZS 2009 and APAS specification AP-S0042 

Hold Point - Submit Certificates of Compliance, issued by an accredited testing authority, 
stating that the glass beads being used comply with, the relevant Australian Standards and 
APAS specifications. 

In urban areas use: Type B-HR for initial new works application 

   Type D-HR beads for subsequent remark and all remarking works 

In rural areas use: Type B-HR beads for initial new works application 

   Type B-HR beads for subsequent remark and all remarking works. 

Refer to Table – Application Times – All Longitudinal and Transverse Pavement 
Markings. 

16.7 PAVEMENT MARKING SETTING OUT 
The location of all pavement markings on new surfaces, including reflective raised pavement 
markers, shall be set out by spotting with paint or other approved method prior to application of 
the markings. 

Ensure the distance between the centre line of the marking and the centre line of the set out 
mark is less than 30 mm. The apparent line of the markings is a smooth continuous alignment 
when viewed in the direction of the line. 

Roads New work: Set out line marking to the line pattern specified in accordance with 
AS 1742 and the Standard Drawings for Line Marking CS 3400, CS 3401, CS 3402, and 
CS 3403, including the setting out of arrows, letters, numerals and chevrons and RRPMs. 

Aerodromes New work: Set out pavement marking to the line pattern specified in accordance 
with the specification drawing for Aerodrome Pavement Marking, and in accordance with the 
Manual of Standards Part 139— Aerodromes Chapter 8: Visual Aids Provided by Aerodrome 
Markings, Markers, Signals and Signs 

The Superintendent will supply the design drawings for aerodromes when the work order is 
issued. 

Existing Pavement Markings (including aerodromes) 

Remark along the line of the existing line marking as per Table – Dimensional Tolerances of 
Pavement Markings. 

16.8 PAVEMENT MARKING APPLICATION – WITNESS POINT 
Apply the marking materials using a self-propelled mobile sprayer, hand sprayer, hand painting 
or hand screeding as directed by the Superintendent 

Witness Point - Obtain approval from the Superintendent for the type of equipment to be used 
for applying pavement marking materials. 

Witness Point - Produce documented evidence to show that the spraying equipment has been 
calibrated in accordance with PCCP requirements and is certified by PCCP as being suitable 
for the works to be carried out under this contract. 
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Witness Point: Obtain Superintendent’s approval for variation to any of the above 
requirements. 

Substrate: Ensure that the pavement surface is free from dirt, loose detritus, mud and other 
extraneous matter, and is dry before and after painting operations 

Protect all applications from traffic until the binder has hardened sufficiently to retain the glass 
beads. 

Produce markings so that they are straight, with smooth even curves where necessary. 
Remove any marking material beyond the defined marking leaving a neat and smooth marking 
on the pavement. 

Produce markings free from ghosting and raggedness on the sides and ends and parallel with 
the general alignment of the carriageway with the lines level, uniform and free from streaks. 

Reinstate pavement markings that are damaged by traffic during paint drying time and remove 
all tyre pickup marks. 

 Longitudinal Application 

Apply the marking materials using a self-propelled mobile sprayer having a minimum capacity 
of 200 litres of paint. 

Apply paint evenly to the pavement surface at the specified film thicknesses and immediately 
after apply an even application of glass beads at the specified rates. 

On all new work, apply one coat of paint and glass beads to the pavement in the direction of 
traffic flow. 

For remarking, apply one coat of paint and glass beads to the pavement surface in the direction 
of traffic flow. 

 Transverse and Other Marking Applications 

Apply the marking materials using a self-propelled or hand sprayer with a capacity of 20 litres of 
paint or a different capacity as directed by the Superintendent. 

Apply paint evenly to the pavement surface to the specified film thickness and immediately after 
apply an even application of glass beads at the specified rates. 

 Markings on Concrete Pavement 

Prime the concrete pavement surface with an approved primer before applying markings. Allow 
sufficient time for primer to cure to manufacturer’s recommendations before applying markings. 

 Glass Beads 

Apply glass beads by low pressure or delivered by gravity dispenser, D-HR beads may require 
application by static drop method in conjunction with air pressures to retain beads. 

Maximum application speed for glass beads shall be as per manufacturer’s recommendations. 

The application rates specified for glass beads are the amounts that are retained in the painted 
surface after three weeks of trafficking. 

Ensure that the loss in glass beads after three weeks traffic does not exceed ten per cent of 
total applied. 

16.9 PAVEMENT MARKING CONFORMANCE TOLERANCES – 
HOLD POINT 

Hold Point – Provide evidence that the pavement marking complies with the requirements of 
this specification. 

Pavement marking for road and aerodrome work shall conform to the following tables: 

 Table – Application Rates – All Longitudinal and Transverse Pavement Markings 

 Table – Application Times – All Longitudinal and Transverse Pavement Markings 

 Table – Dimensional Tolerances for Pavement Markings 
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Table – Application Rates – All Longitudinal and Transverse Pavement Markings 

Location Works 
Wet film 
paint 
thickness 

Dry film 
paint 
thickness 

Glass 
beads type 

Rate of 
glass beads 
to be 
retained 

URBAN 
Initial 
marking 

> 0.360 mm > 0.230 mm B-HR > 300g/m2 

Remarking > 0.515 mm > 0.330 mm D-HR > 400g/m2 

RURAL 

Initial 
marking 

> 0.360 mm > 0.230 mm B-HR > 300g/m2 

Remarking > 0.360 mm > 0.230 mm B-HR > 300g/m2 

AERODROMES 
Initial 
marking 

> 0.360 mm > 0.230 mm Not required > 300g/m2 

Remarking > 0.360 mm > 0.230 mm Not required > 300g/m2 

Note: Paint film thickness tolerances exclude surface applied glass beads. 

 

Table – Application Times – All Longitudinal and Transverse Pavement Markings 

Location Works 
Longitudinal 
markings 

Transverse markings 

URBAN 
New 
Pavement 
Marking 

Initial marking 
Before opening of 
works to traffic 

Before opening of works 
to traffic 

Resurfacing and/or 
resealing 

Within 2 days 
Hold lines – 1 day. Other 
lines within 2 days 

Remarking 9 months maximum 9 months maximum 

RURAL 
New 
Pavement 
Marking 

Initial marking 
Before opening of 
works to traffic 

Before opening of works 
to traffic 

Resurfacing and/or 
resealing 

Within 21 days Within 21 days 

Resurfacing and/or 
resealing - 
Overtaking lanes 

Within 5 days Within 5 days 

Remarking 3 to 6 months  3 to 6 months 

AERODROMES 

Resurfacing and/or 
resealing 

Before opening of 
Aerodrome to aircraft 
traffic. To be as per the 
project drawings. 

Before opening of 
Aerodrome to aircraft 
traffic. To be as per the 
project drawings. 

Remarking 

Before opening of 
Aerodrome to aircraft. 
To be as per the project 
drawings. 

Perform works at night. 

 

Table – Dimensional Tolerances for Pavement Markings 

Properties 
Tolerances 

New work Remarking work 

If no tolerance is explicitly stated for an attribute of the works the tolerance is zero. 

Locations other than Aerodromes 

Locations of centrelines of markings 
< 20 mm from locations as 
shown on drawings 

+/- 5 mm 

Widths of lines +/- 5 mm +/- 10 mm 

Lengths of lines +/- 50 mm +/- 100 mm 

Locations of arrows, chevrons, letters, 
numerals 

+/- 50 mm +/- 50 mm 

Deviation and/or trueness of lines < 15mm in 2 metres < 15mm in 2 metres 

Aerodromes To MOS139, Chapter 8 
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16.10 FIELD TESTING 
The Department, at the Superintendent’s discretion, will perform on site conformance testing. 
The Contractor shall assist the testing laboratory with sampling and other requirements of the 
testing in the field. 

Wet film thickness: Check the thickness of the wet film applied to the pavement by the 
method NTTM 401.1 - Operation of Wet Film Thickness Comb. 

Glass bead application: Check the application rate of glass beads to the surface of the 
marked line by the method NTTM 402.1 - Field Procedure for Measurement of the Rate of 
Application of Spherical Glass Beads. 

Wear assessment limits: The degree of wear is defined as the area of pavement marking 
remaining after a period of time, relative to the initial area of the pavement marking. 

Degree of wear: At the Superintendent’s discretion determine the degree of wear using Image 
Analysis in accordance with AS 4049.3:2005 Appendix K, Method A, Photographic Method. 

Wear limits for pavement marking: 95% intact area after six months. 

Remark pavement marking that does not conform to the specified limits, including the costs of 
all testing, at no cost to the Principal. 

16.11 COLD APPLIED PLASTIC MATERIALS – HOLD POINT – 
WITNESS POINT 

Use approved plastic pavement marking materials to APAS AP-S0041/3 Cold applied plastic. 

Hold Point: Approval from Project Director Civil Asset Management is required before cold 
applied plastic materials are used. 

Witness Point - Provide evidence that all proprietary products such as epoxy or plastic 
products have demonstrated satisfactory field performance for a period of at least three years. 

Material - Generally: A two part Poly Methyl Methacrylate resin based pavement marking 
material that complies with the requirements for colour, luminance and bead content of 
AS 4049.2, and which complies with AS 4049.4, sprayed or screeded onto the pavement, 
containing pre-mixed glass beads, with additional drop-on beads being added during 
application, conforming with the following requirements of AS 4049.2: Clause 5.1 – Colour, 
Clause 5.2 - Luminance and Clause 7 - Field Testing. The material shall have a maximum no-
pick-up time of 60 minutes. 

Do not use cold applied plastic materials on new asphalt works. 

16.12 AUDIO TACTILE LINE MARKING (ATLM) – HOLD POINT 
Hold Point: Approval from Project Director Civil Asset Management is required before audio 
tactile line marking materials are used. 

Use cold applied plastic pavement marking materials. 

 Site Preparation 

The area to be marked is to be dry and free of dirt, gravel, oil and other loose or foreign 
material to ensure the best possible adhesion of new material. Remove existing paint or other 
material which is flaking or chipped. Cleaning may be carried out by brooming, blowing or 
washing. 

Use a tack coat or primer material for surface or other conditions requiring it in accordance with 
the Manufacturer’s Specification to ensure satisfactory adhesion of the material. 

 Application 

Apply by extrusion methods, including application of glass beads and anti-skid material, in a 
single uniform layer. 

For longitudinal lines and transverse markings, apply material at a rate to achieve a minimum 
final tolerances and dimensions as stated in drawing CS 3403. 
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Glass beads that are to be mixed in are to be Class C (intermix 20 to 30 % by mass). 

Additional Type B-HR beads shall be uniformly applied to the surface of thermoplastic at the 
rate of > 300g/m2 (retained) as part of the application process and before the material has 
commenced to set. 

The marking produced shall be uniform in texture, width and thickness and the surface 
substantially free from blisters, streaks, lumps and other defects. 

Remove any occurrence of overspray, gun dribble and defective ribs. 

Audio tactile line marking tolerances must conform to Table - Audio Tactile Line Marking 
Tolerances and to civil standard drawing CS 3403. 

Table - Audio Tactile Line Marking Tolerances 

Aspect Dimension Tolerance (mm) 

Length of raised rib 150 mm +/- 10 mm  

Width of raised rib 50 mm +/- 10 mm 

Height of raised rib 12 mm + 1 mm 

Spacing of raised rib 250 mm +/- 20 mm 

 

 Retro-reflectivity 

When tested in accordance with AS 4049.2:2005 Appendix K marking must achieve a minimum 
level of reflectivity of 350 mcd/lux/m2 at time of application. 

16.13 RAISED RETROREFLECTIVE PAVEMENT MARKERS 
(RRPMS) 

 Raised Reflective Pavement Markers – Hold Point 

Use raised reflective pavement markers conforming to AS 1906 Retroreflective materials and 
devices for road traffic control purposes 

Hold Point: Submit details in relation to the manufacturer’s warranties, performance, durability 
and maintenance of the raised retroreflective pavement markers. 
Provide raised retroreflective pavement markers with the following attributes: 

Table – Raised Retroreflective Pavement Markers Dimensions 

Aspect Dimension 

Height (above pavement level when installed) 18 – 25 mm 

Width at right angles to the direction of the traffic 110 – 130 mm 

Length parallel to the direction of the traffic 80 – 110 mm 
 

 Materials 

Use markers fixed to the pavement surface as recommended by the manufacturer of the 
marker. 

Use adhesives as recommended by the manufacturer. 

Use adhesives within the time recommended by the adhesive manufacturer. 

 Pavement Preparation 

Clean the pavement. 

Ensure each RRPM site is free of dirt, oil, grease, paint and any other material that would affect 
the bond of adhesive to the pavement. 

Abrasive blast, chip, or burn pavements that cannot be cleaned by sweeping. 

Do not place markers if moisture is present. Ensure pavement is dry before applying markers. 
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 Placing Markers 

Place markers in accordance with AS 1742.2 and Standard Drawings CS 3401, CS 3402. 

Place the reflectors to face the oncoming traffic. 

Do not obscure the reflective faces by adhesive. 

Ensure that the surface finish is smooth. 

Discard markers which are not positioned correctly within the time recommended by the 
manufacturer for use of the adhesive. Remove stale adhesive from the pavement surface. 

Do not place markers over joints in concrete pavement. 

Wear limits for pavement markers: 95% intact area after six months. 

Replace markers that have dislodged within 12 months of installation. 

16.14 REMOVAL OF PAVEMENT MARKINGS – HOLD POINT 
Hold Point – Obtain approval from the Superintendent on the proposed method used for 
pavement marking removal before commencing removal operations.  

Removal of pavement marking must not adversely affect the integrity of the pavement surface. 

When longitudinal and transverse lines are removed, the marks left on the pavement surface 
must not confuse the motorist with ghosting or incorrect directions. Where removal is outside of 
100 mm of the existing lines then the entire width of the lane is to be consistent with the line 
removal texture. 

When arrows, letters or figures are to be removed or temporarily blacked out, the removal 
pattern must be in the shape of a rectangle or square to minimise confusion to the motorists. 

Remove all materials and debris from removal operations and dispose at an authorised legal 
disposal site. Repair any surface defect caused by the removal process at no additional cost to 
the Principal. 

The following methods may be considered and will be dependent on the type of surface, extent 
and application. 

 Resealing and asphalting 

Spray sealing and or Asphalt replacement is the preferred method for replacement. 
Determination of materials shall be in accordance with existing materials. 

Where this method is used the reworking needs to be for the full width of the pavement. 

 Sandblasting or water blasting 

This methodology is the preferred method for marking removal on asphalt and concrete 
surfaces. 

Use a skirt or guard around the blaster to minimise the spraying of material away from the 
immediate work area.  

Remove waste material before it can be transported by rain, wind or traffic. This will generally 
require the use of a vacuum attachment operating concurrently with the blasting operation or 
alternative method approved by the Superintendent. 

 Machine Grinding 

This method may be considered for use on smaller removal jobs where surface finish is not a 
concern. It can be used on most asphalt and concrete surfaces. 

 Paint Blackout – Hold Point 

Paint blackout may be considered as a temporary measure only and must be removed upon 
completion of the works. 

Hold Point – Obtain Superintendent’s approval before using this methodology. 
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 Other Methods 

Other methods such as heat lance or paint stripping may also be considered by the 
Superintendent. 

 Raised Retroreflective Pavement Marker Removal 

Where required, remove raised retroreflective pavement markers by breaking the bond 
between the adhesive, the pavement surface and the base of the raised retroreflective 
pavement marker. 

Repair all divots caused by the removal of raised retroreflective pavement markers with hot 
melt adhesive or epoxy adhesive to the level of the surrounding pavement. 

16.15 OTHER REQUIREMENTS 
Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 
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17 LANDSCAPE 

17.1 STANDARDS AND PUBLICATIONS 
Conform to the following Publications unless specified otherwise: 

Table – Australian Standards 

Use Standards, and their amendments, current as at the date for the close of tenders except 
where different editions and/or amendments are required by statutory authorities, including, 
but not limited to, NATA and the National Construction Code including the Building Code of 
Australia. 

Designation Title 

AS 2303 Tree stock for landscape use 

AS 2698(series) Plastics pipes and fittings for irrigation and rural applications  

AS 2698.2 - Polyethylene rural pipe 

AS 2698.3 
- Mechanical joint fittings for use with polyethylene micro-

irrigation pipes 

AS/NZS 3500(series) Plumbing and drainage  

AS 4373 Pruning of amenity trees 

AS 4419 Soils for landscaping and garden use. 

AS 4454 Composts, soil conditioners and mulches 

 

Specification Reference 
Refer to the Northern Territory Government Standard Specification for Environmental 
Management. 
Landscape Defects Liability Period  
The defects liability period for the Landscaping portion of the works is detailed in PROJECT 
SPECIFIC REQUIREMENTS in the RFT/RFQ. 

17.2 DEFINITIONS 
Table - Definitions – Landscape 

TERM DEFINITION 

Certified Seed 
Seed by record of origin, purity, and strain and conforming in 
character to the parent stock. 

Exotic Plants Any plants not native to Australia. 

Fine Tilth The friable soil resulting from cultivation. 

Germination 
Percentage 

The proportion of pure seed germinating in a fixed time under 
standard laboratory conditions. 

Mulch 
Stable material spread as a surface treatment to reduce soil 
erosion, water loss, and weed invasion. 

Native Plants Plants that are natural to Australia. 

NPK Ratio 
The ratio of Nitrogen (N), Phosphorus (P), and Potassium (K) in 
a fertiliser compound. 

Root Ball 
The finely bound fibrous root and soil removed intact from the 
container with the plant. 

Shall 
The term ‘shall’ is indicative of a mandatory requirement unless 
the context clearly indicates otherwise. 

Soil Binding Agent 
Material which stabilises and conditions soil and aids moisture 
retention. 
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17.3 MATERIALS 
Refer to AS 2303 for tree stock requirements. 

 Trees, Shrubs and Ground Covers 

Provide trees, shrubs and ground covers which have the following characteristics: 

 Trunks/stems to be sturdy and well hardened. 

 A well-developed vigorous root system. 

 A minimum of three months in their container. 

 Be sound, healthy, vigorous, and free from insect pests, plant diseases, sun scalds, 
fresh abrasions of the bark, or other disfigurements. 

 Grass 

Seed shall be covered by an appropriately numbered seed analysis report or certificate cross 
referenced to the number on the seed sacks. 

Seed shall be used only if its report or certificate has been issued within the previous six 
months. 

Seed used shall be true to label. 

Seed shall have minimum germination of 80%. 

Seed shall comply with the following purity characteristics: 

 Clean seed, minimum 94% by weight. 

 Weed seed, maximum 0.2% by weight. 

 Other crop seed, maximum 0.8% by weight. 

 Inert matter, maximum 5.0% by weight. 

 Shall not contain any Hyptis Sauveolens, Sida Acuta, Sida Cordifolia. 

Seed mixes shall conform to the Table - Seed Mixes. 

Table – Seed Mixes 

Water 
Regime 

General 
Latitude 

Seed Type 
Percentage 
By Weight 

Mixture 
Application 
Rate 

Irrigated 
areas 

All 

Cynadon dactylon 
(Couch) 

30 Minimum 
100 kg per 
hectare 

Paspalum notatum pensicola 35 

Paspalum notatum argentina 35 

Dry 
grassland 
areas 

North of 
Adelaide 
River 

Paspalum notatum pensicola 20 Minimum 
100 kg per 
hectare Paspalum notatum argentina 80 

Adelaide 
River to 
Katherine 

Paspalum notatum pensicola 20 

Minimum 50 kg 
per hectare 

Bothriochloa petusa 10 

Cynadon dactylon 20 

Chloris Gayana 30 

Urochloa mosambicensis 
(Sabi Grass) 

20 

Katherine 
to 
Mataranka 

Paspalum notatum pensicola 20 

Minimum 50 kg 
per hectare 

Bothriochloa petusa 10 

Chloris Gayana 30 

Urochloa mosambicensis 
(Sabi Grass) 

20 

Urochloa mosambicensis 20 

Cenchus Setiger 
(Birdwood Grass) 

20 
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 Fertiliser 

Fertilisers shall be stored in waterproof sealed bags under shelter away from water and direct 
sunlight. 

Fertilisers shall conform to the Table - Fertilisers. 

Table - Fertilisers 

Use General Plant Category 
Where 
Used 

Component Requirements 

Planting 

Native Surface Native Plant Feed Mix 

Exotic Surface 
Exotic Planting and Feeding 
Mix 

Native and/or Exotic Hole 
Granular or Tablet Slow 
Release (6 month minimum) 
20:10:10 NPK ratio 

Feeding All existing plants Surface As for Planting - Surface 

Grassing 
All seeding, both new and 
existing 

Surface 
Fast Release 15:7:7 NPK ratio 
Trace Elements 

Do not use fertiliser with Grevillia and Banksia plant varieties. 

 

 Imported Soils - Hold Point - Witness Point 

Imported topsoil shall conform generally to AS 4419 and the following requirements: 

 Be free draining. 

 Be red-brown or black sandy loam. 

 Contain no grass or weed growth. 

 Maximum stone size of 50 mm. 

Hold Point - Advise the name of the proposed supplier. Do not order soils without 
Superintendent’s approval of the supplier. 

Witness Point - Provide a 5 kg sample of topsoil proposed for the works. Do not order soils 
without Superintendent’s approval of the sample. Provide copies of delivery dockets for the 
topsoil delivered to site for the works. 

 Insecticide 

Use Fipronil for termite control. 

Insecticide shall be used strictly in accordance with the manufacturer’s instructions. 

 Mulch - Hold Point - Witness Point 

ORGANIC 

 Shall be stable, free from impurity, and be sufficiently heavy to prevent dispersal by 
wind. 

 Shall be shredded bark, wood chips, hay or similar. 

 Wood chips shall be a maximum size of 50 mm, inert, and shall be free of resinous 
toxins and termites. 

 Shall conform generally to AS 4454. 

Hold Point - Advise the name of the proposed supplier. Do not order mulch without 
Superintendent’s approval of the supplier. 

Witness Point - Provide a 5 kg sample of mulch proposed for the works. Do not order mulch 
without Superintendent’s approval of the sample. Provide copies of delivery dockets for the 
mulch delivered to site for the works. 

INORGANIC 

 Shall be washed and screened lateritic gravel or brick chips with particle sizes in the 
range 6 mm minimum to 25 mm maximum. 
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17.4 SITE PREPARATION 

 Setting Out 

The Contractor shall be responsible for accurately setting out the works in accordance with the 
drawings. 

In particular, trees shall not be planted: 

 within 30 m of the end of a central median for trees, or 10 m for shrubs, and not 

 within 5 m of a road light pole, and not 

 within 1.5 m of a fire hydrant, and not 

 where their location will ultimately obscure traffic signs, signals, or other essential 
roadside features. 

 Protection of Existing Vegetation 

Ensure all trees, shrubs, and other vegetation to be retained within the limits of work are not 
damaged. Conform to the conditions shown below. 

Protect vegetation prior to commencing construction work in the vicinity of that vegetation. 

Do not place or dump any chemical type materials including oil, paint, bituminous products, 
fuels, and cement/concrete near the vegetation - even for short periods. Prevent windblown 
chemical type materials, such as cement, from affecting vegetation. 

Do not stockpile bulk materials - such as spoil from excavation, boulders, cleared vegetation - 
under or near vegetation. Ensure such spoil is never placed against trunks, even for short 
periods. 

Do not remove topsoil from within the dripline (i.e. canopy area) of vegetation unless essential 
to the works. For any excavation within the dripline keep open as short a period as possible, 
and use excavation methods that preserve the root system intact and undamaged. 

Cut roots only where it is absolutely necessary. When cutting roots use a means which does 
not disturb the remaining root system. 

Backfill excavation around tree roots with material of at least comparable quality to that 
excavated. Consolidate backfill and do not backfill around trunks above the original level. 
Thoroughly water backfilling. 

Avoid damage to overhead limbs by machinery. Only remove the minimum amount required if 
limbs must be removed to allow machinery to work. 

Where branches are to be removed, cut them back to the branch collar. 

Compensation for damage to existing vegetation shall be borne by the Contractor and 
determined as follows: 

Trees (including palms and cycads). 

Valuation rate of $10 per centimetre of trunk circumference at a height of 1 metre above the 
ground level, within the following limits: 

 Minimum valuation: $250 per tree. 

 Maximum valuation: $2,500 per tree. 

Shrubs - Valuation rate of $8 per centimetre of trunk circumference at a height of 1 metre 
above the ground level. 

 Earthworks 

Remove from site all unwanted vegetation. Backfill and regrade over areas where trees have 
been removed. 

Regrade all areas of excavation to ensure all finished surface levels are free draining. 

Excavate or fill to lines and levels shown on the drawings. 

Fill placed on areas to be landscaped shall be free from inorganic, deleterious material and 
stones greater than 100 mm nominal size. 
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Compact fill sufficiently to ensure initial settlement and provide a firm base. 

Clear all subgrade surfaces of stones exceeding 100 mm diameter and rubbish, weeds and 
roots. 

No excavation shall be allowed within 1.5 m of the canopy area of an existing tree. 

 Topsoil 

Excavate and stockpile material which is suitable for reuse as topsoil. 

Imported topsoil shall be as specified in the Imported Soils sub-clause in the Materials clause 
in this work section. 

Stockpile topsoil in a free draining area in stockpiles not exceeding 2.0 m in height. 

Ensure stockpiles are properly maintained. 

17.5 PLANTING 

 Setting Out of Holes – Hold Point 

Accurately set out the locations for trees/shrubs to be planted in accordance with the drawings. 

Hold point - Obtain approval of the set out from the Superintendent before commencing any 
planting. 

 Preparation and Treatment of Holes 

Identify all cable and services locations prior to excavating any holes. 

Prepare holes initially in accordance with the Table - Initial Hole Preparation Chart appearing 
below. 

Remove excess excavated material, rubbish and cut vegetation from site. 

Excavate planting holes by mechanical/manual means. 

Size of planting holes shall be twice the diameter and twice the depth of the plant container, 
unless shown otherwise on the drawings. 

Break up glazed sides of holes. 

Treat planting holes in hard, dense material prior to planting by 

 placing 1 kg Gypsum or Claybreaker around the sides and bottom of the hole; and 

 filling hole with water and allowing to drain. 

Treat holes with Fipronil in accordance with manufacturer's instructions prior to planting. 
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Table – Initial Hole Preparation Chart 

 Land Categories And Soil Characteristics 

 
Marine 
Sediments 

Soil And Gravel 
(depth greater 
than 600 mm) 

Shallow Soils 

Surface Rock 
(soil depth 
overlaying rock 
less than 
600 mm) 

Visual 
appearance 

Grey and 
brown muds, 
silts and 
clays: 
occasionally 
pale beach 
sands 

Usually red, 
yellow and brown 
sandy loams to 
sandy clay loams 
with varying 
amounts of 
ironstone gravel; 
occasionally 
siltstone and 
quartz gravel 

Soil material 
similar to 
Category 2, 
overlaying laterite 

on siltstone* 

Very little or no 
soil; extensive 
areas out of 
cropping laterite 

on siltstone* 

Operational Steps 

Initial Rock 
Break 

- - - 
Rip and rock 
break. 

Initial 
Excavation 

Hole size 
dependent 
upon species 
and area 

Excavate to 
600 mm. 

Excavate hole till 
machine rejection 
(commonly bed 
rock layer). 

Excavate hole to 
600 mm 
minimum. 

Secondary 
Rock Break 

- - 
Rock break bottom 
to a depth of 
1200 mm. 

Rock break 
bottom further 
600 mm down. 

Secondary - Excavate rocks. 
Excavate rocks 
greater than 
150 mm. 

Excavate rocks 
greater than 
150 mm. 

Excavation 
Hole 
Backfilling 

In situ 
excavated 
material 

If excavated soil 
has less than 30% 
gravel, then no 
additive is 
required. 

Backfill with 
imported topsoil. 

Backfill with 
imported topsoil. 

If excavated soil 
has 30 to 70% 
gravel, then a 
50% mixture with 
imported topsoil is 
required. If 
excavated soil 
has greater than 
70% gravel, then 
backfill of 
imported topsoil is 
required. 

NOTE 
If existing soil is free draining or humic, 
then it may be substituted for imported 
topsoil. 

* Laterite - rough textured rock, reddish brown in colour, with orange and yellow mottles 

(splotches of colour), contains ironstone gravels and pores. 

* Siltstones - relatively smooth textured, white, reddish and yellowish layered rock, 

often with mottles. No ironstone gravel and pores. 
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 Supply of Plants 

Place an order with an approved nursery for the supply of all plants required to complete the 
works within seven days of acceptance of tender. 

Ensure that a minimum of five or 5%, whichever is the greater number, additional plants of 
each species nominated is available if necessary for replacement purposes. 

Remove immediately from the site all dead, dying or diseased plants and replace with new 
plants of the same species. 

 Treatment of Plants 

Do not use chemicals on site. 

Containerised plantings shall be well watered prior to despatch from the nursery and shall 
remain in the containers until required for planting. 

Protect all plants during transportation, against excessive sunlight, wind and drought. 

Trees and shrubs which are not immediately planted shall be stood upright on level ground, 
protected and maintained in good condition by the Contractor. 

Replace immediately all plantings which have become damaged, missing or fallen below the 
specified standard. 

Drive any tree stakes required into the ground before planting so as not to damage the root 
ball. 

Check regularly for any termite/insect attack or fungal infestation. Carry out eradication by use 
of sprayed insecticide or fungicide in accordance with the manufacturer's instruction. 

 Planting of Trees, Shrubs and Ground Cover 

Planting shall take place only in conditions where temperature range is below 32°C. 

Maintain the integrity of the plant root zone and the surrounding earth mould. 

Place fertiliser in the hole adjacent to, but not in contact with, the root zone of the plant. 
Fertiliser shall be in accordance with the Table - Fertilisers in Fertilisers sub-clause in 
Materials clause in this work section. Application rates in accordance with the Table - 
Fertiliser Application Rates appearing below. 



LANDSCAPE 

 

_______________________________________________________________________ 
STANDARD SPECIFICATION FOR ROADWORKS 

NTG REFERENCE TEXT – V 5.3a – JANUARY 2024 
PAGE 237 

Table - Fertiliser Application Rates 

Plant Type, 
Use, 
Planting Method 

Size of container or plant  
Application Rate per 
container or per plant 

Native, 
Planting, 
Surface 

Tube stock 
150 mm container 
200 mm container 
250 mm container 
300 mm container 
20 litre bag 

10 g 
30 g 
80 g 

100 g 
150 g 
300 g 

Exotic, 
Planting, 
Surface 

Plant height: 
0.5 m 
1.0 m 
2.0 m 

 
100 g 
200 g 
300 g 

Native and/or Exotic, 
Planting, 
Hole 

Ground covers and shrubs 
10 cm tall 
Ground covers and shrubs 
20 cm tall 

10 g 
20 g 

Plants to 1 m 
Plants to 2 m 
Plants to 3 - 4 m 

40 g 
80 g 

120 g 
Advanced trees and palms 
2 m - 
Advanced trees and palms 
3 m - 
Advanced trees and palms 
4 m - 

200 g 
300 g 
400 g 

These rates apply to both granular compound and equivalent 
products. 

Native, 
Feeding, 
Hole and/or surface 

Ground covers: 
up to 300 mm wide 
300 - 600 mm wide 
600 - 900 mm wide 
900 - 1000 mm wide 
Thereafter 

 
30 g 
50 g 
75 g 

100 g 
100 g per metre 

Shrubs: 
up to 300 mm high/wide 
300 - 600 mm high/wide 
600 - 900 mm high/wide 
900 - 1000 mm high/wide 
Thereafter 

 
50 g 
75 g 

100 g 
150 g 

200 g/metre of height or 
width 

Trees 200 g/metre of height 

Exotic, 
Feeding, 
Hole and/or surface 

Plants 250 g/metre of plant height 
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 Backfilling 

Backfill material shall be in accordance with the Table - Initial Hole Preparation Chart in 
Preparation and Treatment of Holes sub-clause in this clause. 

Backfill the hole so that the plant is contained firmly in the ground in a vertical position. 

Backfill the hole to finish surface level and dish to retain water. 

Work surface fertiliser into top 50 mm of backfill. Fertiliser shall be in accordance with Table - 
Fertilisers in Fertilisers sub-clause in Materials clause in this work section. Application rates 
in accordance with the Table - Fertiliser Application Rates in Planting of Trees, Shrubs and 
Ground Cover sub-clause in this clause. 

Water backfill material immediately after surface fertilisation to ensure no air voids or loose 
material surround the plant root zone. 

 Watering and Maintenance 

Maintain each planting area in a moist condition to promote healthy growth. 

Weed and prune as required to maintain plants in a healthy condition. 

 Mulching 

Supply mulch as specified that is free from weeds, seeds, sticks, stones, insects, diseases and 
other deleterious matter. 

Provide, where specified, organic mulch in a 100 mm thick compacted layer for a 500 mm 
radius from the main stem. 

Ensure a gap of 50 mm is retained between the main stem and the mulch. 

17.6 GRASSING 

 Ground Preparation 

Bring the area to a fine tilth. Conform to the prescribed finished levels prior to the placement of 
grass seed. 

Remove all stones over 50 mm diameter, debris and deleterious material. 

Backfill with topsoil all voids created by the removal of obstructions and deleterious material. 

Provide loose depth of topsoil to achieve a minimum topsoil thickness of 100 mm after natural 
settlement. 

Compact the topsoil lightly to minimise subsidence. 

Placement and spreading of topsoil shall not take place during periods of heavy rain. 

Protect the area to prevent further compacting and trafficking once topsoiling is complete. 

Take preventative measures to control erosion and siltation and restore/replace any portion 
which erodes, silts up or is otherwise damaged. 

Apply fertiliser as specified in the Table - Fertilisers in Fertilisers sub-clause in Materials 
clause in this work section, at an application rate specified in PROJECT SPECIFIC 
REQUIREMENTS in the RFT/RFQ, to the finished topsoiled surface and lightly work into the 
soil. The fertiliser may be applied simultaneously with the grass seed. 

 Supply 

Supply fresh seeds of the species nominated in the sub-clause Grass in the clause Materials. 

 Application 

Refer to the Table - Fertiliser Application Rates in Planting of Trees, Shrubs and Ground 
Cover sub-clause in Planting clause 

Apply seed uniformly by mechanical means. Hand distribution shall only be in areas 
inaccessible to machinery. 
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 Reseeding 

Reseed areas that fail to germinate and propagate after 28 days. 

Bring areas requiring reseeding to a fine tilth by hand raking only. 

Grass seed application to be in accordance with the Table - Seed Mixes in sub-clause Grass 
in the clause Materials. 

 Irrigation 

Water seeded areas as often as is required to keep the ground moist. 

 Establishment 

Maintain grassed area free of all weeds and insects. 

Ensure grass has and maintains complete uniform coverage with active growth. 

 Mowing 

Mow the grass as follows: 

 First cut when height reaches 150 mm. 

 Further cuts to maintain grass height in range 50 - 100 mm. 

17.7 BATTER PROTECTION BY HYDROSEEDING 

 General 

Use an approved hydraulically-applied proprietary erosion control Engineered Fibre Matrix 
(EFM) product. 

The EFM is to be 100% biodegradable, and is to be composed of 100% recycled, thermally 
refined (within a pressurized vessel) virgin wood fibres, crimped interlocking biodegradable 
fibres, mineral activators and wetting agents (including high-viscosity colloidal polysaccharides, 
cross-linked biopolymers, and water absorbents). 

The EFM is to be phytosanitized, free from plastic netting, and when cured is to form an 
intimate bond with the soil surface to create a continuous, porous, absorbent and flexible 
erosion resistant blanket that allows for rapid germination and accelerated plant growth. 

The EFM is to perform as a Bonded Fibre Matrix (BFM) product and may require a 4-24 hour 
curing period to achieve maximum performance. 

 Contractor Submissions – Witness Point 

Witness Point - Product Data: Submit manufacturer’s product data and installation 
instructions. Include required substrate preparation, list of materials and application rates. 

 Delivery, Storage, and Handling 

Deliver materials and products in UV and weather-resistant factory labelled packages. 

Store and handle in strict compliance with manufacturer’s instructions and recommendations. 

Protect from damage, weather, excessive temperatures and construction operations. 
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 Materials 

The EFM must conform to the following typical property values when uniformly applied at a rate 
of 3,900 kilograms per hectare under laboratory conditions. 

Table – Engineered Fibre Matrix Properties 

Property Test Method Required Tested Value 

Physical 

Mass Per Unit Area ASTM D65661 ≥ 390 g/m2 

Thickness ASTM D65251 ≥ 4 mm 

Ground Cover ASTM D65671 ≥ 98% 

Water Holding Capacity ASTM D7367 ≥ 1,400% 

Material Colour Observed Green 

Performance 

Cover Factor2 Large Scale Testing ≤ 0.05 

% Effectiveness3 Large Scale Testing ≥ 95 % 

Cure time Observed 4 – 24 hours 

Vegetation Establishment ASTM D73221 ≥ 600 % 

Functional Longevity4 ASTM D5338 ≤ 12 months 

Environmental 

Ecotoxicity EPA 2021.0 (USA) 48-hr LC50 > 100% 

Biodegradability ASTM D5338 Yes 

NOTES 

1. ASTM test methods developed for Rolled Erosion Control Products and have been modified to 
accommodate Hydraulically-Applied Erosion Control Products. 

2. Cover Factor is calculated as soil loss ratio of treated surface versus an untreated control surface. 

3. % Effectiveness = One minus Cover Factor multiplied by 100%. 

4. Functional Longevity is the estimated time period, based upon ASTM D5338 testing and field 
observations, that a material can be anticipated to provide erosion control and agronomic benefits as 
influenced by composition, as well as site-specific conditions, including; but not limited to – 
temperature, moisture, light conditions, soils, biological activity, vegetative establishment and other 
environmental factors. 

 

 Composition 

All components of the EFM shall be pre-packaged by the Manufacturer to assure both material 
performance and compliance with the following values. Under no circumstances shall field 
mixing of components be permitted. No chemical additives with the exception of fertilizer, soil 
neutralizers and biostimulant materials should be added to this product.  

 Thermally Processed* (within a pressurized vessel) Virgin Wood Fibres – 77%  
- *Heated to a temperature greater than 193 degrees Celsius for 5 minutes at a 

pressure greater than 345 kPa. 

 Wetting agents (including high-viscosity colloidal polysaccharides, cross-linked 
biopolymers, and water absorbents) – 18% 

 Crimped Biodegradable Interlocking Fibres – 2.5%  

 Micro-Pore Granules – 2.5% 

 Packaging 

Bags: Net Weight – 22.7 kg, UV and weather-resistant plastic film 

Pallets: Weather-proof, stretch-wrapped with UV resistant pallet cover 

Pallet Quantity: 40 bags/pallet or 909 kg/pallet. 
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 Soil Testing – Witness Point 

Soil Samples shall be taken and sent to a third-party, independent lab for analysis. 

The tests shall include analysis and interpretation of results. 

The soil testing methods used shall be compliant with recognized agronomic testing standards, 
for revegetation of disturbed sites. 

Soil Analysis shall include results for: 

 Soil pH 

 Soluble Salts 

 Excess Carbonate 

 Organic Matter 

 Nutrient readings for: 

 Nitrogen, Phosphorus, Potassium 

 Magnesium, Calcium, Sodium, Manganese, Sulphur, Zinc, Copper, Iron, Boron 

 Cation Exchange Capacity 

 Percent Base Saturation Sodium 

Witness Point – Obtain Superintendent’s approval before using additives not listed above in 
Composition sub-clause. Approved additives are to be applied with the hydroseeding slurry at 
Manufacturer recommended rates based on soil test results. 

 Vegetation Species Selection 

Once soils have been analysed for agronomic potential and amendment recommendations, 
selection of suitable plant species for achieving sustainable growth and effective erosion control 
shall be determined by a qualified seed supplier, consulting professional and/or regulatory 
agency. Species selection and establishment shall be compliant with LANDSCAPE. 

Site and project specific information considered for species selection shall include: 

 Project Location and Planning 
- Climate 
- Elevation 
- Aspect 
- Slope/Gradient 
- Permanent or Temporary Planting 
- Installation Date(s) 

 Soil Conditions 
- Soil Texture 
- Soil pH 
- Toxicities/Deficiencies noted in the previous section. 

 Site Maintenance Requirements 
- Mowing 
- Irrigation 
- Animal grazing preference 

 Preferred Vegetation 
- Drought Tolerant 
- Native Vegetation 
- Shrub Species 
- Turf Grasses 
- Cool Season 
- Warm Season 
- Blend of Cool and Warm Season 
- Legume Species 
- Cover Crops  
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 Substrate and Seedbed Preparation 

Examine substrates and conditions where materials will be applied. 

Apply products to geotechnically stable slopes that have been designed and constructed to 
divert runoff away from the face of the slope. 

Do not proceed with installation until satisfactory conditions are established. 

Depending upon project sequencing and intended application, prepare seedbed in compliance 
with other specifications. 

 Installation 

Strictly comply with equipment manufacturer's installation instructions and recommendations. 

Use approved hydroseeding machines with fan-type nozzle (50-degree tip). 

To achieve optimum soil surface coverage, apply EFM from opposing directions to soil surface. 

Rough surfaces (rocky terrain, cat tracked and ripped soils) may require higher application 
rates to achieve 100% cover. 

Slope interruption devices or water diversion techniques are recommended when slope lengths 
(3H:1V) exceed 15m. Slope interruption intervals may need to be decreased based on steeper 
slopes or other site conditions. 

EFM is not recommended for channels or areas with concentrated water flow unless used in 
conjunction with a rolled erosion control product designed to accommodate the anticipated 
hydraulic conditions. 

Unless approved by the Manufacturer and the Superintendent, no chemical additives with the 
exception of fertilizer, soil neutralizers and biostimulant materials should be added to this 
product. 

For Erosion Control and Revegetation: To ensure proper application rates, measure and stake 
area. 

For maximum performance, apply EFM in a two-step process*: 

Step One: Apply fertilizer with specified prescriptive agronomic formulations and typically 50% 
of specified seed mix with a small amount EFM for visual metering. Do not leave seeded 
surfaces unprotected, especially if precipitation is imminent. 

Step Two: Mix balance of seed and apply EFM at a rate of 22.7 kg per 316 litres of water over 
freshly seeded surfaces. Confirm loading rates with equipment manufacturer.  

*Depending upon site conditions EFM may be applied in a one-step process where all 
components may be mixed together in single tank loads. Consult with Manufacturer for 
further details. 
Best results and more rapid curing are achieved at temperatures exceeding 15°C. 
Curing times may be accelerated in high temperature, low humidity conditions with 
product applied on dry soils. 

Mixing: Use a mechanically agitated hydroseeding machine: 

 Fill 1/3 of mechanically agitated hydroseeder with water. Turn pump on for 15 seconds 
and purge and pre-wet lines. Turn pump off. 

 Turn agitator on and load low density materials first (i.e. seed). 

 Continue slowly filling tank with water while loading fibre matrix into tank. 

 Consult application and loading charts to determine number of bags to be added for 
desired area and application rate. Mix at a rate of 22.7 kg per 316 litres of water. 

 All EFM should be completely loaded before water level reaches 75% of the top of tank. 

 Top off with water and mix until all fibre is fully broken apart and hydrated (minimum of 
10 minutes — increase mixing time when applying in cold conditions). This is very 
important to fully activate the bonding additives and to obtain proper viscosity. 

 Add fertilizer and any other approved additives. 

 Shut off recirculation valve to minimize potential for air entrainment within the slurry. 
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 Slow down agitator and start applying with a 50-degree fan tip nozzle. 

 Spray in opposing directions for maximum soil coverage. 

Application Rates: These application rates are for standard conditions. Increase application 
rates on rough surfaces. 

Table – Application Rates 

Slope Gradient / Condition Application rate 

≤ 4H to 1V 2,800 kg/ha 

> 4H to 1V and ≤ 3H to 1V 3,360 to 3,400 kg/ha 

> 3H to 1V and ≤ 2H to 1V 3,900 to 3,920 kg/h 

> 2H to 1V and ≤ 1H to 1V 4,480 to 4,500 kg/ha 

For slopes steeper than 1H to 1V use alternative stabilization methods. 

H = horizontal 

V = vertical 

 

Refer to Manufacturer’s information for additional details including mixing ratios/loading rates 
for specific machine sizes and visual keys for proper application. 

 Cleaning and Protection 

After application, thoroughly flush the tank, pumps and hoses to remove all material. 

Wash all material from the exterior of the machine and remove any slurry spills. Once dry, 
material will be more difficult to remove. 

Clean spills promptly. 

Advise Superintendent of methods for protection of treated areas. 

Do not allow treated areas to be trafficked or subjected to grazing. 

 Inspection and Maintenance 

All inspections and maintenance recommendations shall be conducted by qualified 
professionals. 

Initial inspections shall insure installations are in accordance with the project plans and 
specifications with material quantities and activities fully documented. 

Subsequent inspections shall be conducted at pre-determined time intervals and corrective 
maintenance activities directed after each significant rainfall event or other potentially damaging 
weather or site event. 

17.8 IRRIGATION 

 Irrigation System - Hold Point 

General 

Standard: To AS/NZS 3500.1 

Place a high priority on avoiding surface runoff when selecting system components. Use low 
trajectory sprinklers where possible. Select components to keep the sprinkler precipitation rate 
below the infiltration rate of the soil and/or use repeat cycles to allow water to soak into the root 
zones.  

Where possible, separate station/zones for irrigation at the top and bottom of sloped areas. 

Materials 

Pipework upstream of control valves: Use uPVC class 12. 

Pipework downstream of control valves: Use uPVC class 9 or high density polyethylene. 
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Performance 

Coverage (mm of water over area to be watered): 50 mm per week during the establishment 
period and then progressively hardening off to the local conditions. Ensure that final water 
usage is such that plant health and vigour is maintained without wastage of water. 

Backflow 

Fit a backflow prevention device; To AS/NZS 3500.1 and as required to meet the approval of 
Power and Water Corporation. 

Pressure regulating valves 

Provide a pressure regulating valve at the take-off point which is adjustable between 100 and 
700 kPa. Install an 800 mm filter sized to suit the flow immediately upstream from the pressure 
regulating valve, and provide gate valves upstream from the filter and downstream from the 
pressure regulating valve. Mount the assembly in an accessible position in a valve box or 
access pit as required. 

Irrigation Controller 

Use electric solenoid valves wired to an irrigation controller.  

In the Darwin Region, the irrigation controller is to be compatible with a “Toro Irrinet” irrigation 
telemetry system. At the completion of the defects liability period, liaise with the Department’s 
landscape maintenance contractor to have the irrigation system handed over and included into 
the telemetry control system. 

Mount the controller in a weatherproof lockable cabinet. 

Include the following features: 

 Variable timer for each station with a range from 1 minute to not less than 30 minutes. 

 Manual cycle and individual station operation. 

 Manual on-off operation of irrigation without loss of program. 

 240 V input and 24 V output capable of operating 2 control valves simultaneously. 

 24 hour battery program backup. 

 Power surge protection. 

Electrical connection: Connect to a 240 V supply and provide an isolating switch at the 
controller. 

Automatic control valves: 24 V solenoid actuated hydraulic valves with flow control and a 
maximum operating pressure rating of at least 1 MPa. Provide valves able to be serviced 
without removal from the line. Install a gate valve of the same size immediately upstream from 
each automatic control valve. House both valves in a valve box with high impact plastic cover at 
finished ground level. 

Control wires: Connect the automatic valves to the controller with building wire laid in sealed 
conduits, with the mainline where possible. Lay intertwined for their full length without joints 
except within valve boxes. Use waterproof connection. Provide expansion loops at each 
solenoid lead or joint.  

Hold Point - Backfill trenches only after inspection and approval of wiring. 

Minimum size active 1.5 mm2. Minimum size common 2.5 mm2 laid in closed loop. 

Sprinkler Heads 

Provide heads which maintain a preset arc of throw, adjustable for radius, during watering 
operations and which are vandal-resistant. 

Pop-up type heads: Heads designed to rise out of their housings under supply pressure to a 
minimum "pop-up" height of 50 mm. 

Risers 

Mount all in-ground heads on reticulated risers. Mount above ground on fixed risers. 

Micro irrigation system. 
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Polyethylene irrigation pipe: To AS 2698.1 Class IRRIG with barbed fittings of similar pressure 
rating fastened with ratchet type clamps. Lay pipe on finished ground surface under planting 
bed mulch and anchor at minimum 1.5 m intervals with U-shaped stakes. Connect micro-tube 
laterals with proprietary push in or screw in fittings. 

Microsprays: Mount microsprays on stakes 300 mm above ground and connect to the pipework 
with microtubes. 

Drippers: Use drippers which are turbulent flow types, easily dismantled for cleaning. Connect 
directly into the pipework or with microtubes. 

Micro irrigation valve box: Use micro irrigation valve boxes which are of high impact plastic with 
snap lock covers at finished ground level, each housing a stop cock, filter (200 mm for 
microsprays, 100 mm for drippers), pressure reducing valve (170 kPa outlet pressure) and 
automatic control valve. 

 

Table – Irrigation Schedule 
Fittings and attachments include but are not limited to those scheduled below for 
specific locations or fixtures: 

Location Item Requirement 

At points shown on drawings 
External hose 
cocks 

Type To AS/NZS 3500(Series) 

Size 20 mm 
As on approved design plan Sprinkler Type Gear driven 

As on approved design plan 
Automatic 
valve 

Type Solenoid operated 

Size 
Maximum pressure loss 
20 kPa 

As shown on drawings 
Quick coupling 
valve 

Type Polypropylene 

Size 25 mm 
As required to achieve uniform 
coverage 

Microsprays Type No moving parts 

At each plant Drippers Type Turbulent flow 

At each plant Bubblers Type 
Adjustable from 
0 - 10 litres per minute. 

 

 Design plans – Hold Point 

Hold Point - Submit drawings to Superintendent for approval indicating design proposals 
showing all pipework, sprinklers, valves and control systems. 

 Setting Out 

Mark out the positions of the main irrigation lines, sprinkler heads, and valves prior to 
excavation, and: 

 ensure completed surface levels are in accordance with the design plans; and 

 obtain information about the locations of existing services, including underground 
services, from the relevant authorities, and mark these locations on the ground prior to 
excavation. 

 Excavation 

Excavate in accordance with AS/NZS 3500.1. 

Excavate to the lines, levels and grades as required for irrigation trenches. Trench depths and 
widths as required by AS/NZS 3500.1. 

Liaise with relevant authorities to locate existing services. 

Excavate within one metre from existing underground services only by hand or by hydro 
excavation. 

Damage to existing services and vegetation to be rectified at Contractor's expense. 
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The Contractor shall be deemed to have allowed for the cost of performing the required 
excavations in whatever material may be encountered, and no extra payment shall be paid for 
excavation in rock. 

Cut back roots encountered in trenches to not less than 600 mm clear of the pipework. Remove 
such other obstructions including stumps, boulders and the like which may, in the opinion of the 
Superintendent, interfere with the pipework. 

At road crossings, provide under road boring at right angles to the road centre line, by an 
approved specialist subcontractor. Place all pipeline beneath roadways in heavy duty conduit 
casing. Refer to DIRECTIONAL BORING section. 

Stockpile topsoil on site. 

 Installation 

Install pipework in straight lines and uniform grades. Keep the number of joints to a minimum. 

Install conduits and pipes having grade or class identification marking so that the marking is 
visible for inspection. 

Lay all pipework under paths, paving or slabs in conduits. 

Install according to the approved irrigation design and specifications. 

Obtain approval from Power and Water Corporation before connecting to water supply system. 

Installation of all pressurised pipework, fittings, Class 12 UPVC and above pipework, and other 
fixtures, and connection to an existing water supply system, is to be carried out by a qualified 
plumber licensed in the Northern Territory. 

Provide 50 mm thick compacted bedding of clean granular sand free from stones and other 
debris over the total width of all excavations. 

Clean all surfaces of UPVC joints with an approved cleaning fluid prior to jointing. 

Solvent weld all UPVC joints, unless otherwise specified. 

Flush all pipework prior to the attachment of sprinklers, drip emitters and the capping of pipeline 
ends. 

Install and connect all fixtures shown on the design plans neatly, with waterproof joints. Install 
in accordance with the manufacturer's instructions. 

Installation of all 240 volt electrical work must be carried out by a qualified electrician licensed 
in the Northern Territory. All wiring and jointing shall use Power and Water Corporation 
approved materials. Join 240 V electrical wiring with a waterproof jointing kit. 

 

Install all solenoid valve wiring beside the appropriate pipework in the conduit. Size conduit to 
allow free movement of wiring and draw wire. 

Run all electrical wire in continuous lengths between the controller and valve. Ensure the wire 
is not kinked. 

Ensure adequate length of wire is available at valves during installation to enable future 
replacement of valves. 

 Water Source  

Liaise with Power and Water Corporation as the Department’s service liaison consultant in 
relation to water supply requirements associated with this contract. 

Carry out the excavation necessary to locate and expose the connection point. On completion, 
reinstate surfaces and elements which have been disturbed such as kerbs, footpaths and 
nature strips. 

Obtain approval from Power and Water Corporation before connecting to the water supply 
system. 
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 Testing – Hold Point 

Check pipe joints, valve seats, tap washers, strainers and other elements for leaks. Repair or 
replace if damaged, and retest. 

Provide all equipment necessary for testing. 

All joints and connections are to remain visible during the test. 

Measure pressure at the lowest section of pipework being tested. 

Pressure minimum of 800 kPa shall be maintained for a minimum period of two hours in all 
pressure pipework and fittings up to and including the solenoid valves, except in spray, drip, 
and micro sprinklers. 

Repair and retest all leaks prior to acceptance. 

Hold Point - Obtain Superintendent's approval to proceed with backfilling other than spot filling 
to retain pipework from movement during pressure testing. 

 Backfilling 

Generally: Backfill trenches as soon as possible after approval of laid and bedded service. 

Provide clean granular sand cover around the pipe and to a compacted thickness of 100 mm 
above the pipe. 

Compact the sand with a vibrating plate or similar. 

Place and compact select fill conforming to the PAVEMENTS AND SHOULDERS section to 
100 mm below existing surface. Compact to density of surrounding material. 

Place 100 mm of topsoil over select fill and treat similar to existing surface. 

Remove all surplus material from site. 

Ensure the surface of all backfilling does not pond water. 

Remedy any surface settlement due to backfilling during the maintenance period. 

17.9 TELEMETRIC CONTROL STATION DETAILS 
Telemetric operated Irrigation control stations shall be constructed to comply with the following 
requirements. Refer to drawing CS 3317. Refer to REFERENCED DOCUMENTS. 

 Materials 

Mounting post 

 3600 mm (length) x 75 mm square hollow section (SHS) of 3 mm gauge steel, sealed at 
both ends with welded steel plates. 

 It shall have two horizontal metal brackets, 300 mm x 60 mm x 3 mm gauge, welded to 
it in the positions specified on the design drawings for mounting a control box. When 
constructed it shall be hot dip galvanized. 

Lockable stainless steel control cabinet 

 600 mm (height) x 400 mm (width) x 200 mm (depth) 

 The lock shall be incorporated into the design and the box shall be of sturdy ‘vandal-
proof’ construction. 

Stainless steel whip aerial 

RF Industries model CD 28-41-70.  

Irrigation controller  
Must be compatible with Motorola IRRInet 
Radio 

Motorola Model GP328 
Frequency - one of either of the following frequencies, depending on the location of the 
irrigation system within the Greater Darwin area (details of which can be obtained from the 
Superintendent). 

 Area A – 150.825mhz 

 Area B – 155.425mhz 
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Solar panel 

Must have sufficient capacity to maintain the charge in the batteries of the control station 
equipment. 

 Installation 

 Position the control station in the location specified in the design drawings. 

 Position the post 600 mm into a concrete footing. The footing shall have minimum 
dimensions of 350 mm diameter x 650 mm deep. The post must be vertical.  

 Affix the control box securely to the mounting brackets 

 The base of the box shall be 1350 mm above the ground 

 Use 4 x 316 stainless steel bolts with round heads to prevent theft 

 Bolt head must be on the outside of the box with the nuts inside 

 Control equipment will be affixed securely to the inside of the box and arranged neatly 
for ease of operation. 

 Cabling 

 cabling shall be run internally through the mounting post 

 Flexible conduit shall be inserted in the entry and exit points to prevent chafing 

 Conduits will be joined with a weatherproof seal 

 Conduit shall be used between the post and the control box to provide weather proofing. 

 Aerial shall be mounted vertically on top of the post. 

 Solar panel 

 Mount on top of the post 

 Mount at an angle of 11 degrees to the horizontal with the cells facing north. 

17.10 AS CONSTRUCTED INFORMATION 

Drawings are to show as installed locations of all pipework, fittings, sprinklers, control valves, 
controllers, wiring, accessories etc. Refer to As Constructed Information clause in 
MISCELLANEOUS PROVISIONS. 

17.11 ESTABLISHMENT PERIOD 

 Keep the site neat and tidy at all times. 

 Ensure the irrigation system is maintained and performs in accordance with the design 
plans. The operating schedule is to be adjusted to suit wet/dry season conditions. 
Prevent excessive watering. 

 Keep the root ball of all plants moist at all times. 

 Keep all plants and grass in a healthy actively growing state. 

 Keep the whole site weed free. 

 Repair eroded areas and re-establish to maintain the design. 

 Replace all damaged, dying or dead plants within 10 working days. 

 Maintain all plantings free from insects, pests and diseases. 

 Fertilise all plantings and grass in accordance with the Table - Fertilisers in Fertilisers 
sub-clause in Materials clause in this work section and with the Table -Fertiliser 
Application Rates in Planting of Trees, Shrubs and Ground Cover sub-clause in 
Planting clause in this work section, ensuring to work any fertilizer into the soil around 
the base and dripline of the plant to prevent runoff. 

 Ensure mulch is maintained at the specified levels. 

 Ensure all stakes and ties remain secured with adjust ties to suit plant growth. Replace 
broken stakes and ties immediately. 

 Prune trees and shrubs as required, or as directed by the Superintendent, to encourage 
dense bushy growth; use only qualified personnel. 

 Prune established trees for a 3 m clearance where high profile machinery will be 
required to use the area regularly. 
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 Remove all branches sweeping the ground. 

 Remove all pruning within 2 m of the ground to within 10 mm of the main stem. 

 Keep ground cover plants free of dead vegetation. 

 Mow grass when grass height exceeds 100 mm and in accordance with the Mowing 
sub-clause in the Grassing clause in this worksection. 

 Remove grass cuttings from site. 

 Trim neatly all edges of grassed areas at the same time as mowing. 

 Keep all stormwater drains clean of debris and silt to allow unrestricted flow of 
stormwater run-off. 

 Remove termite mounds and treat the specific site with Fipronil. 

 Use all insecticides and fungicides for the control of termites/insects and other 
infestations in accordance with the manufacturer's instruction. 

 Establishment Period Records 

Maintain accurate current records of all maintenance work during the establishment period, 
including; the number of employees on site and the work conducted.  

Unscheduled audits may be conducted by the Superintendent throughout the 13 week period. 

Records shall be provided upon request. 

17.12 OTHER REQUIREMENTS 
Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 
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18 DUCTING AND CONDUITS 

18.1 CROSS REFERENCES 
MISCELLANEOUS PROVISIONS, for Utilities and Other Services Passing Under Existing 
Pavements. 

EARTHWORKS 

PAVEMENTS AND SHOULDERS 

TRAFFIC CONTROL SIGNALS AND INTELLIGENT TRANSPORT SYSTEMS 

18.2 STANDARDS AND PUBLICATIONS 
Conform to the following Standards and Publications unless specified otherwise, and comply 
with the requirements of the Power and Water Corporation, the NBN Co., and Telstra Australia: 

AUSTRALIAN STANDARDS 

Table – Australian Standards 

Use Standards, and their amendments, current as at the date for the close of tenders except 
where different editions and/or amendments are required by statutory authorities, including, 
but not limited to, NATA and the National Construction Code including the Building Code of 
Australia. 

Designation Title 

AS 1345 Identification of the contents of pipes, conduits and ducts. 

AS/NZS 2053(series) Conduits and fittings for electrical installations. 

AS/NZS 3000 Electrical installations (Australian/New Zealand Wiring Rules) 

AS/NZS 3500(series) Plumbing and drainage 

 

NT TEST METHODS AND MANUALS 
NTMTM NT Materials Testing Manual accessible via 
https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/materials-
testing-manual 

NTTM NT Test Methods 

18.3 SUPPLY AND INSTALLATION 
Terminate duct crossings 500 mm behind kerbs unless specified otherwise. 
Terminate duct crossings clear of the pavement as specified. 
Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 
Excavate trench to a width appropriate for the ducting and which allows compaction of the 
backfill to be readily undertaken. 
Provide the specified minimum cover required by the relevant authority but not less than 
750 mm. 
Locate ducts to avoid other services. 
Lay at right angles to the road centre line and with straight lines and grades unless specified 
otherwise. 
Minimum fall to be 1% to the lower side of the road. 
Lay ducting on 50 mm thick sand bedding. 
Install 4 mm galvanised draw wires in all conduits. One draw wire to remain in place in conduit. 
Cap all conduits with standard UPVC caps. 
Place marker tape from each end of the conduit to the surface. 
Backfill the trench with select fill to subgrade level and compact to 95% relative compaction. 
Where trench excavated through pavement, backfill above subgrade level with base gravel, as 
specified in the PAVEMENTS AND SHOULDERS Section, compacted to 100% relative 
compaction. Reinstate the surface. 

https://transport.nt.gov.au/infrastructure/technical-standards-guidelines-and-specifications/materials-testing-manual
https://transport.nt.gov.au/infrastructure/technical-standards-guidelines-and-specifications/materials-testing-manual
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18.4 MARKINGS 
Mark kerbs with a letter to identify the type of ducts which pass under them as follows: 

Electrical: ‘E’. 

Telstra: ‘T’. 

Water:  ‘W’. 

Height of letter: 50 mm. 

Width of letter:  30 mm. 

Stamp the letter into new kerb after the concrete has taken its initial set and before final set. 

Mark existing kerb with an aluminium plate containing the identification letters as specified. 

If there are no kerbs: 

 Place a star picket 1300 mm long, painted white and set 300 mm into the ground 
directly over each end of the conduit. 

 Attach an identification letter in red paint on a 50 mm x 30 mm aluminium plate fastened 
securely to the picket. 

Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/ RFQ. 

18.5 CONDUIT MARKERS 
Erect 600 mm x 600 mm signs at locations specified to highlight the existence of conduits. 

Sign legend to be: 

"Service Conduits Laid. Opening of Road Surface Prohibited." 

Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/ RFQ. 

18.6 ELECTRICAL DUCTING (‘E’) 
Ducting conduit shall be heavy duty uPVC coloured light orange and solvent cement jointed. 

Lay a copper earth strap (3 mm x 25 mm) in a continuous strip along the bottom of each trench. 

Supply and install orange PVC cable marker tape over the ducts as specified. Refer to Cable 
Installation and Cable Marker Tapes in STREET LIGHTING. 

Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 

Liaise with Power and Water Corporation regarding the installation of the ducts. 

18.7 WATER DUCTING (‘W’) 
Ducting conduit to be heavy duty PVC, 100 mm diameter, coloured white and solvent cement 
jointed. 

Use uPVC class 9 

Lay conduits two to a trench opposite each alternate lot boundary. 

Service each lot by a separate conduit. 

Liaise with Power and Water Corporation regarding the installation of the ducts. 

18.8 TELSTRA DUCTING (‘T’) 
Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/ RFQ. 
Telstra Australia will excavate for, supply, install and backfill over all Telstra ducting. 

Liaise with Telstra and give minimum 14 days notice prior to the need for ducting to be 
installed. 

The locations of Telstra ducts are shown on the drawings or will be indicated by Telstra 
personnel. 

18.9 OTHER REQUIREMENTS 
Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 
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19 TRAFFIC CONTROL SIGNALS AND INTELLIGENT 
TRANSPORT SYSTEMS 

19.1 CROSS REFERENCES 
MISCELLANEOUS PROVISIONS, for Utilities and Other Services Passing Under Existing 
Pavements. 

PROVISION FOR TRAFFIC 
DUCTING AND CONDUITS 

19.2 STANDARDS AND PUBLICATIONS 
Conform to the following Standards and Publications unless specified otherwise: 

 Australian Standards 

Table – Australian Standards 

Use Standards, and their amendments, current as at the date for the close of tenders except 
where different editions and/or amendments are required by statutory authorities, including, 
but not limited to, NATA and the National Construction Code including the Building Code of 
Australia. 

Designation Title 

AS/NZS 1163 Structural steel hollow sections 

AS 1231 
Aluminium and aluminium alloys - Anodized coatings for 
architectural applications 

AS/NZS 1477 PVC pipes and fittings for pressure applications 

AS 1554(series) Structural steel welding 

AS/NZS 1594 Hot rolled steel flat products 

AS 1742(series) Manual of uniform traffic control devices 

AS 1743 Road signs – Specifications 

AS/NZS 2053(series) Conduits and fittings for electrical installations 

AS 2144 Traffic signal lanterns 

AS/NZS 2276(series) Cables for traffic signal installations 

AS/NZS 2276.1 - Multicore power cables 

AS/NZS 2276.2 - Feeder cable for vehicle detectors 

AS/NZS 2276.3 - Loop cables for vehicle detectors 

AS 2339 Traffic signal posts and attachments 

AS 2353 Pedestrian push button assemblies 

AS 2700 Colour standards for general purposes 

AS 2703 Vehicle loop detector sensors 

AS 2979 Traffic signal mast arms 

AS/NZS 3000 Electrical installations (Australian/New Zealand Wiring Rules) 

AS/NZS 3100 
Approval and test specification - General requirements for electrical 
equipment 

AS/NZS 3191 Electric flexible cords 

AS/NZS 3678 Structural steel - Hot-rolled plates, floorplates and slabs 

AS/NZS 3679.1 Structural steel - Hot rolled bars and sections 

AS/NZS 4680 Hot dip galvanized (zinc) coatings on fabricated ferrous articles 

AS/NZS 5000.1 
Electrical cables – Polymeric insulated – For working voltage up to 
and including 0.6/1 (1.2)kV 

AS/NZS 61558(series)  
Safety of power transformers, power supplies, reactors and similar 
products 

AS/NZS 61558.1 – General requirements and tests 
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 British Standard 

BS 381C-637  Medium sea grey 

 Civil Standard Drawings 

Table – Civil Standard Drawings for Traffic Signals and Intelligent Transport Systems 

Drawing no. Title 

CS-1500 Signal details ducting 

CS-1501 Signal details pole foundation 

CS-1502 Signal details mast arm foundation 

CS-1503 Signal details controller foundation 

CS-1504 Signal details communication isolation pillar 

CS-1505 Signal details lantern mounting details 

CS-1506 Signal details pedestrian push button 

CS-1507 Signal details detector installation 

CS-1510 Intersection name - Philips PSC MK3 QC12 - ID controller electrical works 

CS-1511 Cabinet details 

CS-1512 Cabinet base plate mounting details 

CS-1554 Traffic control station post mounted cabinet wiring details 

CS-1557 Traffic signal advance warning sign 

CS-3404 Traffic signal symbols 

CS-3405 Traffic signal electrical and phasing tables 
 

19.3 CONCRETE 
Refer to the MISCELLANEOUS CONCRETE WORKS Section of this Specification for concrete 
footings and the reinstatement of concrete footways. 

19.4 GENERAL EQUIPMENT AND INSTALLATION 

 Safety 

Provide for the safety of vehicle and pedestrian traffic as specified in the PROVISION FOR 
TRAFFIC Section. 
Enforce safety precautions with regard to power cables. 

 Lightning Strikes and Power Surges 

Supply and install a 25A surge reduction filter. 
Connect in a series configuration with the primary 240 V AC power supply prior to the main 
circuit breaker, as recommended by manufacturer. 

 Pedestals and Supports 

Use galvanized posts and fittings. Provide posts in one continuous length without joints. 
All welds to be continuous and carried out prior to galvanizing. 
Construct footings as specified. 
Refer to CS 1501 and CS 1502. 
Reinstate footways once footing concrete has cured and pedestals and/or mast arms are 
installed. 
Provide 450 x 450 x 50 lean mix concrete support collar around pedestals. Box out where 
pedestals are in concrete islands or footways. 

 Vehicle Signal Lanterns 

Position lantern assemblies (including cowls, louvres, and target boards) so that: 

 no part is within 300 mm of the line of the kerb face; 
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 the top of the assembly is 4.0 metres above the pavement level; 

 any arrow aspects are located to the left or right side (as appropriate) of the associated 
round aspects; and 

 they are as specified. 
Provide a rectangular target board for all lantern assemblies.  
Blank out the unused aspect positions of target boards with a material of similar colour and 
finish to the target board. 
Signal lantern doors to be capable of opening through 90 degrees without having to alter the 
adjustment of any signal lantern. 
Signal Lanterns to be NT Standard LED Type by Aldridge Traffic Systems Pty. Ltd., or a similar 
product approved by Superintendent before installation. 
Maintain the vehicle signal lanterns with a cover of suitable heavy duty material immediately 
after erection of the signal lantern and prior to commissioning. 
Attach the temporary covers neatly so that they remain in place during all weather conditions. 
Provide an inspection hole in the cover, to allow for testing of lantern wiring with covers in 
place. 

 Pedestrian Signal Lanterns 

Use lanterns with 200 mm diameter lens. 

Use symbolic displays. 

Position lantern so that 

 no part is within 300 mm of the line of the kerb face; 

 centre of green lens is 2.2 m above the footway; and 

 the signal is clearly visible from the opposite side of the carriageway. 

Signal lantern doors to be capable of opening through 90 degrees without having to alter the 
adjustment of any signal lantern. 

Pedestrian Signal Lanterns to be NT Standard LED Type by Aldridge Traffic Systems Pty. Ltd., 
or a similar product approved by Superintendent before installation. 

 Traffic Signal Controller 

Locate the controller as specified. 

Mount the controller on a concrete foundation block as specified. 

Refer to CS 1503. 

Arrange and connect power to the controller, and supply and provide additional plant, 
equipment or work required by the Power and Water Corporation. 

Transport and install the controller in accordance with the manufacturer's specifications. 

Supply and install an earth stake. 

Test and commission the completed installation. 

 Painting 

Finish colours for: 

 lantern assemblies including backing plates to be matt black; and 

 terminal assembly finial caps and controller housing to be Medium Sea Grey 
(BS 381C-637; Hex #899194 or #8a9194; CMYK 7:2:0:42; RGB 137:145:148). 

19.5 TRAFFIC SIGNAL CABLING – HOLD POINT 
Hold Point – Submit documentation of proposed cable layout for approval prior to commencing 
installation of cabling. 

 Multicore Connecting Cable 

Cable used shall be 51 core multicore as per AS/NZS 2276.1 and shall have a polyamide 
jacket termite sheath installed. 

Terminate the cabling of signal lanterns and multicore cable in each associated terminal 
assembly. 
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 Loop Detector Feeder Cables 

Cable used shall be as per AS/NZS 2276.2 and shall have a polyamide jacket termite sheath 
installed. 

Install and connect feeder cables from detector loops to detector sensors units located in the 
controller housing. 

Feeder cables to be Telcon - type B3102 CS/NJ/PVC or equivalent. 

Feeder cables to be indelibly marked with the loop detector number at each end. 

 Loop Cable for Vehicle Detectors 

Cable used shall be as per AS/NZS 2276.3 

Cable will be V90 HT, 30/0.25. 

Supply and install the cable for the loop in a saw cut in the pavement surface. 

Clean the saw cut of debris and sharp edges before installing the cable. 

Twist loop feeder cable one turn every 200 mm between each loop and junction in the detector 
pit. 

Backfill around the loop cables with polymer modified bituminous emulsion filler. 

House cables in conduits where they pass under kerbs. 

Refer to CS 1507. 

 Power Supply Cable 

Supply and Install 2x 1C 25 sq mm Cu XLP/Nj/PVC cable or Power and Water Corporation 
approved equivalent.  

Power and Water Corporation to approve cable type and connection details 

Provide connection of the Power and Water Corporation cable to controller. 

Provide Notice of Intent to Power and Water Corporation for un-metered connection 

 Cable Conduit 

Terminate the ends of conduits at pits 25 mm - 75 mm inside the pit. 

Provide a draw wire in each conduit at completing of wiring. 

Provide a residual length of at least one metre of draw wire in junction pits. 

Install conduits in accordance with the DUCTING AND CONDUITS Section, with the exception 
that the copper earth strap to be deleted. 

 Conduit Junction Pit 

Provide conduit junction pits and covers to house conduit ends, and 1.5 metres of residual 
cable for each cable in the pit. 

Place conduit junction pits on 100 mm thick coarse gravel bed. 

Conduits shall have minimum 100 mm clearance from coarse gravel bed. 

Drill neat holes for the entry of cable conduits not greater than 10 mm larger than the outside 
diameter of the conduit. 

Install pits so that lids are level with the adjacent finished surface and backfill in accordance 
with the DUCTING AND CONDUITS Section. 

 Detector Pits 

Provide detector pits to house joints in loop detector feeder cable. 

Pits to be HR Products Model No. 1420 or similar. 

Bed the pits on 75 mm thickness of compacted sand. 

Backfill in accordance with the DUCTING AND CONDUITS Section. 

 Inspections – Witness Point 

Witness point - Give 24 hours notice to the Superintendent for inspection of excavations for 
pedestals, bases and conduits. 
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19.6 PEDESTRIAN PUSH BUTTON ASSEMBLIES 
Pedestrian push button assemblies to be NT Standard LED Type by Aldridge Traffic Systems 
Pty. Ltd., or a similar product with prior approval by Superintendent. 

Refer to CS 1505 and CS 1506. 

Install pedestrian push buttons onto pedestal and mast arms as specified. 

19.7 AUDIO-TACTILE TRAFFIC SIGNAL EQUIPMENT 

 General 

Provide equipment additional to the provisions of AS 2353 to generate audio and tactile signals 
at stations. 

Audio-tactile driver to be NT Standard LED Type by Aldridge Traffic Systems Pty. Ltd., or a 
similar product with prior approval by Superintendent. 

19.8 SCATS FACILITIES 

 Communications Isolation Pillar 

Supply and install pillar including foundation and mounting facilities as specified. 

Refer to CS 1504. 

Install Zephyr Products model A4 isolation device as compatible with Telstra approval 
number R82/101. Provided by the Principal. 

 Connections Between Controller and Communications Isolation 
Pillar 

Supply and install Class 12 white PVC conduit with 300 mm radius bends and draw wire. 

Supply and install Telcon type P3102 CS/NJ/PVC cable or equivalent. 

Complete all connections between intersection controller and communications isolation pillar. 

 Connection to Telstra Pit – Hold Point 

Connection to Telstra Pit from Communications Isolation Pillar 

Supply and install Class 12 white PVC conduit with 300 mm radius bends and draw wires. 

Connection into Telstra point of entry shall be undertaken under Telstra supervision and as per 
Telstra requirements. 

Provision and connection of Telstra cable from Telstra pit to the isolation pillar is the 
responsibility of Telstra. 

Hold Point - Provide documentary evidence that the installation is approved by Telstra. 

19.9 DOCUMENTS AND PLANS – HOLD POINT 
Hold Point - Submit to the Superintendent one complete set of As Constructed Drawings and 
completed Cable Layout and Connection Chart before the issue of the Certificate of Practical 
Completion. 

Refer to the As Constructed Information clause in MISCELLANEOUS PROVISIONS. 

19.10 CHECKING AND TESTING – WITNESS POINT 
Witness Point - Give 24 hours notice for checking and testing signal controllers, cabling and 
lanterns. 

19.11 OTHER REQUIREMENTS 
Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 
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20 TRAFFIC COUNTING STATIONS 

20.1 CROSS REFERENCES 
MISCELLANEOUS PROVISIONS, for Utilities and Other Services Passing Under Existing 
Pavements. 

PROVISION FOR TRAFFIC 

EARTHWORKS 

DUCTING AND CONDUITS 

20.2 STANDARDS AND PUBLICATIONS 
Conform to the following Standards and Publications unless specified otherwise. 

AUSTRALIAN STANDARDS 

Table – Australian Standards 

Use Standards, and their amendments, current as at the date for the close of tenders except 
where different editions and/or amendments are required by statutory authorities, including, 
but not limited to, NATA and the National Construction Code including the Building Code of 
Australia. 

Designation Title 

AS 1012 Methods of testing concrete. 

AS 1160 
Bitumen emulsions for the construction and maintenance of 
pavements. 

AS /NZS 1252 
High strength steel bolts with associated nuts and washers for 
structural engineering. 

AS 1397 
Continuous hot-dip metallic coated steel sheet and strip - Coatings of 
zinc and zinc alloyed with aluminium and magnesium  

AS /NZS 2053(series) Conduits and fittings for electrical installations. 

AS/NZS 2276(series) Cables for traffic signal installations. 

AS 2700 Colour standards for general purposes. 

AS 2703 Vehicle loop detector sensors. 

AS /NZS 3000 Electrical installations (Australian/New Zealand Wiring Rules). 

AS /NZS 3191 Electric flexible cords. 

AS 3600 Concrete structures. 

AS/NZS 4671 Steel reinforcing materials 

AS/NZS 5000.1 
Electric cables – Polymetric insulated – For working voltages up to 
and including 0.6/1 (1.2) kV 

 

CIVIL STANDARD DRAWINGS 

Table – Civil Standard Drawings for Traffic Counting Stations 

Drawing no. Title 

CS-1500 Signal details ducting 

CS-1501 Signal details pole foundation 

CS-1502 Signal details mast arm foundation 

CS-1503 Signal details controller foundation 



TRAFFIC COUNTING STATIONS 

 

_______________________________________________________________________ 
STANDARD SPECIFICATION FOR ROADWORKS 

NTG REFERENCE TEXT – V 5.3a – JANUARY 2024 
PAGE 258 

Table – Civil Standard Drawings for Traffic Counting Stations 

Drawing no. Title 

CS-1511 Cabinet details 

CS-1512 Cabinet base plate mounting details 

CS-1550 Counting station post mounted detector loop and pit details 

CS-1551 Counting station post mounted detector loop layout 

CS-1552 Counting station post mounted piezo tube layout 

CS-1553 Traffic counting station post mounted foundation details 

CS-1554 Traffic control station post mounted cabinet wiring details 

CS-1555 Traffic counting station post mounted post assembly 

CS-1556 Traffic counting station post mounted traffic cabinet details 

 

MATERIALS TESTING 

NTMTM NT Materials Testing Manual accessible via 
https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/materials-
testing-manual 

NTTM NT Test Methods 

20.3 CABINETS 
Cabinets will be provided by the Principal. 

Install as specified. 

Refer to CS 1554. 

Cabinets to open away from, and be aligned square to, the road. 

 Terminal Blocks 

Provide two terminal blocks for the termination of loop detector feeder cables similar to 
Clipsal 543. 

Mount the terminal blocks on the front edge of the cabinet lower shelf. 

Supply two copies of drawing showing labelled loop layout and terminal blocks. 

 Switchboard for Solar Power Site 

Provide and connect a 10 amp on-off switch with the up position as off and clear marks for on 
and off. 

Provide a four terminal strip similar to Clipsal 543. 

Mount and connect voltage regulator as specified. 

Refer to CS 1554. 

Clearly label terminal strip '+' and '-'. 

Wire solar panel to terminal strip via switch and regulator. 

Mount the switch regulator and terminal strip on a non-hygroscopic, non-inflammable base 
6 mm Bramite or similar. 

Separate the switch and strip a minimum of 100 mm. 

20.4 CABLING 
Provide detector loop cable of 30/025 V105 type or similar. 

Twist loop feeder cable one turn every 20 cm between each loop and junction in the detector 
pit. 

https://transport.nt.gov.au/infrastructure/technical-standards-guidelines-and-specifications/materials-testing-manual
https://transport.nt.gov.au/infrastructure/technical-standards-guidelines-and-specifications/materials-testing-manual


TRAFFIC COUNTING STATIONS 

 

_______________________________________________________________________ 
STANDARD SPECIFICATION FOR ROADWORKS 

NTG REFERENCE TEXT – V 5.3a – JANUARY 2024 
PAGE 259 

Provide loop detector feeder cable of Telcon B3102 CS/NJ/PVC type or similar. 

Provide Piezo detector feeder cable of 75 ohm co-axial cable type RG59. 

Provide solar power feed cable of 30/025 V105 type or similar, red and black. 

Join cables by soldering. 

Insulate and seal against ingress of water by using mastic filled heatshrink 
Sigmaform SST 12-04 or similar. 

Ensure heatshrink covers at least 25 mm of insulation beyond the join. 

20.5 CONDUIT 
Provide and lay 50 mm HD PVC conduit and one P20 white PVC conduit as specified. 

Allow 25 mm clearance between adjacent conduits. 

Provide sand cover minimum 100 mm above conduit. 

Provide electrical marker tape 150 mm below natural surface in conduit trenches. Refer to 
Cable Installation and Cable Marker Tapes in STREET LIGHTING. 

Terminate the conduits 25 mm inside detector pit, and 100 mm above natural surface within 
pole assembly as specified. 

Refer to CS 1550 and CS 1553. 

Ensure minimum cover of 450 mm over conduits. 

20.6 POLE ASSEMBLY 
The pole assembly including solar panel will be provided by the Principal. 

Provide opening in solar panel backing plate to allow passage of wires inside the post as 
specified. 

Refer to CS 1555. 

20.7 INSTALLATION - GENERAL 
Installation shall include the following civil works: 

 Excavation. 

 Backfilling. 

 Reinstatement. 

 Directional (Thrust) boring. 

Provide for the safety of traffic in accordance with the PROVISION FOR TRAFFIC Section. 

 Excavation 

Excavate roadways to a maximum of 100 mm wide. 

Saw cut excavations through paved footways. 

Cut excavation vertically. 

Provide bridging of excavations to maintain vehicular access at all times. 

 Backfilling 

Backfill all excavations. 

Remove all rubbish and foreign material from the excavation prior to backfilling. 

Backfill with select fill and compact to 95% relative compaction, in accordance with the 
EARTHWORKS Section. 

 Concrete Foundation for Pole Assembly 

Compact the bottom of excavation prior to pouring foundation. 

Align rag bolts to ensure cabinet is square to the road. 
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Use Class N20 concrete for the foundation. 

Reinstate by compacting surrounding soil to match existing. 

Refer to CS 1553. 

 Detector Pits 
Provide pits for detector terminations as specified. 

Refer to CS 1550 and CS 1551. 

20.8 INSTALLATION - VEHICLE DETECTION 
 Detector Loop - Witness Point 

Install cable for loop in saw cut in pavement surface. 
Minimum depth of cut to be 30 mm, except in zone where axle sensors are to be fitted when 
minimum depth of cut to be 80 mm as specified. 
Width of cut to be 6 mm (+ or - 2 mm). 
Provide diagonal cut across each right angled corner as specified. 
Provide additional cut from one side of loop to detector pit. 
Clean the cuts with compressed air. 
Install one loop comprising four turns per cut as specified. 
Press the cable to the bottom of the cut using a piece of softwood or similar material. 
Ensure the insulation of the cable is not damaged. 
Backfill around the cable to the pavement surface with bitumen emulsion such as Pabkote 
Bitumen Emulsion Type 3 or similar. 
Backfilling to be undertaken immediately after laying the cable and prior to allowing vehicular 
traffic. Remove all loose material from the opening immediately prior to backfilling. 
Ensure minimum cover of backfill of 20 mm over top of cable, except where axle sensors are to 
be fitted where minimum cover of filling compound to be 70 mm over top of cable. 
Remove excess compound from road surface. 
House loop wires in conduit between road and detector pit. 
Install and connect loop detector feeder cable between each loop and terminal block in the 
cabinet. 
Ensure one metre of cable is available in the cabinet. 
Terminate each loop detector feeder cable to a terminating block. 
Witness Point -Provide 24 hours notice to the Superintendent prior to installation of vehicle 
detector loops. 
Refer to CS 1550 and CS 1551 and CS 1552. 

 Piezo Axle Sensors 

Axle sensors and guides will be supplied by the Principal. 

AXLE SENSOR GUIDE INSTALLATION 
Refer to CS 1552. 
Cut two slots across the carriageway 60 mm wide (+ or - 2 mm) 50 mm deep (+ 5 mm) with 
centres of each slot 1.0 m (+ or - 5 mm) apart. 
Cut feeder cable slots from the centre line of each slot to the carriageway edge 6 mm wide 
(+ or - 2 mm) and 25 mm (+ 5 mm) deep. 
Prevent ingress of adhesive during installation by covering guide ends, securing screw holes 
and area between the guide and feeder cable slots with plasticine or similar material. 
Cover upper surface of the guides with masking tape or other material to prevent ingress of 
adhesive. 
Insert ten 65 mm square by 10 mm thick foam polystyrene packing pieces into each slot. 
Place guides temporarily into slots pressing down until top of guide is flush with road surface. 
Remove the guides after polystyrene has deformed leaving the compressed polystyrene in the 
slots. 
Fill the slot to a depth of 20 mm with "Hermetite" epoxy resin or "Epirez 214" or similar. 
If the carriageway surface is not level, this may be performed in stages. 
Fit the guide into the slot with securing screws downstream of the traffic flow. 
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Push the guide down to allow the epoxy to flow up the sides of the slot. 
Remove excess epoxy from the guide or road surface before it hardens. 
Fill any gaps with epoxy. 
Place weights on guide to hold it in proper position during curing process. 
Install countersunk 'dynabolt' fixings in base of guide after curing is complete. 
Space the fixing 0.25 m from each end and 0.5 m spacing along the guide. 
Drill 10 mm hole through base of guide and 100 mm into road pavement for each fixing. 
Countersink and clear each hole. 
Pour epoxy into holes and insert 100 x 10 mm 'dynabolt' fixings. 
Retighten the dynabolts after the epoxy has hardened. 
Tighten the batten fixing after epoxy has hardened. 

AXLE SENSOR INSTALLATION 
Do not flex the Piezo detectors about the x axis shown on drawing CS 1552. 
Do not remove Piezo detector after installation. 
Remove plasticine or similar from guide ends and securing screw holes. 
Undo securing screws sufficient to clear the inside of the guide slot. 
Clean the guide slot of all foreign material. 
Wipe each sensor with liquid soap to ease the sensor into the slot. 
Insert sensor tapered side down. 
Tap sensor into slot with large faced rubber mallet starting from both ends working to the 
middle. 
Tighten securing screws after sensor has been firmly inserted into slot. 
House sensor "tails" in conduit between carriageway and detector pit. 
Install and connect Piezo detector feeder cable between each sensor tail and terminal block in 
the cabinet. 
Ensure one metre of cable is available in cabinet. 
Fill all cable slots flush with carriageway surface using a bituminous emulsion such as Pabkote 
Bitumen Emulsion No. 3 or similar. 
Remove excess compound from carriageway surface. 

20.9 SOLAR POWER SUPPLY 
Provide stand off sleeves 16 mm LD electrical conduit or similar. 
Mount the solar panel on the sleeves in the tray. 
Provide 50 mm clearance from the back of the solar panel to the mounting plate. 
Use stainless steel metal thread screws to secure solar panel to mounting plate. 
Provide electrical wiring from the solar panel to the cabinet consisting of two wires, one red and 
one black. Wires to be protected using 16 mm flexible conduit and adaptors between solar 
panel junction box and solar panel tray. 
Wires to be supported to minimise loading on terminals. 
Run the wires internal of the post and enter the cabinet through the access hole provided. 
Seal the access hole with silicon sealant. 
Erect solar panel facing north. 

20.10 TESTING AND INSPECTION 
 General – Witness Point 

Witness Point - Test the installation in the presence of the Superintendent. 

 Detector Loops 

Ensure detector loops and loop feeder cables have a minimum insulation resistance of 
200 Mohm between the conductors and earth. 

 Inspection – Witness Point 

Witness point - Provide 24 hours notice to the Superintendent for inspection of excavations for 
foundations and conduits. 

20.11 OTHER REQUIREMENTS 
Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ.
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21 STREET LIGHTING 

21.1 OUTLINE DESCRIPTION 
Supply, install, test, and commission new street lighting as specified in this worksection and as 
shown on the drawings. 

Modify and replace existing street lighting as specified in this worksection and as shown on the 
drawings. 

21.2 CROSS REFERENCES 
Refer to the following sections: 

 MISCELLANEOUS PROVISIONS 

 EARTHWORKS for excavation and trenching. 

 PROVISION FOR TRAFFIC 

 MISCELLANEOUS CONCRETE WORKS for light pole footings. 

21.3 STANDARDS AND PUBLICATIONS 
Conform to the following Standards and Publications unless specified otherwise: 

Table – Australian Standards 

References to Standards include Australian Standards, and Australian and New Zealand 
Standards, and other Standards cited in this Specification. 

Use Standards, and their amendments, current as at the date for the close of tenders except 
where different editions and/or amendments are required by statutory authorities, including, 
but not limited to, NATA and the National Construction Code. 

Designation Title 

AS/NZS 1158 (series) Lighting for roads and public places. 

AS/NZS 1158.1.1  
- Vehicular traffic (Category V) lighting – Performance and 

design requirements 

AS/NZS 1158.1.2 
- Vehicular traffic (Category V) lighting – Guide to design, 

installation, operation and maintenance 

AS 1170 (series) Structural design actions 

AS/NZS 1170.2 - Wind actions 

AS 1742 (series) Manual of uniform traffic control devices. 

AS 1742.3 - - Traffic control for works on roads 

AS 1798 Lighting poles and bracket arms - Recommended dimensions 

AS/NZS 3000 Electrical installations (Australian/New Zealand Wiring Rules) 

AS/NZS 4509 (series) Stand-alone power systems 

AS/NZS 4509.1 - Safety and installation 

AS/NZS 4509.2 - System design 

 

POWER AND WATER CORPORATION 

Design and Construction of Network Assets 

Power Supply Volumes – Volume 3 – Street Lighting Manual 

AUSTROADS 

AGTTM – Austroads Guide to Temporary Traffic Management
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21.4 DEFINITIONS AND ACRONYMS 
Table – Definitions and acronyms 

Term Meaning 

BYDA 
Before You Dig Australia (a web based service). (Replaces Dial 
Before You Dig.) 

LED Light Emitting Diode 

MPa Mega Pascal(s) 

PE cell Photo Electric cell 

RCD Residual Current Device 

RODP Road Owner Distribution Panel 

uPVC Unplasticised Polyvinyl Chloride 

 

21.5 GENERALLY 
All works to comply with the requirements of AS/NZS 3000. 

Street lighting owned, operated, and maintained by, or on behalf of, the Department of 
Infrastructure, Planning and Logistics may be exempt from the requirement to have Residual 
Current Devices (RCDs) installed to the street lighting power supply circuits, in accordance with 
AS/NZS 3000:2018, clause 2.6.3.2.3.3, Exceptions – disconnection by RCD could be more 
dangerous than the earth leakage. 

Ensure that all work is carried out in a safe manner and that all statutory safety equipment 
required for the execution of the work is used at all times. 

Ensure that existing access by the general public is not unduly disrupted during the execution 
of the works. 

Provide traffic control in accordance with AS 1742.3, AGTTM, and the PROVISION FOR 
TRAFFIC worksection. 

21.6 SUB-SURFACE INVESTIGATIONS BEFORE EXCAVATING 
Before undertaking excavation works contact Before You Dig Australia (BYDA) via 
https://www.byda.com.au/ to determine if there are sub-surface services or installations in the 
proposed excavation area. 

Before undertaking excavation works undertake inspection using ground penetrating radar or 
similar equipment to locate sub-surface services or installations which are not shown on the 
BYDA reports. 

If excavation works are to be carried out in close proximity to sub-surface services or 
installations use excavation methods which will not damage the services or installations, and 
are safe for workers. Hand digging a safe distance from electric power cables and from gas 
pipelines, or water jetting methods might be suitable. Ensure these activities are carried out at 
safe distances from dangerous or critical infrastructure, such as, but not limited to, power 
cables, gas pipelines, telecommunications cables, water pipes, and sewer pipes. 

21.7 UTILITIES AND OTHER SERVICES PASSING UNDER 
EXISTING PAVEMENTS – HOLD POINT 

Do not use open trenching to run services below existing pavements. 

Utilities and other services which are to be routed under existing pavements located in a road 
reserve which would otherwise not be subjected to works must be routed through directionally 
bored channels. 

The utilities and other services are to be housed in conduits. 

https://www.byda.com.au/
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The installations must comply with the requirements of the authorities with jurisdiction over the 
utilities or services. 

Do not cut any trenches in existing pavements located in a road reserve for utilities and other 
services which are to cross the pavement. 

Refer to DIRECTIONAL BORING in the Standard Specification for Roadworks. 

Refer to conditions in the Permit to Work in the Road Reserve. 

Trenching may be approved by the Principal in an emergency. 

Hold Point – If the pavement is to be subjected to works, and open trenching for the routing of 
utilities or services is proposed, and has not been approved as part of the works, obtain 
approval from the Road Authority and the Superintendent before undertaking any excavation 
works for trenching across the existing pavement. 

21.8 MATERIALS 

 Columns 

Requirement: Provide columns in accordance with: 

 Power and Water Corporation Street Lighting Manual. 

 Power and Water Corporation standard drawings. 

 The individual street lighting design requirements. 

 AS 1798. 

Erection: Upon erection ensure columns stand vertically in all directions and under final loading 
conditions. 

Provide ancillary items such as outreaches, lanterns, luminaires, lamps, controls, cables, and 
other items required for a complete, functional installation. 

 Footings and ragbolt assemblies 

Construct concrete footings and ragbolt assemblies in accordance with the Power and Water 
Corporation Street Lighting Manual. 

 Terrain category 

Standard: To AS/NZS 1170.2. 

Footings, ragbolt assemblies, columns, outreaches, lanterns, luminaires, lamps, and other 
items must be suitable for the wind conditions of the area in which they are to be installed, as 
defined in AS/NZS 1170.2, and the local rainfall conditions. 

 Luminaires 

Lighting category: Category V to AS/NZS 1158.1.1. 

Provide street light luminaires of the types specified on the drawings. 

Install lamps in all luminaires to the sizes and types specified on the drawings. 

 Control equipment 

Control panels: Control luminaires via time switch controllers located in: 

 Nominated substations in underground areas. 

 In distribution pillars. 

 In pole mounted control panels in overhead areas. 

Control packs: Provide control switch pack in the base of each pole. 
In each control pack provide: 

 A terminal strip for terminating the active. 

 Neutral and earthing conductors. 

 An automatic circuit breaker if specified or shown on drawings. See RCD Exemptions 
paragraph below. 

 Surge protection for LED lighting. 
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Size each termination on the terminal strip to accommodate three street lighting conductors 
without undue bunching. 

Protection: Protect the street lighting cables with a 10 Amp single pole miniature DIN type 
automatic circuit breaker with a rated interrupting capacity of 9 kA at 240V AC symmetrical. 

Residual Current Device (RCD): Install a RCD at the Road Owners Distribution Pillar (RODP) 
at the point of supply. 

RCD Exemptions: Street lighting owned, operated, and maintained by, or on behalf of, the 
Department of Infrastructure, Planning and Logistics may be exempt from the requirement to 
have Residual Current Devices (RCDs) installed to the street lighting power supply circuits, in 
accordance with AS/NZS 3000:2018, clause 2.6.3.2.3.3, Exceptions – disconnection by RCD 
could be more dangerous than the earth leakage. 

Multiple Earth Neutral (MEN): To AS/NZS 3000 at the RODP. 

21.9 SOLAR STREET LIGHTING 

 General 

Requirement: Provide proprietary solar street lighting assemblies complete with solar panels, 
lamps, luminaires, lighting control equipment, batteries, charge controller, and accessories. 

Lighting category: Category V to AS/NZS 1158.1.1. 

Operation: Dusk till dawn every day of the year. 

 Manufacturer’s specifications – Hold Point 

Hold Point - Submit to the Superintendent manufacturer’s specifications for approval. 

 Solar panels 

Monocrystalline, high efficiency type, sized to meet the lamp size and battery storage 
requirements. Panels are to be fitted with spikes to prevent birds from landing and standing or 
sitting on the solar panel. 

Orientation: North. 

Tilt adjustment: Optimised based on the path of the sun during the period of lowest expected 
solar insolation. 

Working life: Minimum life of 20 years with no less than 80% rated output during that period. 

Efficiency: ≥ 21%. 

 Batteries 

Standard: To AS/NZS 4509. 

Maintenance free, deep cycle gel type, sized to meet the run time and lamp wattage 
requirements. 

Autonomy period: 3 days. 

Location: Securely placed inside the control cabinet so that it is not accessible by the public. 

Ingress protection: IP68. 

 Lamp 

Lamp type: High performance LED, sized to meet the lighting level requirement. 

Lamp control: Local PE cell mounted within the unit. 

 Warranty 

Solar panels: 25 years. 

Battery: 10 years. 
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21.10 EXCAVATION 

 General 

Excavate for footings and trenches as shown on the drawings. 

 Column footings – Witness Point 

Excavate all column footing holes. 

Excavate footing holes 150 mm greater than the maximum dimension of the footing. Avoid 
larger than necessary excavations. 

Where necessary carry out pumping to remove ground, storm, and/or surface water. 

If for any reason, the final hole is larger than required backfill with concrete to the undisturbed 
soil. 

In areas where unrippable rock is encountered, and the use of explosives becomes necessary, 
the depth of excavation may be reduced, subject to acceptance by the Superintendent. 

Witness Point - Notify the Superintendent immediately if rock is encountered. 

 Trenches – Witness Point 

Nominal trench width: 600 mm. 

Nominal trench depth: 1200 mm. 

Refer to Power and Water Corporation standard drawings. 

Witness Point - Notify the Superintendent when trench excavation is complete and before 
backfilling has commenced. 

If new services are to cross a pavement, comply with the requirements of the Utilities and 
other services passing under existing pavements clause in this work section. 

 Existing services 

Refer to the Sub-surface investigations before excavation clause in this work section.  

Locate and protect services: Locate and protect all services and utilities before carrying out any 
excavation work. 

Excavate with care when crossing existing underground services. Increase the trench depth to 
provide a minimum of 150 mm clearance between the lowest part of the service and the first 
layer of marking tape. 

Ramp the trench back from the obstruction. 

Any damage incurred as a result of the Contractor’s failure to locate a service or utility to be 
repaired at no cost to the Principal. 

21.11 FOOTINGS 

 Concrete 

Supply and place concrete in accordance with the MISCELLANEOUS CONCRETE WORKS 
worksection. 

Compressive strength: 20 MPa minimum. 

21.12 BACKFILLING 

 Material – Witness Point 

Backfill with select fill as specified in the EARTHWORKS worksection. 

Bedding sand: Clean washed river sand. 

Witness Point - Provide samples of bedding sand and select fill if requested by the 
Superintendent. 
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 Cable installation 

Carry out backfilling of the trenches in accordance with the following: 

 Enclose all underground power cables in suitably sized heavy duty orange uPVC 
underground conduit. 

 Cover the bottom of the trench with a 50 mm tamped sand bed. 

 Lay conduits and earth conductor on the sand bed. 

 Top up with sand to form a layer 150 mm minimum over cables. 

 Lay the first marker tape. 

 Complete the backfilling of the trench with a second marker tape at a depth of 300 mm 
below finished ground level. 

 Cable marker tapes 

Lay two cable marker tape strips as follows: 

 Strip 1: On top of the150 mm sand layer covering the conduit. 

 Strip 2: 300 mm below the finished ground level. 

Lay marker tapes with a 600 mm minimum overlap at joins. 

 Placing backfill 

Place backfill in 150 mm maximum layers and compact to 95% MMDD (Maximum Modified Dry 
Density). 

21.13 INSTALLATION OF COLUMNS 
Install columns, outreaches, lanterns, luminaires, lamps, and fittings in accordance with the 
Power and Water Corporation standard drawings. 

21.14 CONNECTION 
Connect service cables between new street lighting poles in accordance with the design 
drawings. 

Arrange with Power and Water Corporation to connect the new street lighting installation to the 
existing Power and Water Corporation network and pay all associated costs. 

21.15 EXISTING STREET LIGHTING 

 Disconnection and removal 

Make safe, disconnect and remove existing wiring. 

Dismantle existing street lighting installations, taking care to avoid damage to items during 
dismantling operations and transport. 

Deliver the salvaged materials to a storage shed to be nominated by the Superintendent. Refer 
to PROJECT SPECIFIC REQUIREMENTS in the RFT/ RFQ. 

Excavate and remove from the site all traces of abandoned concrete footings, hold down bolts 
and cabling. 

 Temporary lighting – Hold Point 

Provide temporary lighting, in accordance with Power and Water Corporation standards, at 
intersections during periods of construction if existing street lighting is removed before new 
street lighting is installed. 

Provide temporary lighting to Category V3 of AS/NZS 1158.1.1 and AS/NZS 1158.1.2. 

Hold point – Submit plans of the proposed temporary street lighting to the Superintendent for 
approval before removal of existing street lights. 
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21.16 TESTING AND COMMISSIONING 

 Testing 

Measure and record in Megohms the insulation resistance between each conductor and earth. 

Check continuity of each cable installed. 

Check correct phasings of all active cables of the low voltage distribution system. 

Check polarity at each street lighting column to ensure that neutral and active cables are not 
inadvertently interchanged. Incorrect polarity at a street lighting column would result in a live 
column. 

Rectify all faults at no cost to the Principal. Re-test after rectification is complete, at no cost to 
the Principal. 

 Commissioning 

After the test results are acceptable, arrange for Power and Water Corporation to carry out the 
commissioning work to energise the newly installed low voltage distribution system. 

Check the works to ensure the lighting is functioning properly. Rectify any faults at no cost to 
the Principal. 

 Compliance – Witness Point 

Witness Point - Submit a compliance certificate stating that all works have been completed as 
specified to this worksection and to Power and Water Corporation requirements. 

21.17 REINSTATEMENT 
Reinstate any damage to roads, footpaths, verges, drainage structures, vehicle driveways, and 
anything else incidentally affected by the works to their original condition. 

21.18 COMPLETION 

 Operation and maintenance manuals – Hold Point 

Hold Point - Submit to the Superintendent Operation and Maintenance manuals for the 
installed lighting system. 

 Warranties – Hold Point 

Hold Point - Submit to the Superintendent the manufacturer’s published product warranties in 
the name of the Principal for the installed lighting system. 

21.19 OTHER REQUIREMENTS 
Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 
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22 DIRECTIONAL BORING 

22.1 GENERAL 
This section specifies the underground boring of passages for the installation of piping, piped 
services, or cabled services, beneath trafficked surfaces, buildings or other nominated areas 
without trenching, disruption to traffic, or subsidence. 

22.2 CROSS REFERENCES 
MISCELLANEOUS PROVISIONS, for Utilities and Other Services Passing Under Existing 
Pavements. 

DRAINAGE WORKS 

LANDSCAPE 

DUCTING AND CONDUITS 

TRAFFIC CONTROL SIGNALS AND INTELLIGENT TRANSPORT SYSTEMS 

TRAFFIC COUNTING STATIONS 

STREET LIGHTING 

22.3 STANDARDS AND AUTHORITIES 
Conform to the following Standards unless specified otherwise: 

Table – Australian Standards 

Use Standards, and their amendments, current as at the date for the close of tenders except 
where different editions and/or amendments are required by statutory authorities, including, 
but not limited to, NATA and the National Construction Code including the Building Code of 
Australia. 

Designation Title 

AS 1579 Arc welded steel pipes and fittings for water and waste water. 

AS/NZS 3000 Electrical installations (Australian/New Zealand Wiring Rules) 

AS/NZS 3500 (series) Plumbing and drainage 

AS/NZS 4645 Gas distribution networks 

 

Conform to the requirements of the following Authorities if their services are to be installed in 
the bored passages: 

 Telstra 

 NBN Corporation 

 Power and Water Corporation 

 Jacana Energy 

 Territory Generation 

 Any gas supply agency or authority 

 Any data service provider 

 Any other Agency or Authority 

22.4 PROPOSED METHOD – HOLD POINT 
Hold point – Submit details of the proposed method of directional boring not less than 14 days 
prior to commencement of construction using that method. Include details of proposed filling of 
cavities. No disruption or excavation of the surface is to take place over the length nominated. 

Co-ordinate boring works with the Authorities with jurisdiction over the services to be installed 
in the bored passages. 



DIRECTIONAL BORING 

 

_______________________________________________________________________ 
STANDARD SPECIFICATION FOR ROADWORKS 

NTG REFERENCE TEXT – V 5.3a – JANUARY 2024 
PAGE 270 

 Directional Boring With Pipe Casing – Witness Point 

Keep dimensions of jacking pits to the minimum necessary. 

Use pipe jacking equipment inspected and approved and certified as fit for use by a competent 
person. The certification of fitness for use must have been issued not more than one year prior 
to the date of the scheduled completion of the works plus one calendar month. A competent 
person is defined in the NT Work Safe Bulletin 09.01.16 Competent Persons for Inspection and 
Maintenance of Plant. 

Comply with the guidance provided in the Safe Work Australia Code of Practice Managing 
Risks of Plant in the Workplace. 

Witness Point – Provide documentary evidence of the certification that the pipe jacking 
equipment is fit for use issued by a competent person. Provide documentary evidence of that 
person’s skills and qualifications which indicate their competence as defined in the NT Work 
Safe Bulletin cited above. This evidence is to be provided within 2 weeks of the award of the 
contract. 

Use a welded mild steel pipe casing manufactured in accordance with AS 1579 and of sufficient 
strength to withstand the forces generated irrespective of the nature of sub-surface material 
encountered. 

Ensure the inside diameter of the casing is 50 mm greater than the maximum outside diameter 
of the pipe joints, skids, cradle runners or other protrusions related to pipe insertion. 

 Directional Boring Without Pipe Casing – Hold Point 

Hold Point – Obtain written permission from the Superintendent to use directional boring 
without pipe casing. 

Bore the hole cleanly without projections to a diameter at least 50 mm greater than the 
maximum outside diameter of the pipe joints, skids or other protrusions related to pipe 
insertion. 

Use plastic skids extending the whole length of the pipe apart from joints to ensure the pipe is 
at least 10 mm clear of the hole perimeter. Insert the pipe so that the joints are neither stressed 
nor pulled apart. 

22.5 TESTING OF SERVICES 
Co-ordinate testing of services with the authority with jurisdiction over the installed service to be 
tested. 

For plumbing installations testing is to be to the Testing and commissioning section of the 
applicable Part of AS 3500. 

For electrical installations testing is to be to the requirements of Power and Water Corporation 
and/or to the requirements of AS 3000. 

For telephone and data, including NBN, installations, testing is to be to the requirements of 
Telstra, NBN Corporation, or other authority with jurisdiction regarding the installation. 

For installations related to Traffic Control, Traffic Count, and Street Lighting, refer to the 
applicable worksection for tests required. 

For installations related to gas supply, refer to AS/NZS 4645, and to the applicable authority, for 
tests required. 

Other tests may be specified in other work sections. 

The Superintendent may specify other tests. 

Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 

If any installation is tested, and fails that test, the Contractor is to rectify the installation and test 
the installation again, at no cost to the Principal. 
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22.6 FILLING OF CAVITIES 
This sub-clause is in respect to piping installed in passages bored without pipe casings. 

Pressure Service Pipes 

Carry out grouting around the service pipe in the cavity with pumped cementitious grout 
(Class 10 MPa) containing an appropriate plasticising agent. Any water service pipe is to be full 
of water under a pressure equal to normal expected operating pressure. 

Non-pressure Service Pipes 

Fill cavities around the service pipes with Type 1 bedding material thoroughly watered in. 

Type 1 bedding: Granular material free of clay, dust, fines, salt or organic matter complying with 
either of the following gradings: 

Table – Granular Bedding Material Gradings 

Sieve Size 
Percentage Passing By Weight 

Type 1A Type 1B 

9.5 mm 100 - 

6.75 mm 100 90 – 100 
2.36 mm 100 75 – 100 

1.18 mm 95 – 100 45 – 95 
600 um 80 – 100 20 – 80 

300 um 40 – 80 5 – 40 
150 um 0 – 6 0 – 6 

75 um 0 – 6 0 - 6 

 

Linear shrinkage of materials passing a 425 um sieve to be less than 2.5%. 

22.7 END CAPS 
Fit end caps to a bored passage if services will not be installed in the passage on the day it is 
bored. 

Fit end caps to pipe casing if services will not be installed in the pipe casing on the day it is 
bored/installed. 

Plug ends of bored passages around the installed services after installation, testing, and 
commissioning of the services is complete. Use an appropriate plugging material which is 
compatible with the materials of the installed services with which the plugging material will 
come into contact. 

22.8 OTHER REQUIREMENTS 
Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 
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23 PROTECTIVE COATINGS 

23.1 STANDARDS, LEGISLATION AND CODES 
All materials and work shall comply with the latest issue of the relevant codes and standards. 
Some standards and codes are listed below.  

When conflict arises between the requirements in the manufacturer’s data sheets or 
recommendations and the specification, the highest standard shall be adopted as directed by 
the Superintendent. 

 Australian Standards 

Table – Australian Standards 

Use Standards, and their amendments, current as at the date for the close of tenders except 
where different editions and/or amendments are required by statutory authorities, including, 
but not limited to, NATA and the National Construction Code including the Building Code of 
Australia. 

Designation Title 

AS 1580 Paints and related materials - Methods of test. 

AS/NZS 1580.108.1 
- Determination of dry film thickness on metallic substrates - 

Non- destructive methods. 

AS 1627 
Metal finishing - Preparation and pretreatment of surfaces. (Code of 
Practice for Preparation and Pretreatment of Metal Surfaces prior to 
Protective Coating). 

AS 1627.1 - Removal of oil, grease and related contamination. 

AS 1627.2 - Power tool cleaning. 

AS 1627.4 - Abrasive blast cleaning of steel. 

AS 1627.9 
- Pictorial surface preparation standards for painting steel 

surfaces. 

AS 1678 Emergency Procedures Guide – Transport. 

AS 1678.3A1 
- Group Text EPGs for Class 3 substances – Flammable 

Liquids. (Withdrawn, Available) 

AS 1940 The Storage and Handling of Flammable and Combustible Liquids. 

AS/NZS 2311 Guide to the Painting of Buildings. 

AS 2312 
Guide to the Protection of Structural Steel against atmospheric 
corrosion by the use of protective coatings. 

AS 2312.1 - Paint coatings. 

AS 2700 Colours for General Purposes. 

AS 2865 Confined Spaces. 

AS 3894 (Series) Site Testing of Protective Coatings.  

AS 3894.3 - Determination of dry film thickness. 

AS 3894.5 - Determination of surface profile. 

AS 3894.10 - Inspection Report – Daily surface and ambient conditions. 

AS 3894.11 - Equipment Report. 

AS 3894.12 - Inspection Report – Coating. 

AS 3894.13 - Inspection Report – Daily blast and paint. 

AS 3894.14 - Inspection Report – Daily painting 

AS/NZS ISO 9000 Quality management systems - Fundamentals and vocabulary. 
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 APAS 

APAS Specification 2908 Inorganic zinc coating for protection of steel 

APAS Specification 2971 Epoxy two-pack durable primer for protection of steel in 
atmosphere 

 ASTM 

ASTM D5064 Standard Practice for Conducting a Patch Test to Assess Coating Compatibility. 

 Legislation 

Work Health and Safety (NUL) Act 2011. 

Work Health and Safety (NUL) Regulations 2011. 

 Codes 

Code of Practice, Abrasive Blasting, Safe Work Australia. 

Code of Practice, Managing the Risk of Falls at Workplaces, NT WorkSafe. 

23.2 ABBREVIATIONS 
Table - Abbreviations – Protective Coatings 

ABBREVIATION MEANING 

ACA  Australasian Corrosion Association 

DFT  Dry Film Thickness 

EPA  Environment Protection Authority 

EPG  Emergency Procedure Guide to AS 1678 

ICorr  Institute of Corrosion, UK 

ITPs  Inspection and Testing Plans 

JSA  Job Safety Analysis 

NACE  National Association of Corrosion Engineers, USA 

NCR  Non-Conformance Report 

NTCZ  NORTHERN TERRITORY CLIMATE ZONES TABLE 

PCCP  Painting Contractors Certification Program 

ppm  Parts per million 

QA  Quality Assurance 

SDS  
Safety Data Sheets – formerly known as Material Safety Data 
Sheets 

SWMS  Safe Work Method Statement 

TDS  Total Dissolved Solids 

 

23.3 PROTECTIVE COATINGS - HOLD POINT 
Hold Point: Surface Preparation: To AS 1627. Provide a copy of the proposed specification for 
surface preparation as detailed in AS 1627.0 before commencing surface preparation works. 

Remove loose millscale, rust, oil, grease, dirt, globules of weld metal, weld slag and other 
foreign matter. 

Priming: Apply the primer coat to the structural steel before delivery to the site and protect from 
damage during handling and transport. 

Hold Point: Complete and submit Site testing of protective coatings: To AS 3894.10 and 
AS 3894.11 and AS 3894.12. 

Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 
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 Single pack zinc phosphate 

Thoroughly wire brush steelwork to AS 1627.2 and prime with one coat of single pack zinc 
phosphate to APAS specification 0162 with a dry film thickness of 40 microns. 

 Epoxy zinc phosphate 

Blast clean to the recommendations of AS 1627.4 to grade Sa of AS 1627.9 and prime with one 
coat of epoxy zinc phosphate to APAS specification 2971with a dry film thickness of 
45 microns. 

 Inorganic zinc silicate 

Blast clean to recommendations of AS 1627.4 to grade Sa of AS 1627.9 and prime with one 
coat of inorganic zinc silicate to APAS specification 2908 with a dry film thickness of 75 
microns. 

Site work: After erection, repair any damage to the shop coating and apply the coating, if any, 
omitted at site connections. 

Time delay: Prime the steel surface as soon as possible after surface preparation and prior to 
any deterioration of the surface. If the surface is contaminated or rust bloomed, repeat the 
surface preparation before applying the primer. 

Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 

23.4 PROTECTIVE COATING SPECIFICATIONS - SYSTEMS AND 
APPROVED PRODUCTS 

Refer to Clause Tables – Protective Coating Specifications – Systems And Approved 
Products in this worksection. 

Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 

23.5 CONTRACTOR’S RESPONSIBILITIES – WITNESS POINT 
Applicators must be PCCP accredited in the category appropriate to the works. 

Witness point: Provide documentary evidence of PCCP accreditation before commencing 
protective coatings work. 

Provide all protective coating materials, abrasives, labour, supervision, equipment and 
materials required to complete all work as specified. 

Submit: 

 Written details of plant and equipment to be used for the work, 

 Written details of experience in similar projects, 

 ITPs (Inspection & Test Plans) detailing all procedures and test plans to be undertaken 
to complete the project. 

 Details of Environmental Policy. Contractor must present details of procedures to 
protect the environment. 

 Details of warranties outlining the responsibilities of the Coating Manufacturer and the 
Contractors period of warranty. 

 Pre Job Meeting 

Attend a pre job meeting with the Superintendent and the coating applicator, to review this 
specification and the coating contractors ITPs. Any variation proposed shall be discussed at 
this meeting. No variation shall be allowed unless agreed at this meeting and formally signed 
off. 

 Standard Of Workmanship 
Follow the protective coating manufacturer’s instructions pertaining to mixing, application, 
drying time etc. Produce a satisfactory end result acceptable to the superintendent. 

Compliance with the protective coating manufacturer’s instructions shall not absolve the 
Contractor of responsibility to rectify unacceptable work. Perform all work in a safe and 
workmanlike manner. 
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All phases of the work shall be available for observation by a representative of the coatings 
manufacturer as well as by the Superintendent or their appointed Inspector. 

Use personnel experienced in their particular field to carry out all work on surface preparation, 
protective coatings application and inspection. 

The Superintendent may require the Contractor to produce proof of the tradesmen’s 
qualifications. 

23.6 SAFETY 
Comply with Work Health and Safety (NUL) Act 2011, Regulations, Codes of Practice, Policies 
and Procedures applicable to the works at all times during the execution of the works. 

Abrasive blasting and protective coatings application must include safety precautions 
necessitated by the presence of air-hydrocarbon mixtures or other flammable materials. 

 Thinners, Solvents And Coating Material Safety 

All thinners, solvents, primers and coating materials shall be regarded as hazardous materials 
and their use and storage shall comply with AS 1940, the coating manufacturer’s 
recommendations and Dangerous Goods Regulations. All caution notices on the product 
containers and material labels shall be strictly observed. 

The SDS for all chemicals, including paints and solvents, used and stored on site must be 
registered with the site manager prior to the product arriving on site. 

A copy of the SDS and the applicable Emergency Procedure Guide (EPG) as per AS 1678 
must accompany all chemicals during transport. 

Keep SDS for all paints as reference. 

23.7 TRAFFIC MANAGEMENT 
Comply with the Traffic Management requirements in PROVISION FOR TRAFFIC. 

Obtain a Permit to Work in a Road Reserve and comply with any conditions imposed in the 
Permit. 

Provide a Traffic Management Plan that caters for vehicular traffic. Include provisions in the 
Traffic Management Plan for pedestrians, cyclists and water transport if pedestrians, cyclists or 
water craft might be affected by the works. 

23.8 BARRIERS 
Install barriers and warning signs for fire hazards, dust, abrasive blasting operations, 
dangerous fumes and the like, during blasting and coating activities. 

Protect adjacent areas and equipment from abrasive blasting grit, water, and detritus and 
overspray by the erection of screens, hoardings, or drop sheets. 

Remove all materials used to mask areas requiring protection during blasting and painting 
operations upon completion. 

23.9 EQUIPMENT 
Use equipment including, but not necessarily limited to, ladders, scaffold, compressors and 
electrical and pneumatic equipment conforming to the requirements in force by the appropriate 
statutory Acts, Regulations and By-laws. Maintain and use this equipment in strict accordance 
with any safety regulations or requirements pertaining to them. 

Do not use ladders as work platforms. 

All equipment including dust collectors, air compressors, lifting devices etc. shall conform to the 
relevant Standards for safety and performance. 

Use air supply hoses and couplings of the anti-static type which are safety wired. 

Note: Compliance to site safety instructions will be in addition to regulatory requirements. 
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 Personal Air Supply 

Where personal breathing equipment is used, the operator’s hood or headgear shall be 
ventilated by clean, cool, oil free air served through a regulator filter. Air supply must be of 
respiratory quality. 

 Equipment – Witness Point 

Use compressors used for blasting, cleaning and spray painting which have oil and moisture 
separators with properly maintained filters in the airlines. Perform oil carry-over tests prior to 
the start of blasting and coating application and on a weekly basis thereafter. Record the 
results. 

Witness Point – Give notice so that the oil carry-over tests may be witnessed by the 
Superintendent or their nominated representative. 

23.10 ENVIRONMENTAL CONDITIONS 
Comply with coating manufacturers’ specifications, particularly with reference to ambient 
environmental conditions, such as temperature, relative humidity and substrate temperature, 
prevailing at the location where surface preparation and coating system application is to take 
place. 

Provide copies of Environmental Test Reports to AS 3894, Parts 10, 11, and 12. 

In addition provide Reports to AS 3894 Parts 13 and 14 for structural steel. 

23.11 WORK IN OR NEAR BODIES OF WATER 
Consider the movements of the tide for work to be conducted on components located in tidal 
waters. 

Consider variations to water depth for all work in or near bodies of water. 

Refer to Diving Work and Work Near Waters Where Crocodiles May Be Present clauses in 
MISCELLANEOUS PROVISIONS. 

23.12 SURFACE PREPARATION 
Remove all substrate surface defects including weld spatter, slag, burrs, fins, sharp edges and 
corrosion product. 

Remove all surface contaminants such as oil, grease and dirt in accordance with AS 1627.1 
using a suitable solvent, oil emulsifier, alkaline degreaser or other approved product. 

Assess compatibility and substrate and inter-coat adhesion between the original and new 
coating systems during maintenance activities by coating a test patch and assessing 
compatibility and adhesion by ASTM D5064. 

Plan and execute all works so as to minimize the possibility of pollution of the Site and 
adjoining areas from chemicals, dangerous goods and potential contaminants such as dust 
from abrasive blasting. 

 Preparation Of Surfaces Prior To Blast Cleaning 

Permanent welds shall be smooth and shall merge evenly with joining surfaces. 

All edges, including drilled or punched holes shall be de-burred and rounded where practical to 
a minimum of 2mm radius. 

 Abrasive Blasting – Hold Point 

Abrasives shall conform to AS 1627.4 and shall be free from oil, grease, and moisture. The 
abrasive shall contain no more than 50 ppm soluble salts (TDS) and free from greater than 
100 ppm lead. 

Do not use silica sand and other potentially silica containing materials. Do not use zinc or 
copper slag. 

Abrasive shall be capable of providing the specified profile. 
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Do not carry out abrasive blasting if: 

 The relative humidity is above 85%. 

 The metal temperature is less than 3ºC above the dew point. 

Blow down blasted surfaces with clean, dry compressed air, or vacuum, or wipe free of dust 
and spent abrasive media, before any coatings are applied. 

Hold Point - At the completion of the final blast and prior to coating application, the surface 
profile of each item shall be measured according to Method A, Profile Replicating Tape, of 
AS 3894.5. Provide documentary confirmation that the surface is suitable for the application of 
the specified coatings. This shall be identified as a Hold Point in the contractor’s ITP. 

 Spot And Whip Abrasive Blasting 

Use spot blasting of localised corrosion or coating breakdown to provide a profile suitable for 
the coating system being applied during maintenance coating activities. 

Feather the perimeter of the spot blasted area over a 50mm width from where the original 
coating system is sound. 

Whip blast the generally sound coating surface after spot blasting to provide an adequate key 
for the coating system being applied. 

Where whip blasting is not possible, gloss on sound coating may be removed by power tool or 
hand sanding. 

 Alternate Surface Preparation – Hold Point 

Hold Point - Do not use forms of surface preparation other than abrasive blasting, such as 
bristle blaster, needle guns, power tool cleaning and hand tool cleaning, without written 
permission from the Superintendent. Alternate methods of surface preparation must be 
included in the Contractor’s ITP. 

 Water Washing and Jetting 

Low pressure water washing 

Low pressure water washing operates at pressures up to 35 MPa (up to 5000 psi). 

Used to remove loose millscale, rust, paint chalking and soluble salts. 

High pressure water washing 

For effective high pressure water washing 35 MPa to 70 MPa (5000 to 10,000 psi).  

Used to remove light to moderate rust scale, concrete splashes, severe marine fouling and 
loose coatings. 

High pressure water jetting 

High pressure water jetting operates at 70 MPa to 210 MPa (10 000 to 30 000 psi).  

Used to remove some rust, intact paints and contaminants. 

Ultra high pressure water jetting 

Ultra high pressure water jetting equipment needs to operate above 210 MPa (30 000 psi).  

Used to remove rust and coatings and to prepare steel to a cleanliness level close to near white 
metal. 

Alternate methods 

Alternate methods of surface preparation must be included in the Contractor’s ITP. 

Final rinse 

To avoid flash rusting use only demineralised water for the final rinse. 

23.13 APPLICATION OF PROTECTIVE COATINGS 

 Atmospheric Conditions 

The atmospheric conditions which prevail during the application of coatings shall be such that 
the surface being coated is completely free of moisture. 
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Do not apply coatings if: 

 The ambient temperature is below 5ºC, unless otherwise permitted by the material 
supplier’s data sheet or 

 The relative humidity is above 85% or 

 The metal temperature is less than 3ºC above the dew point or 

 The ambient temperature is above 35ºC, unless otherwise permitted by the material 
supplier’s data sheet or 

 Any combination of the above. 

Record the ambient conditions both before and at the completion of each day's coating and at 
three hourly intervals during coating. Submit this information with other daily records specified. 
Refer to Contractor Records in Inspection And Testing. 

 Coating – Witness Point – Hold Point 

Witness Point – Provide copies of specifications for application of protective coatings from the 
manufacturers of the products used. Provide copies of manufacturers’ product technical data 
sheets for all products used. 

Have all coating materials delivered to the factory, workshop or site in the manufacturers’ 
original containers with the labels intact and seals unbroken. 

All materials which have been stored for longer than the specified shelf life or exposed to 
conditions outside the permissible storage conditions shall be discarded and replaced. 

Stored, mix, thin, apply and use all paints strictly in accordance with the coating manufacturers’ 
recommendations. 

Hold Point - Provide coating manufacturers’ written approval for use before using any other 
additives (eg promoters, accelerators etc). 

Do not mix or use coating materials which have livered, gelled or otherwise deteriorated. 

Do not exceed the pot life of catalysed materials corresponding to the working temperature. 
When the pot life limit is reached, the spray pot shall be emptied, remaining material discarded, 
the equipment cleaned, material line shall be emptied and flushed out with nominated 
solvent/cleaner, and new material mixed and catalysed. 

 Thinners 

Use only thinners and dilutents from the same manufacturer as the specified coating for that 
coating. Use these only at the rate recommended by the coating manufacturer for the specific 
application. 

 Stripe Coating 

Stripe coat all metal with edges (100mm either side of the weld or edge), where practical, prior 
to applying the remainder of the protective coating. 

Apply the stripe coating by brush or spray. Use the specified coating materials. Ensure the 
correct DFT for each coat is achieved. 

 Multiple Coats 

Where multiple coats of paint of the same type are specified, each successive coat of paint 
shall show, where possible, a distinguishable difference in colour to the one over which it is 
applied. 

Comply with coating manufacturer's recommended recoating times for the ambient conditions 
and temperatures prevailing at the time of coating. If this cannot be achieved and the recoat 
period is exceeded submit a Non Conformance Report and Corrective Action Report. 

 Alternate Coating – Hold Point 

Hold Point - Do not use coating materials other than specified, without written permission from 
the Superintendent. Alternate coating materials must be included in the Contractor’s ITP. 
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 Coating Defects – Hold Point – Witness Point 
Adhesion of coatings shall be sound throughout. All coatings shall be free of sagging, pinholes, 
dry overspray and other defects. 

Hold Point – Provide details of repairs required and procedures and processes proposed for 
making the repairs to the Superintendent prior to making any repairs. Any requirements for the 
repair of protective coatings shall be identified as a Hold Point in the contractor's ITP. 

Marking of defective areas shall be made using a marker compatible with the coating over 
which it is applied. Crayons and paint pens shall not be used. 

Witness Point - This compatibility between marker and coating is to be confirmed by the 
coating manufacturer. Provide written evidence of this compatibility if requested by the 
Superintendent. 

Sand, or whip blast, and recoat surfaces contaminated by embedded dust to the specified DFT 
using the full system selected. If the defects cannot be rectified through the above means, then 
the Contractor is required to submit a Non Conformance Report and a Corrective Action 
Report. 

 Transit And Erection Damage And Field Weld Margins 

Spot abrasive blast all coating damaged during transit and erection, including field weld 
margins, such that it is thoroughly cleaned. Restore the area according to the coating 
manufacturer's recommendations with a material compatible with, and providing at least the 
same performance as, the parent coating. 

 Surfaces Not To Be Coated 

Do not blast or coat the following surfaces and materials unless specifically directed by the 
Superintendent: 

 Stainless Steel 

 Other surfaces nominated by the Superintendent. 

 Inspection And Testing 

All work performed may be subject to inspection by the Superintendent or a nominated 
representative. 

Ensure all necessary inspections are carried out. 

23.14 QUALITY ASSURANCE AND TRACEABILITY 
The Superintendent will give preference to Protective Coating System manufacturers and 
applicators certified to AS/NZS ISO 9000 Series or equivalent, or holding approval from the 
Paint Contractors' Certification Program (Class 4). 

23.15 ITP, JSA AND SWMS – HOLD POINT 
Hold Point – Provide ITPs, JSAs, a SWMS and other quality control procedures and 
documents to be used during protective coating systems application. These must be approved 
prior to commencement of work. 

23.16 CONTRACTOR RECORDS – WITNESS POINT – HOLD 
POINT 

Maintain written records of the work so that complete traceability of all work and materials 
provided under this Specification is maintained. Use the relevant sections of AS 3894.10, 
AS 3894.11 & AS 3894.12 QA report forms as a basis of this record keeping format for all 
protective coating work under this contract. Use AS 3894.13 and AS 3894.14, in addition to the 
preceding Australian Standards, for structural steel work coated under this contract. 
Witness Point - Maintain these reports on a daily basis. Submit them to the Superintendent 
when requested, or, if not specifically requested, at least weekly. 
Hold Point - Provide copies of all NCRs (Non Conformance Reports) immediately they are 
completed or received. The NCRs must detail the non-conformance and be accompanied by a 
Corrective Action Report (CAR) which is to detail the action proposed to be undertaken to 
rectify the non-conformance. 
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 Film Thickness – Hold Point – Witness Point 

The film thickness is the minimum average dry film thickness, with an exception criteria as 
defined in AS 3894.3, including primer coats specified in the painting system. 
Hold Point - Final acceptance of each increment of work will not be made until the dry film 
thickness meets or exceeds the specified thickness. Regardless of the number of coats 
specified, additional coats shall be applied as may be necessary to achieve the specified 
thickness, at the contractor's expense. 
Witness Point - Provide and operate wet film and dry film thickness gauges of approved types 
to ensure the correct thickness of each coat and the full system is achieved. Provide details of 
the gauges proposed for use. 
Use an electronic thickness gauge to determine the total dry film thickness on metallic 
substrates. 
Calibrate the gauges in accordance with AS 3894.3 (dry film thickness) or AS/NZS 1580.108.1 
(wet film thickness). 

 Inspector – Hold Point 

Appoint an inspector of coatings, qualified or certified under ACA, NACE, or ICorr, for 
inspection and testing of substrate preparation and protective coating systems applied under 
this contract. 
Hold Point – Provide the name and qualifications of the inspector prior to commencement of 
work. 
All work may be subject to inspection by the Superintendent. This shall not relieve the 
Contractor of their own Quality Assurance/Quality Control responsibilities. 

23.17 HANDLING OF FINISH COATED ITEMS 
Handle with care all metalwork that has been coated to preserve the coating in the best 
practicable condition. 
Do not handle coated metalwork until the coating has dried hard. 
Use web slings or slings covered with a rubber hose or similar soft material for the handling of 
finish coated items. 
Protect finish coated items with soft material such as cloth, carpet or rubber sheeting on areas 
of contact (eg. wooden supports and holding down chains or slings) during transport and 
storage. 
Repair and make good any damage to finish coated items. 
Items with any damage caused by insufficient care are to have the entire coating removed and 
be recoated in accordance with this specification at the Contractor’s expense. 

23.18 NOTES 
Coating systems are to be compatible with level of surface preparation available or proposed. 
Refer to NT CLIMATE ZONES TABLE. 

23.19 TABLES – PROTECTIVE COATING SPECIFICATIONS – 
SYSTEMS AND APPROVED PRODUCTS 

Table - Corrosivity Categories of Areas of the NT 

ARID REGIONS: Corrosivity 
Category C2 Low 

Areas south of, and including, Tennant Creek. (NTCZ01) 

INLAND REGIONS: Corrosivity 
Category C3 Medium 

Areas north of Tennant Creek and south of, and 
including, Katherine and areas more than 50 km from the 
coast or tidal estuaries. (NTCZ02) 

COASTAL / TROPICAL: 
Corrosivity Category C5-M Very 
High and T (Inland Tropical) 

Areas north of Katherine and areas up to 50 km from the 
coast or tidal estuaries. (NTCZ03 & NTCZ04) 
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Table - Protective Coating Specification # PS1 

General 

Coating Specification for Steel – Arid Regions Corrosivity Category C2 Low 
 

Areas 

Coating system for Steel where Abrasive Blasting cannot be undertaken. 
Typical Exposure: Atmospheric exposure for arid regions including areas of Alice Springs, Tennant Creek and all central Australian locations. 
Areas south of, and including, Tennant Creek. (NTCZ01) 
 

Surface Preparation 

Surfaces to be clean, free of oil and grease and all contaminants and salts. All loose and flaking coating to be removed. All edges to be 
feathered back to a sound tightly adhered surface. All corrosion to be removed by power or hand tool cleaning to AS 1627.2 and AS 1627.9 
Class St 3 standard. 
 

Protective Coating System as per AS 2312 

 DFT in µm Int’l Paints Dulux Jotun PPG Industries Hempel/ Wattyl 

1st Coat 

Epoxy Mastic 100-150 Interplus 1180 Durebild STE Jotamastic 90 Amerlock 400 Hempadur Mastic 45881 

Optional 2nd Coat 

Finish Coat 
Polyurethane 

75 Interthane 990 Weathermax HBR Hardtop Flexi Amershield Hempathane HS 55610 

Total DFT in µm 175-225      

Notes: 
Apply all coatings in strict accordance with the manufacturers’ technical data sheets. 
Provide coatings manufacturers’ recommendations prior to commencing work. 
The coating systems in these tables form part of, and should be read in conjunction with, the other clauses in this work section. 



PROTECTIVE COATINGS 

 

_______________________________________________________________________ 
STANDARD SPECIFICATION FOR ROADWORKS 

NTG REFERENCE TEXT – V 5.3a – JANUARY 2024 
PAGE 282 

Table - Protective Coating Specification # PS2 

General 

Coating Specification for Steel – Arid Regions Corrosivity Category C2 Low 

 

Areas 

Coating system for Steel where Abrasive Blasting can be undertaken. 
Typical Exposure: Atmospheric exposure for arid regions including areas of Alice Springs, Tennant Creek and all central Australian locations. 
Areas south of, and including, Tennant Creek. (NTCZ01) 

 

Surface Preparation 

Surfaces to be clean, free of oil and grease and all contaminants and salts 
Abrasive blast to AS 1627.4 & AS 1627.9 Sa 2½ , near white metal with angular surface profile 40 – 75 microns. 

 

Protective Coating System as per AS 2312 

 DFT in µm Int’l Paints Dulux Jotun PPG Industries Hempel/ Wattyl 

1st Coat 

Zinc Rich Epoxy 
Primer 

75 Interzinc 52 Zincanode 402 Barrier Plus Sigmazinc 471 Avantguard 750 

2nd Coat 

Finish Coat 
Polyurethane 

75 Interthane 990 Weathermax HBR Hardtop Flexi Amershield Hempathane HS 55610 

Total DFT in µm 150      

Notes: 
Apply all coatings in strict accordance with the manufacturers’ technical data sheets. 
Provide coatings manufacturers’ recommendations prior to commencing work. 
The coating systems in these tables form part of, and should be read in conjunction with, the other clauses in this work section. 
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Table - Protective Coating Specification # PS3 

General 

Coating Specification for Steel – Inland Regions Corrosivity Category C3 Medium 

 

Areas 

Coating system for Steel where Abrasive Blasting cannot be undertaken. 
Typical Exposure: Atmospheric exposure for inland regions including Katherine and other inland regions. Areas north of Tennant Creek and 
south of, and including, Katherine and areas more than 50 km from the coast or tidal estuaries. (NTCZ02) 

 

Surface Preparation 

Surfaces to be clean, free of oil and grease and all contaminants and salts. All loose and flaking coating to be removed. All edges to be 
feathered back to a sound tightly adhered surface. All corrosion to be removed by power or hand tool cleaning to AS 1627.2 and AS 1627.9 
Class St 3 standard. 

 

Protective Coating System as per AS 2312 

 DFT in µm Int’l Paints Dulux Jotun PPG Industries Hempel/ Wattyl 

1st Coat 

Epoxy Mastic 75-100 Interplus 356 Durebild STE 
Jotamastic 
90 

Amerlock 400 Hempadur Quattro 

2nd Coat 

Intermediate 
Epoxy Mastic 

75-100 Interplus 356 Durebild STE 
Jotamastic 
90 

Amerlock 400 Hempadur Quattro 

Optional Top Coat 

Finish Coat 
Polyurethane 

75 Interthane 990 Weathermax HBR Hardtop Flexi Amershield Hempathane HS 55610 

Total DFT in µm 225-275      

Notes: 
Apply all coatings in strict accordance with the manufacturers’ technical data sheets. 
Provide coatings manufacturers’ recommendations prior to commencing work. 
The coating systems in these tables form part of, and should be read in conjunction with, the other clauses in this work section. 
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Table - Protective Coating Specification # PS4 

General 

Coating Specification for Steel – Inland Regions Corrosivity Category C3 Medium 

 

Areas 

Coating system for Steel where Abrasive Blasting can be undertaken. 
Typical Exposure: Atmospheric exposure for inland regions including Katherine and other inland regions. Areas north of Tennant Creek and 
south of, and including, Katherine and areas more than 50 km from the coast or tidal estuaries. (NTCZ02) 

 

Surface Preparation 

Surfaces to be clean, free of oil and grease and all contaminants and salts. Abrasive blast to AS 1627.4 & AS 1627.9 Sa 2½ , near white 
metal with angular surface profile 40 – 75 microns. 

 

Protective Coating System as per AS 2312 

 DFT in µm Int’l Paints Dulux Jotun PPG Industries Hempel/ Wattyl 

1st Coat 

PRIMER 
Zinc Rich Epoxy 

50-75 Interzinc 52 Zincanode 402 Barrier Plus Sigmazinc 471 Avantguard 750 

2nd Coat 

Intermediate 
High Build Epoxy 

100-150 Interplus 1180 Duremax GPE Jotacote Universal Amerlock 400 Hempaprime Multi 500 

Optional Top Coat 

Finish Coat 
Polyurethane 

75 Interthane 990 
Weathermax 
HBR 

Hardtop Flexi Amershield Hempathane HS 55610 

Total DFT in µm 225-300      

Notes: 
Apply all coatings in strict accordance with the manufacturers’ technical data sheets. 
Provide coatings manufacturers’ recommendations prior to commencing work. 
The coating systems in these tables form part of, and should be read in conjunction with, the other clauses in this work section. 
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Table - Protective Coating Specification # PS5 

General 

Coating Specification for Steel – Coastal Regions Corrosivity Category C5M Very High and T (Inland Tropical) 

 

Areas 

Coating system for Steel where Abrasive Blasting cannot be undertaken. 
Typical Exposure: Atmospheric exposure for coastal regions including Darwin and other coastal establishments. Areas north of Katherine 
and areas up to 50 km from the coast or tidal estuaries. (NTCZ03 & NTCZ04) 

 

Surface Preparation  

Surfaces to be clean, free of oil and grease and all contaminants and salts. All loose and flaking coating to be removed. All edges to be 
feathered back to a sound tightly adhered surface. All corrosion to be removed by power or hand tool cleaning to AS 1627.2 and 
AS 1627.9 Class St 3 standard. 

 

Protective Coating System as per AS 2312 

 DFT in µm Int’l Paints Dulux Jotun PPG Industries Hempel/ Wattyl 

1st Coat 

Epoxy Mastic 
MIO 

125-150 Interplus 356 
Durebild STE 
MIO 

Jotacote 605 MIO Amerlock 400 MIO Hempaprime Multi 500 MIO 

2nd Coat 

Intermediate 
High Build Epoxy 

100-150 Interplus 1180 
Duremax 
GPE 

Jotacote 
Universal 

Amerlock 400 Hempaprime Multi 500 

Optional Top Coat 

Finish Coat 
Polyurethane 

75 
Interthane 
990 

Weathermax 
HBR 

Hardtop Flexi Amershield Hempathane HS 55610 

Total DFT in µm 325-375      

Notes: 
Apply all coatings in strict accordance with the manufacturers’ technical data sheets. 
Provide coatings manufacturers’ recommendations prior to commencing work. 
The coating systems in these tables form part of, and should be read in conjunction with, the other clauses in this work section. 
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Table - Protective Coating Specification # PS6 

General 

Coating Specification for Steel – Coastal Regions Corrosivity Category C5M Very High and T (Inland Tropical) 

 

Areas 

Coating system for Steel where Abrasive Blasting can be undertaken. 
Typical Exposure: Atmospheric exposure for coastal regions including Darwin and other coastal establishments. Areas north of Katherine 
and areas up to 50 km from the coast or tidal estuaries. (NTCZ03 & NTCZ04) 

 

Surface Preparation 

Surfaces to be clean, free of oil and grease and all contaminants and salts. Abrasive blast to AS 1627.4 & AS 1627.9 Sa 2½ , near white 
metal with angular surface profile 40 – 75 microns. 

 

Protective Coating System as per AS 2312 

 DFT in µm Int’l Paints Dulux Jotun PPG Industries Hempel/ Wattyl 

1st Coat 

PRIMER 
Zinc Rich Epoxy 

50-75 Interzinc 52 
Zincanode 
402 

Barrier Plus Sigmazinc 471 Avantguard 750 

2nd Coat 

Intermediate 
High Build MIO 
Epoxy 

150-200 
Interplus 
1180 

Duremax 
GPE MIO 

Penguard Express MIO Amerlock 400 MIO Hempaprime Multi 500 

Optional Top Coat 

Finish Coat 
Polyurethane 

75 
Interthane 
990 

Weathermax 
HBR 

Hardtop Flexi Amershield Hempathane HS 55610 

Total DFT in µm 275-350      

Notes: 
Apply all coatings in strict accordance with the manufacturers’ technical data sheets. 
Provide coatings manufacturers’ recommendations prior to commencing work. 
The coating systems in these tables form part of, and should be read in conjunction with, the other clauses in this work section. 
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Table - Protective Coating Specification # PS7 

General 

Existing Hot Dipped Galvanised Steel Subject to Severe - Atmospheric Exposure – New and Maintenance 

 

Areas 

Coating system for galvanized steel. 

 

Surface Preparation 

Surfaces to be clean, free of oil and grease, salts and all other contaminants.  
Abrasive Sweep (brush) blast to AS 1627.4 Appendix ‘D’ to achieve an angular surface profile using garnet to 25-40 microns. Rust affected 
areas to be spot blasted to AS 1627.4 & AS 1627.9 Sa 2½ with an angular surface profile of 40-75 microns. 

 

Protective Coating System as per AS 2312 

 DFT in µm Int’l Paints Dulux Jotun PPG Industries Hempel/ Wattyl 

1st Coat 

Primer 
Zinc Phosphate 
Epoxy Primer 

50 - 75 Intergard 251 Durepon P14 
Pengard 
Special Grey 

Sigmacover 280LT Hempadur 15553 

2nd Coat 

Finish Coat 
High Build Epoxy 
 

300 - 350 
Interzone 
505GF 

Durebild STE 
GF 

Jotamastic 87 
GF 

Sigmashield 825 LT 
(Amerlock 2K Glass 
Flake) 

Multi-Strength GF 35870 

Total DFT In µm 350 - 475      

Allowance should be made for the galvanizing approximately 85 microns. 

Notes: 
Apply all coatings in strict accordance with the manufacturers’ technical data sheets. 
Provide coatings manufacturers’ recommendations prior to commencing work. 
The coating systems in these tables form part of, and should be read in conjunction with, the other clauses in this work section. 
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Table - Protective Coating Specification # PS8 

General 

Repair specification for wharf structures, steel piling, ship loading facilities, oil spill clean up equipment and plant piping operating at <40°C. 
 

Areas 

Marine environment : onshore and offshore 
 

Surface Preparation 

Abrasive blast clean to remove all previous coatings and corrosion products. Bevel all edges. 
Surface shall be high pressure water blasted at a minimum pressure of 3,000 psi then tested to ensure free from soluble salts (see Clause 6). 
Abrasive blast clean to AS 1627.4 Class 2½    Surface profile 30-60µm 
 

Protective Coating System as per AS 2312 

Protective Coating – PS8.1 Steel with light to minimal pitting 

 DFT in µ Int’l Paints Dulux Jotun PPG Hempel/ Wattyl 

1st Coat 

 High build epoxy 200-250 Interzone 954 Durebild STE Glass Flake Marathon 500 Sigmashield 880 Epinamel DTM 985 

2nd Coat 

High build epoxy 200-250 Interzone 954 Durebild STE Glass Flake Marathon 500 Sigmashield 880 Epinamel DTM 985 

Total DFT 400-500      
 

Protective Coating System as per AS 2312 

Protective Coating – PS8.2 Heavily pitted steel 

 DFT in µ Int’l Paints Dulux Jotun PPG Hempel/ Wattyl 

1st Coat 

High build epoxy 450-500 
Interzone  
954 

Durebild STE Glass Flake Marathon 500 Sigmashield 880 Epinamel DTM 985 

2nd Coat 

High build epoxy 450-5000 
Interzone  
954 

Durebild STE Glass Flake Marathon 500 Sigmashield 880 Epinamel DTM 985 

Total DFT 900-1000      
Notes: 
Apply all coatings in strict accordance with the manufacturers’ technical data sheets. 
Provide coatings manufacturers’ recommendations prior to commencing work. 
The coating systems in these tables form part of, and should be read in conjunction with, the other clauses in this work section. 
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Table - Protective Coating Specification # PS9 

General 

Ultra high build epoxy for coating new piles, and other surfaces in underwater or splash zone environment. 

 

Areas 

Underwater & splash zone 

 

Surface Preparation 

Abrasive blast clean to remove all corrosion products and/or previous coatings. Bevel all edges. 
Surface shall be high pressure water blasted at a minimum pressure of 3,000 psi then tested to ensure free from soluble salts (see Clause 
6). 
Abrasive blast clean to AS 1627.4 Class 2½     75-100µm (angular profile) 

 

Protective Coating System as per AS 2312 

 DFT in µ Int’l Paints Dulux Jotun PPG Hempel/ Wattyl 

1st Coat 

Primer Holding 
Primer (if 
required) 

30-50 
Interline  
982 

Luxepoxy  
66 

N/A 
Sigmacover 
 280LT 

Hempadur 15590 

2nd Coat 

Ultra High Build 
Epoxy 

1000-1500 
Interzone  
485 

Luxepoxy 
UHB 

Jotacote UHB Sigmashield 880 Epinamel UHB 1000 

Total DFT 1030 - 1550      

Notes: 
Apply all coatings in strict accordance with the manufacturers’ technical data sheets. 
Provide coatings manufacturers’ recommendations prior to commencing work. 
The coating systems in these tables form part of, and should be read in conjunction with, the other clauses in this work section. 
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Table - Protective Coating Specification # PS10 

General 

Repair coating for cylindrical piling using petrolatum tape system, for use in very exposed sites and harsh environments. 

 

Areas 

Very exposed sites and harsh environments. 

 

Surface Preparation 

Remove all loose rust, original coating, marine growth etc, by scraping, chipping, water blast cleaning or ship’s hull scrubber. 
Close examination, after preparation, to ensure thoroughly clean surface without growth, sharp or protruding edges. 

 

System 

Primer Denso Seashield Primer (or equal approved) 

Tape Denso Seashield Tape (or equal approved) 
Overlap of 55% 

Outer Cover Denso Seashield 2000 FD Outer Cover (or equal approved) 
Fixed with 316 stainless bolts 

Note: Inspection points as per Denso Seashield published instructions. 

Notes: 
Apply all coatings in strict accordance with the manufacturers’ technical data sheets. 
Provide coatings manufacturers’ recommendations prior to commencing work. 
The coating systems in these tables form part of, and should be read in conjunction with, the other clauses in this work section. 

 

23.20 OTHER REQUIREMENTS 
Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 
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24 MEASUREMENT AND PAYMENT 

The following Measurement and Payment clauses refer to the specification sections of the 
same name, however, the clause numbers do not match the section numbers of the same title. 

The selection of specific items or materials for the works being carried out are those items listed 
in the Schedule of Rates in the Response Schedules for the particular Contract and any items 
specified in the PROJECT SPECIFIC REQUIREMENTS section of the Request for Tender 
document. Any additional work or any changes to the reference specification will be specified in 
the PROJECT SPECIFIC REQUIREMENTS section. 

Only the Measurement and Payment clauses applicable to the project apply. 

24.1 MISCELLANEOUS PROVISIONS 

 Environmental Management Generally 

Not measured separately 

Include the cost of environmental management in the rates for the applicable items. 

 Environmental Management Plan 

Measured as an item. 

 Cleaning of Vehicles and Plant 

Measured as an item (irrespective of the number cleaned). 

Vehicles and plant items are priced separately. 

 Establishment 

The sum for establishment not to exceed 30 per cent of the Tender Sum. 

Mobilisation: Measured as an item. Not to exceed 10 per cent of the Tender Sum. 

Payment when the Contractor established on site. 

Demobilisation: Measured as an item. 

Payment when demobilisation complete. 

Ongoing costs: Measured as an item. 

Payment progressively during the contract in proportion to the value 
of complying work. 

 Project Notice Boards 

Measured by number by type erected. 

 As Constructed Information 

Provide as constructed information as detailed in MISCELLANEOUS PROVISIONS. 

Include the cost for as constructed information in the costs for the related elements of the 
works. 

Provide as constructed information related to variations in the scope of the works. Include the 
cost of the as-varied scope constructed information in the negotiated costs for the variations to 
the works. 

 Level Checking 

Measured in kilometres for the layer under consideration. 

 Control Station Check Survey 

Measured as an item. 

 Cycle and pedestrian shared paths 

Not measured separately. 

Include in MISCELLANEOUS CONCRETE. 
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24.2 PROVISION FOR TRAFFIC 

 Traffic Management Plan 

Include in Provision for Traffic. Include Traffic Guidance Schemes (TGSs) including, but not 
limited to, plans, drawings, sketches, and/or diagrams. 

 Provision for Traffic 

Measured as an item. 

Includes TMP and TGSs and all activities required to implement them. 

Includes detours, temporary connections access to adjacent properties, traffic guidance, traffic 
control devices, temporary bridging, warning devices, maintenance and restoration. 

Includes variable message boards irrespective of number. 

Payment will be made progressively in proportion to the value of work carried out. 

Does not include items listed separately. 

  Traffic Pilot Vehicle 

Measured as an item. 

 Traffic Control for Conformance Testing Activities 

Measured as an item. 

Not applicable if traffic control for the works is adequate to protect conformance testing 
personnel. 

 Dust Suppression Measures 

Measured as an item. 

 Temporary Road Furniture 

Measured as an item. 

Does not include temporary road furniture mandated by AS 1742.3, or by AGTTM Part 3. 

Supply, install and maintain all temporary road furniture as specified. 

Remove all temporary road furniture as required, or at completion of the works. 

 Clean Up of Tracked Materials 

Not priced separately. Include in other items. 

 Site Based Workzone Traffic Management Plan Designer (WZ1) 

Measured as an item. 

Includes all costs associated with a site based Traffic Management Designer (TMD) to be 
responsible for site TTM compliance with TMP, TGSs and relevant standards for the period that 
public traffic is guided by Temporary Traffic Management, including undertaking auditing,  
inspections, and attend site for any incidents outside of working hours, weekends, and public 
holidays. 

The Work Zone Traffic Management Supervisor will be a responsible for all Work Zone traffic 
management arrangements and managing other traffic management (WZ 2-3) personnel 
assigned to the project. 

Includes all costs associated with accommodation, transport and mobilisation around site. 
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 Compliance Checks of Worksite Traffic Management 

Initial compliance check of the works, or parts of the works, will be paid for by the Principal. 

Rectification of inadequate temporary traffic management processes and/or documents, and 
rectification of any non-compliances, are to be at no cost to the Principal. 

Verification compliance checks after rectifications are complete are to be at no cost to the 
Principal. 

 Work Zone Traffic Management (WZTM) – Independent Third Party 
Audits 

The Principal will pay for all auditing directly to the Panel Period Audit Consultant selected to 
perform the audits required under this contract which are nominated as the Principal’s 
responsibility. 

If a re-auditing is required due to non-conformances, the costs of the re-audits will be negative 
variations to the contract. 

If auditing has been ordered and the site is not ready for auditing at the time specified by the 
Contractor, the Contractor will bear the cost of the time and travel incurred by the Panel Period 
Audit Consultant and the Superintendent. 

All post rectification re-auditing will be at no cost to the Principal. 

Rectification of inadequate temporary traffic management processes and/or documents, and 
rectification of any non-compliances, are to be at no cost to the Principal. The Contractor must 
make good all non-conformances at no cost to the Principal. 

  Contractor WZTM Road Compliance Audit 

Not paid for separately. Include in other items. 

 Amendments to Traffic Management Plans 

This item is not applicable to changes required due to inadequacies and/or non-compliances 
identified in Compliance Checks. Not applicable to changes required due to inadequacies 
and/or non-compliances identified in Audits. 

This item applies to amendments to TMPs related to variations to the works. 

Payment will be at a negotiated rate, and is to be included in the cost of the variation. 

 Night Illumination 

Not paid for separately. Include in other items. 

 Warning Devices, and Signs 

Not paid for separately. Include in other items. 

 Portable Variable Message Sign/s 

Measured per VMS / day. 

Make allowance for the mobilisation, maintenance and ongoing operation and messaging of 
VMS’ for the period required.  
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  Construct and Maintain Detours, Side Tracks, Crossovers 
Measured per km. 

Includes all costs associated with the construction, inspection and maintenance of detours, side 
tracks, and crossovers to the standard specified for the roadway type and side road 
characteristics. Suppress dust on detour, where the dust constitutes an inconvenience or 
hazard to motorists or nearby residences. 

Removal and replacement of unsuitable material to be undertaken where identified, and 
appropriate drainage is to be provided. 

Traffic detour, side tracks, and crossovers to provide one lane for traffic in each direction at all 
times, unless permission from Superintendent obtained. 

Suitability and maintenance inspection of the detour, side tracks, and crossovers are to be 
undertaken daily and rectified. 

 Gravelling of Detours, Side Tracks, Crossovers 
Measured in square metres for the specified gravel thickness and width. 

Make allowance for supply, delivery, and compaction of material, and maintenance, and 
rehabilitation, of detours, side tracks, and crossovers. 

 Sealing of Detours, Side Tracks, Crossovers 
Measured in square metres for the specified width. 

Make allowance for the removal and disposal of seal and restoration work. 

 Portable Traffic Signals 
Not paid for separately. Include in other items. 

 Restoration 
Not paid for separately. Include in other items. 

 

24.3 CLEARING GRUBBING AND REHABILITATION 
Measured as an item. 

Includes removing vegetation stripping and stockpiling, top soil respreading, removal of un-
recoverable fencing, drainage structures, old road surfaces and other obstacles. 

Make allowance for stripping, stockpiling and respreading of the top layer. 

Make allowance for replacement of stripped layer. 

 Treatment of Existing Sealed Surface 

Not measured separately. 

 Scarifying of Existing Roads 

Measured in linear metres. 

 Mulching 

Measured as an item. 

Make allowance for mulching demolished vegetation, burying stumps, roots and grasses, 
stockpiling mulched material, spreading mulch and removing excess mulched material. 

 

24.4 EARTHWORKS 
Measurements are based on natural surface levels prior to stripping. 

 Earthworks in Cut 

Measured in in-situ cubic metres. 

Volume includes Table Drains. 

Allow for trimming and compaction of exposed surfaces. 
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 Rock in Subgrade 

Measured in in-situ cubic metres. 

Payment only for works directed by the Superintendent. 

Payment for excavation will be at a rate to be agreed. 

Payment for filling is at the rate for Select Fill (compacted volume). 

 Unsuitable Material Below Subgrade Surface Other Than Rock 

Measured in in-situ cubic metres. 

Payment only for works directed by the Superintendent. 

Payment for excavation is at the rate for Earthworks in Cut. 

Payment for filling is at the rate for Earthworks in Fill (compacted volume). 

 Earthworks in Fill 

Measured in compacted cubic metres. 

Make allowance for volumes affected by Clearing and Grubbing. 

Make allowance for preparation prior to filling and benching. 

Allow for trimming. 

 Unsuitable Material Beneath Fill 

Measured in in-situ cubic metres. 

Payment only for works directed by the Superintendent. 

Payment for excavation is at the rate for Earthworks in Cut. Payment for filling is at the rate for 
Earthworks in Fill (compacted volume). 

 Select Fill 

Measured in compacted cubic metres. 

Payment at a rate to be agreed. 

Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ and refer to the Schedule of 
Rates. 

 Sand Clay Fill 

Measured in compacted cubic metres. 

 Subgrade Layer (150 mm) 

Measured in square metres. 

 Stream Diversions 

Measured in in-situ cubic metres for cut and compacted cubic metres for fill. 

Temporary work is not measured. 

 Levees 

Measured in compacted cubic metres. 

Temporary work is not measured. 

 Table Drain Offlets 

Measured by number. 

 Table Drain Blocks 

Measured by number. 

 Catch Drains 

Measured in linear metres. 

 Widening of Existing Formation 

Measured in linear metres.  
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 Trim and Compact Unpaved Areas 

Measured in square metres. 

Excludes trimming and compacting areas exposed in cut. 

Excludes trimming and compacting in fill. 

 Surface Formation 

Measured in linear metres. 

Allow for imported material. 

 Batter Protection by Grassing 

Measured in square metres. 

 Bridge Foundation Excavation 

Measured in in-situ cubic metres. 

The quantity measured shall be determined by multiplying the dimensioned area of the structure 
footing by the distance from natural surface to foundation level. 

Make allowance for coffer-dams, shoring and sheeting, pumping. 

Make allowance for excavation beyond measured limits for formwork, shoring and sheeting, 
pumping, etc. 

 Bridge Foundation Blinding 

Measured in square metres. 

 Bridge Foundation Backfilling 

Measured in compacted cubic metres. 

Make allowance for backfill beyond measured limits. 

 Fill Adjacent to Bridge Structures 

Measured in compacted cubic metres. 

 

24.5 CONFORMANCE TESTING 

 Conformance Testing 

The Superintendent will pay for all conformance testing directly to the Panel Period Contractor 
selected to perform the conformance tests required under this contract and nominated as the 
Superintendent’s responsibility. 

If the tests fail the cost of the failed tests will be a negative variation to the contract. 

When testing has been ordered and the site is not ready for testing at the time specified by the 
Contractor, the Contractor will bear the cost of time and travel incurred by the Panel Period 
Contractor and the Superintendent, where applicable. 

Where bituminous products are Non-Conforming: refer to the Superintendent for requirements if 
samples are non-conforming. 

 Process Testing 

The Contractor is responsible for the ordering up and payment for all process tests carried out. 

This is not measured separately. 

Include the cost of process testing under the relevant items in the Schedule of Rates. 
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24.6 PAVEMENTS AND SHOULDERS 

 Construction of Pavement Layers 

Measured in square metres for each specified layer, thickness, and material. 

Make allowance for pavement or shoulder materials outside the carriageway width not included 
in measurement. 

 Reconstruction and Rehabilitation of Existing Pavements 

Refer to Strengthening By Granular Overlay sub-clauses SSRW Clause 6.5.2 and SSRW 
Clause 6.5.3 in PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 

Measured in linear metres, includes both sides for widening. 

Measured in square metres for overlay and reworking. 

Make allowance for variation in pavement thickness and deformation of existing pavement. 

 Supply to Stockpile 

Measured in cubic metres in the stockpile. 

 Pavement Acceptance 

Measured as an item for activities undertaken to achieve pavement and shoulder acceptance. 

 

24.7 STABILISATION AND MODIFICATION 

 Supply of Materials to be Stabilised 

Measured in square metres, compacted, for each specified thickness, for each layer type (sub-
base, base, shoulders). 

 Supply and Spread Binder 

In-situ methods. Measured in tonnes for cement and lime. Measured in litres for bitumen.  

Determined by multiplying the application rate by the area to be treated. 

Make allowance for tolerances. Refer to PROJECT SPECIFIC REQUIREMENTS in the 
RFT/RFQ. 

 Granular Modification 

Measured in compacted cubic metres. 

 Mixing, Trimming and Curing 

Measured in square metres for each specified thickness. 

 Plant-Mix 

Measured in cubic metres. 

Determined by multiplying the specified area by the specified compacted depth. 

Make allowance for all materials to be stabilised. 

Make allowance for curing. 

 

24.8 SPRAY SEALING 
Bitumen prices are subject to Rise and Fall. Refer clause titled Price Adjustment for Bitumen 
in the SPRAY SEALING section. 

Allow for different spray rates for different traffic lanes and/or paths of travel in the same 
sections of the roadway. 

 Calculation Accuracy 

All calculations regarding payment to be to an accuracy of the nearest whole number. 
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 Under Path Growth Inhibitor 
For pedestrian, cycle, and shared paths. 

Measured in square metres of treated surface below path. 

 Preparation of Pavement 
Measured in square metres of the prepared area. 

 Prime, Primer Seals, Seals, Pre-coats, and Enrichment Coats 

Refer to SSRW Section 8 in PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 

Measured in litres at 15°C. Adjust volumes using the Table - Volume Correction - Bitumen 

(including PMB and cutback bitumen) and/or the Table - Volume Correction – Bitumen 
emulsion. in Calculation of Equivalent Volumes for Spray Rates clause in SPRAY 
SEALING. 

Payment calculated for each spray run. Quantity sprayed is determined by dipping the sprayer 
tank for each spray run. 

Allow for the temperature of the mixture in determining the actual application rate. 

The designated volume is determined from the area sprayed and the rate of application 
indicated in the procedure for such area at 15°C. Multipliers for reducing the volume of hot 

bitumen to the equivalent volume at 15°C are contained in the Table - Volume Correction - 

Bitumen (including PMB and cutback bitumen) and/or the Table - Volume Correction – 
Bitumen emulsion.in Calculation of Equivalent Volumes for Spray Rates clause in SPRAY 
SEALING. 

For primers, enrichment coats, primer seals, seals, polymer modified binder seals, or emulsion 
seals, the rate of application refers to the whole of the mixture. 

Allow for adhesion agent in the rate for polymer modified binder. 

Tapers are exempt from adjustment tables. 

Adjustment To Payment For The Sprayed Volume When The Spray Application Rates 
Equal Or Exceed 1.0 L/m2: 
(i) Application 90% to 95% of the designated volume: 

Payment for the sprayed volume less one-half the difference between the sprayed volume and 
95% of the designated volume. 

(Example: Application = 92% of designated volume. 

Pay for (92% - 0.5 x (95% - 92%)) = 90.5% of designated volume.) 

(ii) Application 95% to 105% of the designated volume: 

Payment for the sprayed volume. 

(iii) Application 105% to 115% of the designated volume: 

Payment for 105% of the designated volume. 

The Contractor must rectify bleeding or flushing seals during the defined defects period where 
binder application rates were applied at > than 105% of the designated volume. 

(iv) Application less than 90% or more than 115% of the designated volume will be rejected. 
Rectify by methods approved by the Superintendent, at the Contractor’s expense. 

Adjustment To Payment For The Sprayed Volume When Spray Application Rates Below 
1.0L/m2: 
(v) Application plus 0.1L/m2 and minus 0.1L/m2 of the designated spray rate: 

Payment for the sprayed volume. 

(vi) Application rates varying more than 0.1L/m2 of the designated spray rate will result in 
work being rejected. Rectification will be at the Contractor’s expense by respraying or by other 
methods approved by the Superintendent. 

Payment will be made for the designated volume upon satisfactory rectification of the rejected 
area at no extra expense to the Principal. 
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Adjustment to payment for seal coat items (binder, additive, precoat, aggregate) is in 
accordance with the Table - Payment Adjustments. 

 Table - Payment Adjustments 

Table - Payment Adjustments 

Viscosity (at 60°C Pa.s) of AS 2008 Class 320 

Bitumen Component of The Binder 

Reduction in Payment for Seal 
Coat Items 

Under 260 
10% reduction for each 10 Pa.s (or 
part thereof) below 260. 

260 – 380 Nil. 

Over 380 
10% reduction for each 10 Pa.s (or 
part thereof) over 380. 

 

Where Samples Not Collected 10% reduction to rate per litre 

 

Polymer Modified Binders 
Reduction in Payment for Seal 
Coat Items 

Torsional Recovery 1 – 3% less than specified 2% reduction to rate per litre 

Torsional Recovery 4 – 6% less than specified 10% reduction to rate per litre 

Torsional Recovery over 6% less than specified 20% reduction to rate per litre 

Softening Point 0 – 2 deg. C less than specified 5% Reduction to rate per litre 

Softening Point 2.1 – 5 deg. C less than specified 15% Reduction to rate per litre 

Softening Point 5.1 – 10 deg. C less than specified 20% Reduction to rate per litre 

Softening Point 10.1 or more deg. C less than specified *Rejected (see note below) 

Note: * Rejected - Reseal with materials and methods approved by the Superintendent. 
Costs incurred from reseal work will be at the Contractor’s expense. 
Note: Adjustments are only applied to materials represented by the test sample. 

 

 Payment Adjustment Applied to Sub-Contractors 

Where: 

 a payment adjustment is applied against the Contractor under the Contract; and 

 the Contractor then applies that adjustment to the sub-contractor that carried out the 
Works the subject of the payment adjustment, 

the Contractor will provide the sub-contractor with a copy of the document/s from the Principal 
that evidence the payment adjustment applied to the Contractor. 

 Additives 

Not measured separately. 

Polymer additives in polymer modified binders not measured separately. 

Make allowance in the rates for seal coats. 

 Precoat Applied to Aggregate 

Measured in litres. 

Make allowance for adhesion agent. 

 Stockpile Sites 

Make allowance for stockpile sites in the relevant rates for sealing aggregate. 

Allow for clearing and preparation of stockpile sites in other rates. 

 Sealing Aggregate 

Supply and delivery. 

Measured in square metres. 
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 Application of Aggregate 

Measured in square metres of finished aggregate work for each size of aggregate. 

 Application of Geofabric 

Measured in square metres of fabric, installed, with tack coat. 

 Waste Material 

Sweeping up and removal of excess aggregate not measured separately. Allow for in other 
rates. 

 

24.9 DENSE GRADED ASPHALT 

 New Pavements 

Measured in square metres for each specified thickness. 

Payments will be determined as per Rate of Payment Adjustments sub-clause and tables. 

 Under Path Growth Inhibitor 

For pedestrian, cycle, and shared paths. 

Measured in square metres of treated surface below path. 

 Correction Course Layer 

Measured in tonnes placed as evidenced by weighbridge dockets. 

Correction courses are exempt from adjustments for voids. 

 Resurfacing Work 

Measured in tonnes placed as evidenced by weigh bridge dockets. 

Payments will be determined as per Rate of Payment Adjustments sub-clause and tables. 

 Rate of Payment Adjustments 

Rates will be adjusted as follows: 

Table - Rate of Payment Adjustments 

Reduction Level Payment Reduction 

Level 1 5% 

Level 2 10% 

Level 3 20% 

Note: Adjustments are for materials specified at 30mm and greater thickness. 
 

Table - Payment Adjustments - Bitumen Conformance - Class 320 Bitumen 

Viscosity (At 60oC Pa.s) of AS 2008 
Class 320 Bitumen Component Of The 
Binder 

Payment Reduction 

Under 260 (Pa.s) 
5% reduction for each 10 Pa.s (or part 
thereof) less than 260 

260 – 380 (Pa.s) Nil. 

Over 380 (Pa.s) 
5% reduction for each 10 Pa.s (or part 
thereof) over 380. 

 

Table - Payment Adjustments - Bitumen Conformance - Polymer Modified Binder A15E 

Polymer Modified Binders A15E 
Payment Reduction* to 

m2 rate ($) of lot 

Consistency (60oC Pas) 4500 - 4999 5% 

Consistency (60oC Pas) 4000 - 4449 10% 

Consistency (60oC Pas) 4000 - 3000 20% 

Consistency (60oC Pas) less than - 3000 Remove and Replace 
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Table - Payment Adjustments - Bitumen Conformance - Polymer Modified Binder A15E 

Polymer Modified Binders A15E 
Payment Reduction* to 

m2 rate ($) of lot 

Torsional Recovery (25oC,30s,%)1% – 5% less than specified 5% 

Torsional Recovery (25oC,30s,%) 6% – 10% less than specified 10% 

Torsional Recovery (25oC,30s,%) over 10% less than specified 20% 

Softening Point 0 – 5 oC less than specified 5% 

Softening Point 5.1 – 10 oC less than specified 10% 

Softening Point 10.1 – 15 oC less than specified 20% 

Softening Point more than 15.1 – 20.0 oC less than specified 30% 

Softening Point more than 20.1 oC less than specified Remove and Replace 

* Payment reduction shall only apply to the test property providing highest level of non-
conformance 

 

 Surface Roughness 

Adjustments related to Surface Roughness (per lot) 

Table - Payment Adjustments - Related to IRI over specified IRI (per lot) 

Increase in specified maximum IRI 
(per lot) 

%Adjustment to the m2 rate of lot 

0.01 – 0.10 2% 

0.11 – 0.20 4% 

0.21 – 0.30 6% 

0.31 – 0.40 8% 

0.41 – 0.50 10% 

0.51 – 0.60 12% 

0.61 – 0.70 14% 

0.71 – 0.80 16% 

>0.80 Remove and Replace / Rectify 

Note: Lots may be subdivided where individual IRI exceeds 2.5. 

 

 Progress Claims 

Contractor may claim up to three-quarters of the contract rate when works are physically 
completed on site with balance of payment following conformance test results. 

 Payment Adjustment Applied to Sub-Contractors 

Where: 

a. a payment adjustment is applied against the Contractor under the Contract; and 
b. the Contractor then applies that adjustment to the sub-contractor that carried out the 

Works the subject of the payment adjustment, 

The Contractor will provide the sub-contractor with a copy of the document/s from the Principal 
as evidence that the payment adjustment applied to the Contractor. 

 

24.10 SLURRY SURFACING 
Payment will be made at the tendered rates for the actual quantity of accepted slurry surfacing 
mix spread. 

Measurement; 

 Slurry surfacing laid per m2 at an average 9 mm thickness, including surface preparation 
and supply and laying of slurry surfacing mix. 

 Slurry correction volume per m3. 
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24.11 MISCELLANEOUS CONCRETE 
Make allowance for excavation, bedding and backfilling for the following items. 

Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ for additional items, if any. 

 Footpaths 

Includes cycle and pedestrian shared paths. (Refer to MISCELLANEOUS PROVISIONS) 

Measured in linear metres for each type. 

Make allowance for reinforcement. 

Make allowance for Under Path Growth Inhibitor. 

 Vehicle Crossings and Access Strips 

Measured as an item for each type. 

Make allowance for reinforcement. 

 Kerbs and Gutters 

Measured in linear metres for each type (any drainage structures/crossings excluded from 
measured lengths.) 

 Inverts 

Measured in linear metres. 

 Wheelchair Crossings 

Measured by number 

 Traffic Island and Median Infill 

Measured in square metres. 

 

24.12 DRAINAGE WORKS 

 Excavation in Trenching 

Measured in in-situ cubic metres for the specified range of depths to invert. 

The length of the trench shall be measured between the outside face of headwalls or between 
the centre of pits. 

The width of the trench shall be the outside width of the culvert plus margins on each side as 
shown on drawing CS-3101. 

The depth of the trench is the average of the depths to invert measured at the structure at each 
end of the section. 

The depth to invert is the lesser of the depth below natural surface and the depth below finished 
surface level. In the case of kerbside structures, the finished surface level is measured at the 
top of kerb. 

Make allowance for shoring, bedding, inlet structures, outlet structures, irregularities in the 
natural surface, and for the depth of RC floor slabs for precast box culverts, where applicable. 

 Supply, Load, Transport, Bed, Lay and Backfill Culverts 

Measured in linear metres along the invert of the culvert as the distance between the outside 
face of headwalls for the type and size scheduled. 

Multiple barrel culverts are measured as the single distance between the outside face of 
headwalls. 

Make allowance for RC floor slabs for precast box culverts. 

Make allowance for bedding and haunching for Reinforced Concrete Pipes in accordance with 
Civil Standard Drawing CS3101. 

Excavation is measured separately. 
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 Concrete Headwalls, Headwalls with Wing Walls and Aprons, Pits, 
and Other Structures 

Measured by number. 

Head walls with wing walls and aprons are measured separately from headwalls without wing 
walls. 

Other structures include, but are not limited to: 

 Gully / Side Entry / Letter Box inlet pits, 

 Alterations to existing structures and/or devices, 

 Connections to existing structures and/or devices, 

 Inspection pits, 

 Junction pits. 

 Collar Joints, Bandage Joints, Anchor Blocks and End Caps 

Measured by number. 

Make allowance for splay ends. 

 Inlet and Outlet Channels 

Measured in in-situ cubic metres. 

Not measured separately for culvert waterways less than 2 square metres in cross-sectional 
area and channels less than 50 metres long. 

 Open Unlined Drains 

Measured in in situ cubic metres. 

 Subsoil Drains 

Measured in linear metres. 

Make allowance for blocks, headwalls, filter material, geotextiles, and connection to existing 
drainage system. 

 Drainage Blanket 

Measured in square metres. 

Make allowance for filter material, geotextile fabric, drainage pipe and headwalls. 

 Demolish and Remove Existing Drainage Structures 

Measured as an item. 

Make allowance for backfilling. 

 

24.13 PROTECTION WORKS 
 Geotextile Fabric 

Measured in square metres of completed area. 

Make allowance for supply and placement. 

Make allowance for laps and folds. 

 Stone Pitching 

Measured in square metres of the face area. 

 Grouted Stone Pitching 

Measured in square metres of the face area. 

Make allowance for weep holes. 

 Dumped Rock Protection 

Measured in cubic metres. 
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 Rubble 

Measured in cubic metres. 

 Gabions 

Measured in cubic metres. 

Includes the excavation, steel wire mesh box and the stone filling. 

 Reno Mattresses 

Measured in square metres. 

Includes the excavation, steel wire mesh box and the stone filling. 

 Revetment Mattresses 

Measured in square metres. 

 Embankment Protection - Concrete 

Measured in square metres of the face area. 

Make allowance for weep holes. 

Make allowance for toes (nib walls) and reinforcement. 

 Margins 

Measured in linear metres. 

Make allowance for reinforcement. 

 

24.14 ROAD FURNITURE AND TRAFFIC CONTROL DEVICES 
 Tactile Ground Surface Indicators 

Measured in square metres installed. 
Make allowance for all required preparatory work for installation, and for all fixings, fasteners, 
adhesives, and other necessary items. 

 Fencing 

Measured in linear metres by type. Refer to PROJECT SPECIFIC REQUIREMENTS. 

Make allowance for gates which are not measured separately. 

Make allowance for clearing of fence lines which is not measured separately. 

Bollards measured by number. Make allowance for installation including footings. 

Vehicle movement barriers measured by number for each type (stock length, half stock length, 
“banana bars” restriction/terminal devices). 

 Cyclist Holding Rails 

Measured by number. 

Make allowance for installation including footings. 

 Recycled Plastic Bollards 

Measured by number. 

Make allowance for installation including footings. 

 Culvert Crossing Guardrails 

Measured by number by type. 

Make allowance for installation including footings. 

 Guide Posts 

Measured by number. 

Make allowance for delineators.  
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 Road Signs, Supply and Install 

Measured by number of each sign type or classification. 

Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 

Make allowance for anti-spear fixings where these are required. 

 Reinstate/Relocate Existing Road Signs 

Measured by number. 

 Flood Gauge Posts 

Measured by number. 
Make allowance for gauge. 

 Cattle Grids 

Measured by number per type. (10 m or 12.4 m and with or without concrete approach) 
Make allowance for gate in adjacent fence. 
Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ. 

 Road Safety Barriers - Steel Rail 

Measured from centre to centre of end posts in linear metres, for type as specified 

Make allowance for posts, footings, spacers, fasteners, delineators and all necessary fittings. 

 Road Safety Barriers - Steel Rail Terminals 

Measured by number for type installed. 

 Road Safety Barriers - Wire Rope 

Measured from centre to centre of end posts in linear metres, for type as specified 
Make allowance for posts, footings, tensioning devices and equipment, spacers, fasteners, 
delineators and all necessary fittings. 

 Road Safety Barriers - Wire Rope Terminals 

Measured by number for type installed. 

Make allowance for footings. 

 

24.15 BOAT RAMPS AND BARGE LANDINGS 

 Dredging strategy 

Measured as an item. 
Provide details of any Dredging Strategies for all dredging works required during the execution 
of the works. 

 Survey 

Measured as an item. 
Provide copies of survey reports prepared for the works. 
Does not include survey reports commissioned by the Principal or the Superintendent. 

 Survey of Intertidal Zone (Clearance Surveys) 

Measured as an item. 
Allow for surveys to be carried out after each Construction Stage. If the survey shows that the 
excavation for access to the channel does not meet the requirements, the contractor will be 
required to resurvey at their own cost to prove compliance. 

 Geotechnical investigation 

Measured as an item. 
Provide copies of geotechnical investigation reports prepared for the works. 
Does not include geotechnical investigation reports commissioned by the Principal or the 
Superintendent.  
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 Acid sulfate soil investigation 

Measured as an item. 
Provide copies of acid sulfate soil investigation reports prepared for the works. 
Does not include acid sulfate soil investigation reports commissioned by the Principal or the 
Superintendent. 

 Contaminated land investigation 

Measured as an item. 
Does not include contaminated land investigation reports addressing the listed contaminants or 
other identified contaminants commissioned by the Principal or the Superintendent. 

 Geotextile and geogrid placement – Layout, lapping, and braiding 
plan(s) 

The geogrid layout, lapping, and braiding plan. Measured as an item. 
The geotextile layout, and lapping plan.  Measured as an item. 
Before placement of the geotextile, and geogrid submit plans to the Superintendent. 

 Precast panel lifting and placement procedure 

Not measured separately. Include in other items. 

 Allowance for Construction staging and barge / vessel access during 
construction 

Measured as an item. 

 Allowance for Temporary works 

Measured as an item for each stage of works. 

 Design Review 30% 

Measured as an item. 

 Design Review 60% 

Measured as an item. 

 Design Review 90% 

Measured as an item. 

 Design 100% 

Measured as an item. 

 Crushed Rock Fill 

Measured in in-situ cubic metres for each specified layer. 

 Geogrid and Geotextile Fabric 

Measured in square metres of completed area for each type contained within the plan shape of 
the concrete footing, and/or the final founding surface. 
Allow for supply, delivery, and installation/placement. 
Make allowance for laps and folds. 

 Concrete 

Measured in cubic metres. 
Calculated as the solid volume having the dimensions shown on the drawings 
Applicable to all cast in-situ concrete other than protection works for shoulders and batters. 
Make allowance for: 

 reinforcing steel 

 fillets, chamfers, cored holes, and blockouts, 

 all ducts, scuppers, steel fitments, water stops and any other embedded items 
shown on the drawings. 

 surface finishes, 

 epoxy resins and mortars, 

 stainless steel components, 

 concrete additives and curing compounds, 
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 overbreak in concrete cast against ground, 

 excess concrete required in tremie operations, 

 construction joints, 

 all labour, materials, falsework, formwork, equipment, 

 all other incidental costs not covered by a separate item, 

 placement, finishing, and curing, 

 removal and repair of rejected surface finishes, 

 removal and replacement of rejected members and concrete, 

 Reinforcing steel 

Not measured separately. Include in other items. 
Make allowance for: 

 rolling margins and approximate methods used by suppliers when preparing 
schedules and invoices, 

 reinforcing mesh or fabric laps, and the wastage remaining from cut sheets, 

 reinforcement not shown on the drawings. 

 non-structural bars, ties, and fitments required to facilitate the construction, 

 supply, handling and placing, 

 corrosion protection to reinforcement materials, 

 stainless steel components 

 Calcium nitrate corrosion inhibitor added to the concrete mix, and 

 labour, materials, tools, equipment. 

 Expansion Joints 

Measured by number 

 Waterproof membrane 

Measured in square metres of completed area 

 Supply and Installation of Precast Concrete Panels 

Measured by number of units. 
Make allowance for: 

 manufacture, 

 fillets, chamfers, cored holes, anti-slip grooves and blockouts, 

 all ducts, lifting anchors, scuppers, steel fitments, water stops and any other 
embedded items shown on the drawings, 

 surface finishes, 

 epoxy resins and mortars, 

 concrete additives and curing compounds, 

 all labour, materials, falsework, formwork, equipment, 

 all other incidental costs not covered by a separate item, 

 reinforcement steel, 

 post-tensioning anchorages, ducts, grout vents and other related fittings, 

 investigation of lack of correlation between jacking force and tendon extension, 

 post-tensioning, 

 pressure testing and grouting, 

 prestressing, 

 placement, finishing, and curing, 

 load testing of rejected members, 

 removal and repair of rejected surface finishes, 

 removal and replacement of rejected members and concrete, and 

 handling and storage. 
Payment for precast members will be made when the units are approved, on site, in position. 
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 Delivery of Precast Concrete Panels 

Measured by number of units. 
Payment for precast members will be made when the units are on site and undamaged or 
repaired as approved by the Superintendent. 
Any damage to precast panels are the responsibility of the contractor to rectify prior to payment. 

 Installation of Precast Concrete Panels 

Measured by number of units. 
Payment for precast members will be made when the units are installed in place as per the 
project drawings and undamaged or repaired as approved by the Superintendent. 

 Stainless steel links including bolting and grouting 

Measured by number 
Include all works required as per the project drawings including link bars, bolts, tape, grouting. 

 Raised Retroreflective Pavement Markers 

Measured by number of each type specified. 

Allow for supply, delivery, and installation. Includes preparation of pavement. Includes 
replacement of defective devices, and replacement of incorrectly installed devices. 

 Flexible concrete mattress including pins 

Measured in square metres of completed area 
Include all supply and installation. 
Include all requirements as per the project drawings and manufacturers recommendations 

 Concrete edge treatment 

Measured in linear metres for each type. 
Make allowance for excavation, bedding and backfilling 

 Concrete footings for bollards 

Measured by number. 
Make allowance for excavation, bedding and backfilling 

 Supply and install new bollards 

Measured by number. 
Maker allowance for 

 supply, fabrication, delivery, and installation, 

 bolts, nuts, washers, fastenings and all incidentals necessary for the work, 

 shop and field splicings, 

 provision of test certificates and Certificates of Compliance, 

 all labour, materials tools, equipment, 

 jigs, cleaning, protective coatings, and, 

 inspection by the Superintendent. 
Payment (if specified) will not be made until the items are approved, in place. 

 Coffer dams, timbering, shoring, sheeting, formwork, falsework, 
scaffolding 

Not measured separately. Include in other items. 

 Excavation and stockpiling of sediments for access channel to basin 
at toe of ramp (tidal zone) 

Measured in in-situ cubic metres. 
 Payment will be made from survey prior to commencement of excavation and survey 

after excavation to -2.25m RL with 1:6 batters. 

 No payment for over excavation. 

 No payment for additional excavation required due to collapse of sediments into the 
excavation due to tidal influences or other factors. 
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 Disposal of clean fill to landfill (including approvals) 

Measured in in-situ cubic metres. 
Include all costs of loading, transport, unloading, approvals, and disposal fees 

 Additional cost if disposal to Darwin required – Provisional Sum 

Measured in in-situ cubic metres. 
Provisional Sum Item only 
Payment only for works approved by the Superintendent. 
Allow for all loading, transport, unloading, approvals, and fees associated with the 
transportation and disposal to landfill in Darwin. 

 Excavation For Foundations and Footings 

Measured as the cubic metre volume contained within the plan shape of the concrete footing, 
the final founding surface, and the lower of either the finished surface or the surface level at the 
time of excavation. 

Make allowance for: 

 the concrete working platform, 

 fencing, 

 overbreak and over-excavation and their backfilling with concrete, 

 the various materials likely to be encountered, 

 removal and replacement of unsuitable materials, and 

 backfilling with approved material. 
Where excavation is not a specific Schedule item, make allowance for it within the rates of other 
appropriate items in the Schedule. 

 Demolition and disposal of existing boat ramp, and/or barge landing, 
and/or protection works 

Measured as an item. 
Include demolition of existing boat ramp and/or barge landing, associated concrete, existing 
protection works, other obstacles, and other items specified, or shown on drawings, as items to 
be demolished. 
Allow for stripping and crushing concrete if disposing at landfill. 
All approvals and fees associated with disposal are the responsibility of the contractor. 

Allow for loading, transport, and unloading. 

 Demolition and disposal of other existing structures  

Measured as an item for each structure. 

Include all costs to remove the structures and services to, or associated with the structures, or 
those within the site of the works and specified and/or as shown on the drawings to be 
demolished. Allow for loading, transport, unloading, and disposal of the demolished structures, 
services, and materials. Allow for all costs and fees. 

Make allowance for backfilling. 

Payment will be made on demolition and removal. 

 Earthworks in Cut 

Measured in in-situ cubic metres. 
Include protection of existing structures and services which are to be retained. 
The excavation for the anchor beam is measured as the cubic metre volume contained within 
the plan shape of the concrete footing, the final founding surface, and the lower of either the 
finished surface or the surface level at the time of excavation. 
Make allowance for: 

 fencing, 

 overbreak and over-excavation and their backfilling with concrete, 

 the various materials likely to be encountered, 

 backfilling with approved material. 
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 Fill for foundations 

Measured as the cubic metre volume contained within the plan shape of the concrete footing, 
the final founding surface, and the lower of either the finished surface or the surface level at the 
time of excavation. Make allowance for .02 thick waterproof polythene membranes. 

 Core Fill 

Measured as the cubic metre volume contained within the plan shape of the concrete footing, 
the final founding surface, and the lower of either the finished surface or the surface level at the 
time of excavation. 

Make allowance for .02 thick waterproof polythene membranes. 

 Unsuitable Material 

Measured in in-situ cubic metres. 
Unsuitable material below the design excavated surface to be removed before constructing 
foundations and replaced with crushed rock core fill. 
Obtain directions from the Superintendent before works commence. 

 Treatment of Acid Sulphate Soils 

Plan - Measured as an item. 
Treatment – Measured in in-situ cubic metres. 
If acid sulfate soils are confirmed, the contractor must develop an Acid Sulfate Soils 
Management Plan and submit to the Superintendent for review. Treat the acid sulfate soils as 
per the plan. The plan is to be developed, implemented, and monitored by a suitably qualified 
independent organization. 

 Temporary bunding to acid Sulphate soil areas 

Not measured separately. Include in other items. 

 Access Channel Final Profiles 

Not measured separately. Include in other items. 

 Excavation and Re-Profiling of Difficult Material 

Measured in in-situ cubic metres. 
Should re-profiling of material which is difficult to excavate (too cohesive, cemented etc.) be 
encountered, the Contractor to employ a different technique of removing the material which is to 
be approved by the Superintendent. 

 Crushed Rock - 75 mm (Under Slabs) 

Measured in in-situ compacted cubic metres. 
Allow for supply, delivery, and compaction. 

 Gravel Blinding - 10 mm 

Measured in in-situ compacted cubic metres. 

Allow for supply, delivery, and compaction 

 Shoulders and Shoulder Batters – Cast Insitu Concrete 

Measured in square metres of the face area. 

Make allowance for weep holes. 

Make allowance for toes (nib walls) and reinforcement. 

 Shoulders and Shoulder Batters – Fully Grouted Stone Pitched 

Measured in square metres of the face area. 

Make allowance for weep holes. 

Allow for supply, delivery, installation, and replacement of non-conforming materials. 

 Shoulders and Shoulder Batters - Stone Pitched 

Measured in square metres of the face area. 

Allow for supply, delivery, installation, and replacement of non-conforming materials. 
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 Rock Armour 

Measured in cubic metres. 

Allow for supply, delivery, installation, and replacement of non-conforming materials. 

 Marine Works - Gangway 

Measured by number. 

 Marine Works - Pontoon Units 

Measured as an item 

 Marine Works – Electrical Works 

Measured as an item 

 Ramp Signage 

Measured by number of each sign type or classification. 

Allow for supply, delivery, and installation, including footings, and fixtures and fittings. 

 Navigational Aids 

Applies to Navigational Aids listed below. 

Allow for supply, delivery, and installation. 

Includes replacement of defective devices, and replacement and/or reinstallation of incorrectly 
installed devices. 

Includes moorings and connection between moorings and devices, including all accessories, 
fixings, and hardware. Includes installed piles and fixings for pile mounted devices. 

Installed devices to be fully operational and working correctly. 

Land based devices include footing, mounting member (post, pile) and fixings. 

 Navigational Aids - Navigational Buoys 

Measured by number of each type specified. 

 Navigational Aids - Solar Marine Lantern 

Measured by number of each type specified. 

 Navigational Aids - Solar Marine Lantern Power Supply 

Measured by number of each type specified. 

 Navigational Aids - Sector Lantern 

Measured by number of each type specified. 

 Navigational Aids - Sectored Port Entry Light 

Measured by number of each type specified. 

 Navigational Aids - Leading Light 

Measured by number of each type specified. 

 Piles, dolphins and the like 

Measured by number for each type. 

Does not include those for navigational aid devices shown above. 

 Completion - Operation and Maintenance Manuals 

Not measured separately. Include in other items. 

 Completion - As-Constructed Drawings 

Not measured separately. Include in other items. 

 Completion - Documentation Detailing Navigational Aid Installation 

Not measured separately. Include in other items. 

 Completion - Warranties 

Not measured separately. Include in other items. 
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24.16 PAVEMENT MARKING 

 Establishment 

Mobilisation - not measured separately 

Demobilisation - not measured separately 

Include the cost in the rates for the applicable items 

 Pavement Marking 

Refer to the Table – Application Rates – All Longitudinal and Transverse Pavement 
Markings in the Pavement Marking Conformance Tolerances clause in PAVEMENT 
MARKING. 

Lengths of line being painted are based on the total length for the work item. For example, 
2,500m of broken line will paid as a single rate item within the ordered lengths ‘Broken Line’. 

Glass Beads 
Make allowance for the supply and application of specified glass beads with all markings. 

Payment for Type B-HR beads for initial new works application shall be made at the tendered 
Schedule of Rates for all pavement marking. 

Payment for Type B-HR beads for subsequent remark and all remarking works shall be made at 
the tendered Schedule of Rates for all rural pavement marking. 

Payment for Type D-HR beads for subsequent remark and all remarking works shall be made at 
the tendered Schedule of Rates for all urban pavement markings. 

Line markings 

The following are measured in linear metres for type of painted line, inclusive of unpainted 
gaps: 

 Continuity line - (single broken). 

 Continuity line special (single broken). 

 Unbroken lane line - (single continuous). 

 Broken lane line or separation line - (single). 

 Barrier lines both directions - (double continuous longitudinal lines). 

 Barrier lines one direction - (double longitudinal lines broken on one side, continuous on 
the other). 

 Edge line - (single continuous). 

 Single Yellow Line - (yellow single continuous). 

 Outline (around medians) 

 Stop Lines (single continuous) 

 Hold Lines (single continuous) 

 Turn Lines (single broken) 

 Special Purpose Broken Lane Line (Alberta Line) 

 Signalized Pedestrian Crossings (single broken) 

 Car / Bus / Truck Parking Bays 

The following are measured by number: 

 Arrow Heads (single, double, triple, merge) 

 Numbers and Letters 

 Disabled Symbols 

Chevrons and Speed Humps are measured by square meter (within the 
boundary/outline/perimeter of the areas in which the chevrons and/or speed humps are located, 
includes painted and unpainted sections). 

Removal of existing pavement markings and disposal of the waste is measured as an item. 
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Provision of audio tactile line marking is measured in lineal metres including unpainted gaps. 

Other lines are measured in lineal metres. 

Other large areas are measured in square metres of painted areas only. 

The following are measured as nominated for Aerodrome Marking: 

 Runway centreline measured in linear metres inclusive of unpainted gaps (white 0.300m 
wide) (MoS 8.3.3) 

 Runway designation markings. measured by number of digits (white 9.0 m length) (MoS 
8.3.4) 

 Runway end markings measured in linear metres of painted line (white 1.2 m wide) (MoS 
8.3.5) 

 Runway Threshold Markings measured by number (white 30 m x 1.5 m wide) (MoS 8.3.8) 

 Taxi Guideline Markings. measured in linear metres of painted line (yellow 0.150m wide) 
(MoS 8.4.2) 

 Runway holding positions Pattern “A” measured in linear metres include all painted lines 
required to meet detail in MoS 8.4.3 (yellow 0.150m wide). 

 Taxiway edge markings and Apron markings (measured in linear metres of double painted 
line (yellow 0.150m wide spaced 0.150m apart) (MoS 8.4.5 and 8.5.3) 

 Lead Out Line measured in linear metres of painted line (yellow 0.150m wide) (MoS 
8.5.22) 

 Alignment Line measured by number for a 17.0 m length of painted line (yellow 0.150m 
wide) (MoS 8.15.18) 

 Parking Clearance Line measured in linear metres of painted line to detail in MoS 8.4.5 
(yellow and red lines) 

 Raised Reflective Pavement Markers. 

Supply and install, and/or removal and disposal. Includes preparation of pavement. 

Measured by number of each type as nominated in the schedule of rates. 

 Compliance with the requirements for Project Control and 
Procedures, Calls and Payments 

Not measured separately. 

Include all costs associated with the Project Control, and Procedures Calls and Payments 
clauses, in the rates for the applicable items. 

 Distance Measuring Equipment and Communication Equipment 

Not measured separately. 

Include the cost of Distance measuring Equipment and Communication Equipment in the rates 
for applicable items 

 Payment Generally. 

Payment for Scheduled Work shall be made at the tendered Schedule of Rates. 

Payment for Priority Work shall be made at the tendered Schedule of Rates and an additional 
payment for Priority attendance. 

Payment for Urgent Works shall be made at the tendered Schedule of Rates, and an additional 
payment for urgent attendance.  
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24.17 LANDSCAPE 
 Site Preparation 

Measured as an item. 

Make allowance for any filling and levelling required. 

 Topsoil 

Measured in square metres. 

Make allowance for any supply required, and spreading. 

 Trees, Shrubs and Ground Covers 

Measured by number of each type of genus and species. 

Make allowance for supply of plants, mulch, fertilisers, excavation of planting holes, and 
planting. 

 Irrigation 

Measured as an item. 

Make allowance for any design requirements, cost of approvals and connection to the water 
supply, cost of testing, and provision of as constructed drawings. 

 Grassing 

Measured in square metres. 

Make allowance for reseeding. 

 Watering 

Measured as an item. 

Note that cost of water will be borne by the Superintendent. 

 

24.18 DUCTING AND CONDUITS 

 Electrical Ducting 

Measured in linear metres. 

Make allowance for excavation and backfilling trenches, marker tapes, draw wires and kerb 
markers. 

 Water Ducting 

Measured in linear metres. 

Make allowance for excavation and backfilling trenches, marker tapes, draw wires and kerb 
markers. 

 Conduit Markers 

Measured by number. 

 

24.19 TRAFFIC CONTROL SIGNALS AND INTELLIGENT 
TRANSPORT SYSTEMS 

 Supply and Install Pedestals and Footings 
Measured by number. 

 Supply and Install High Mast Pedestals and Footings 
Measured by number. 

 Supply and Install Non-standard Pedestals and Footings 
Measured by number. 

 Supply and Install Vehicle and Pedestrian Signal Lanterns 
Measured by number. 
Make allowance for terminal assembly, target boards, cowls and louvres, and all ancillary items. 
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 Install and Commission Controller 
Measured as an item. 

Make allowance for all ancillary items such as surge reduction filter and earth stake. 

 Supply, Install and Test Multicore Connecting Cable  

Measured in linear metres. 

 Supply, Install and Test Detector Feeder Cables 

Measured in linear metres. 

 Supply and Install Detector Loops 

Measured by number. 

 Provision of Power Connection 

Measured as an item. 

 Supply and Install Conduits 

Measured in linear metres. 

Make allowance for draw wires, end caps, and ancillary items. 

 Supply and Install Conduit Junction Pits 

Measured by number. 

 Supply and Install Detector Pits 

Measured by number. 

 Supply and Install Pedestrian Push Button and Audio-tactile 
Assemblies 

Measured by number. 

 Supply and Install Communications Isolation Pillar 

Measured as an item. 

 Documents and Plans 

Measured as an item. 

 Provision Of Communication Line 

Measured as an item. 

 

24.20 TRAFFIC COUNTING STATIONS 

 Install Cabinet 

Measured as an item. 

Make allowance for supply and installation of terminal blocks and switchboard. 

Make allowance for drawing of labelled loop layout and terminal blocks. 

 Construction of Pole Foundation 

Measured as an item. 
Make allowance for excavation, reinforcement and rag bolts. 

 Supply and Install Vehicle Loop Detectors 
Measured by number. 
Make allowance for cutting, install cable, junction boxes and detector feeder cables. 

 Install Piezo Axle Sensors 
Measured by number. 
Make allowance for supply and installation of feeder cables. 

 Install Pole Assembly 
Measured as an item. 
Make allowance for installation of solar power supply. 
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 Supply and Install Conduits 

Measured by length in lineal metres. 

Make allowance for excavation, ducting, reinstatement and connections. 

24.21 STREET LIGHTING 

 Supply and Install Light Columns 

Measured by number. 

Make allowance for supply and installation of street lighting columns including the following: 

 Determining the locations of other services, above, on, and below ground; 

 trenching and supply and installation of cables including marker tape and backfilling; 

 supply and installation of footings and hold down bolts; 

 supply and installation of distribution pillars and control equipment; 

 luminaires and lamps; 

 connections; and 

 testing and commissioning. 

 Supply and Install Conduits 

Measured in metres. 
Make allowance for draw wires, end caps and ancillary items. 
Cable installation is paid for in the “Install Light Columns” item. 

 Removal of Existing Street Lighting 

Measured by number. 

Make allowance for removal of existing footings and the delivery of the salvaged materials to 
the specified location. 

 Provision of Temporary Lighting 

Measured as an item. 
Make allowance for temporary lighting and additional work required by Power and Water 
Corporation. 

 Connection of Power 

Measured as an item. 

Make allowance for fees and charges and additional work required by Power and Water 
Corporation. 

 

24.22 DIRECTIONAL BORING 

 Directional Boring With Pipe Casing 

Measured in linear metres. 

Includes supply of pipe casing and filling of cavities. 

 Directional Boring Without Pipe Casing 

Measured in linear metres. 

Includes filling of cavities. 

 

24.23 PROTECTIVE COATINGS 
Measured as an item for each coating system required. Refer to PROJECT SPECIFIC 
REQUIREMENTS in the RFT/RFQ. 
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25 REFERENCED AUSTRALIAN STANDARDS 

Table – Referenced Australian Standards 

Use Standards, and their amendments, and their supplements, current as at the date for 
the close of tenders, except where different editions, and amendments, and 
supplements, are required by statutory authorities, including, but not limited to, NATA 
and the National Construction Code including the Building Code of Australia. 

Designation Title 

AS 1012 (Series) Methods of testing concrete 

AS 1074 Steel tubes and tubulars for ordinary services 

AS 1111 (Series) 
ISO metric hexagon commercial bolts and screws - Product 
Grade C 

AS 1112 (Series) ISO metric hexagon nuts 

AS 1141(Series) Methods for sampling and testing aggregates 

AS 1141.0 - List of Methods (Withdrawn, Available) 

AS 1141.1 - Definitions 

AS 1141.2 - Basic testing equipment 

AS 1141.3.1 - Sampling - Aggregates 

AS 1141.5 - Particle density and water absorption of fine aggregate 

AS 1141.6.1 
- Particle density and water absorption of coarse aggregate 

- Weighing-in-water method 

AS 1141.11.1 - Particle size distribution – Sieving method 

AS 1141.12 
- Methods for sampling and testing aggregates: material 

finer than 75 µm in aggregates (by washing). 

AS 1141.14 - Particle shape, by proportional calliper 

AS 1141.15 - Flakiness index 

AS 1141.18 
- Crushed particles in coarse aggregate derived from 

gravel 

AS 1141.20.1 
- Average least dimension - Direct measurement (nominal 

size 10 mm and greater) 

AS 1141.20.2 
- Average least dimension – Direct measurement (nominal 

size 7 mm and 5mm) 

AS 1141.20.3 - Average least dimension – Calculation (nomograph). 

AS 1141.22 
- Aggregate soundness – Evaluation by exposure to 

sodium sulphate solution 

AS 1141.23 - Los Angeles value 

AS 1141.24 
- Aggregate soundness – Evaluation by exposure to 

sodium sulphate solution  

AS 1141.25.1 - Degradation factor – Source rock  

AS 1141.25.2 
- Methods for sampling and testing aggregates: 

degradation factor: coarse aggregate. 

AS 1141.23.3 
- Methods for sampling and testing aggregates: 

degradation factor: fine aggregate. 

AS 1141.26 - Secondary minerals content in igneous rocks 
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Table – Referenced Australian Standards 

Use Standards, and their amendments, and their supplements, current as at the date for 
the close of tenders, except where different editions, and amendments, and 
supplements, are required by statutory authorities, including, but not limited to, NATA 
and the National Construction Code including the Building Code of Australia. 

Designation Title 

AS 1141.29 - Accelerated soundness index by reflux 

AS 1141.40 
- Polished aggregate friction value - Vertical road-wheel 

machine 

AS 1141.41 
- Polished aggregate friction value – Horizontal bed 

machine 

AS 1141.42 - Pendulum friction test 

AS 1141.50 - Resistance to stripping of cover aggregates from binders 

AS/NZS 1158 (series) Lighting for roads and public spaces 

AS/NZS 1158.1.1 
- Vehicular traffic (Category V) lighting – Performance and 

design requirements 

AS/NZS 1158.1.2 
- Vehicular traffic (Category V) lighting – Guide to design, 

installation, operation and maintenance 

AS 1160 
Bitumen emulsions for construction and maintenance of 
pavements 

AS/NZS 1163 Cold-formed structural steel hollow sections 

AS 1170 (series) Structural design actions 

AS/NZS 1170.2 - Wind actions 

AS 1231 Aluminium and aluminium alloys - Anodic oxidation coatings 

AS/NZS 1252 (series) 
High strength steel fastener assemblies for structural engineering 
- Bolts, nuts and washers for structural engineering 

AS/NZS 1252.1 - Technical requirements 

AS/NZS 1252.2 - Verification testing for bolt assemblies 

AS 1273 Unplasticised PVC (UPVC) downpipe and fittings for rainwater 

AS 1289 (series) Methods of testing soils for engineering purposes  

AS 1289.0 - Definitions and general requirements 

AS1289.1.1 
- Soil classification tests - Sampling and preparation of 

soils – Disturbed soil samples 

AS1289.2.1.1 
- Soil classification tests - Moisture content – Oven drying 

method (standard method) 

AS 1289.3.1.1 
- Soil classification tests - Determination of the liquid limit of 

a soil – Four point Casagrande method 

AS 1289.3.2.1 
- Soil classification tests - Determination of the plastic limit 

of a soil – Standard method 

AS 1289.3.3.1 
- Soil classification tests - Calculation of the plasticity index 

of a soil 

AS 1289.3.4.1 
- Soil classification tests - Determination of the linear 

shrinkage of a soil – Standard method 
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AS 1289.3.6.1 
- Soil classification tests - Determination of the particle size 

distribution of a soil – Standard method of analysis by 
sieving 

AS 1289.3.7.1 
- Soil classification tests - Determination of the sand 

equivalent of a soil using a power-operated shaker 

AS 1289.5.1.1 
- Soil compaction and density tests - Determination of the 

dry density/moisture content relation of a soil using 
standard compactive effort  

AS 1289.5.2.1 
- Soil compaction and density tests - Determination of the 

dry density/moisture content relation of a soil using 
modified compactive effort 

AS 1289.5.4.1 
- Soil compaction and density tests – Compaction control 

test - Dry density ratio, moisture variation and moisture 
ratio 

AS 1289.5.8.1 
- Determination of field density and field moisture content 

of a soil using a nuclear surface moisture density gauge – 
Direct transmission mode 

AS 1289.6.1.1 
- Soil strength and consolidation tests - Determination of 

the California Bearing Ratio of a soil – Standard 
laboratory methods for a remoulded specimen 

AS/NZS 1336 Eye and face protection - Guidelines 

AS/NZS 1337 (series) Personal eye protection and Eye and face protection 

AS/NZS 1338 (series) Filters for eye protectors 

AS 1345 Identification of the contents of pipes, conduits and ducts 

AS 1348 Glossary of terms - Road and traffic engineering 

AS 1379 Specification and supply of concrete 

AS 1397 
Continuous hot-dip metallic coated steel sheet and strip - 
Coatings of zinc and zinc alloyed with aluminium and magnesium 

AS/NZS 1428.4.1 
Design for access and mobility – Means to assist the orientation 
of people with vision impairment - Tactile ground surface 
indicators 

AS/NZS 1477 PVC pipes and fittings for pressure applications 

AS 1478.1 
Chemical admixtures for concrete, mortar and grout – Admixtures 
for concrete 

AS/NZS 1554 (series) Structural steel welding  

AS 1579 Arc-welded steel pipes and fittings for water and waste-water 

AS 1580 (series) Paints and related materials – Methods of test 

AS/NZS 1580.108.1 
- Determination of dry film thickness on metallic substrates 

- Non- destructive methods  
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AS/NZS 1580.205.4 - Application properties – Airless spraying 

AS/NZS 1594 Hot rolled steel flat products 

AS 1597.1 
Precast reinforced concrete box culverts – Small culverts (not 
exceeding 1200 mm span and 1200 mm height) 

AS 1597.2 
Precast reinforced concrete box culverts – Large culverts 
(exceeding 1200 mm span or 1200 mm height and up to and 
including 4200 mm span and 4200 mm height) 

AS/NZS 1604.1 Specification for preservative treatment – Sawn and round timber 

AS 1627 (series) 
Metal finishing - Preparation and pretreatment of surfaces. (Code 
of Practice for Preparation and Pretreatment of Metal Surfaces 
prior to Protective Coating). 

AS 1627.0 - Method selection guide 

AS 1627.1 - Removal of oil, grease and related contamination. 

AS 1627.2 - Power tool cleaning. 

AS 1627.4 - Abrasive blast cleaning of steel. 

AS 1627.9 
- Pictorial surface preparation standards for painting steel 

surfaces 

AS/NZS 1664 (series) Aluminium structures 

AS/NZS 1664.1 Limit state design 

AS/NZS 1664.2 Allowable stress design 

AS 1672.1 Limes and limestones – Limes for building 

AS 1678 (series) Emergency procedure guide – Transport 

AS 1678.3A1 
- Group text EPGs for Class 3 substances – Flammable 

liquids (Withdrawn, Available) 

AS 1720 (series) Timber structures 

AS 1720.1 Design methods 

AS 1722 Pipe threads of Whitworth form - Fastening pipe threads 

AS 1725 (series) Chain link fabric fencing 

AS 1726 Geotechnical site investigations 

AS/NZS 1734 
Aluminium and aluminium alloys - Flat sheet, coiled sheet and 
plate 

AS 1742 (series) Manual of uniform traffic control devices  

AS 1742.2 - Traffic control devices for general use 

AS 1742.3 - Traffic control for works on roads 

AS 1742.6 - Tourist and services signs 

AS 1742.9 - Bicycle facilities 

AS 1742.10 - Pedestrian control and protection 
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Designation Title 

AS 1743 Road signs – Specifications 

AS 1744 Standard alphabets for road signs 

AS 1798 Lighting poles and bracket arms – Recommended dimensions 

AS/NZS 1800 Occupational protective helmets - Selection, care and use 

AS/NZS 1801 Occupational protective helmets 

AS 1906 (series) 
Retroreflective materials and devices for road traffic control 
purposes 

AS 1906.1 - Retroreflective sheeting 

AS/NZS 1906.2 - Retroreflective devices (non pavement application) 

AS/NZS 1906.3 
- Raised pavement markers (retroreflective and non-

retroreflective) 

AS/NZS 1906.4 - High-visibility materials for safety garments 

AS 1940 The storage and handling of flammable and combustible liquids 

AS 2001 (series) Methods of test for textiles - Physical tests 

AS 2001.2.3.2 
- Determination of maximum force using the grab method 

(ISO 13934-2:1999, MOD)  

AS 2008 Bitumen for pavements 

AS/NZS 2009 Glass beads for pavement-marking materials 

AS/NZS 2053 (series) Conduits and fittings for electrical Installations 

AS/NZS 2053.1 - General requirements 

AS 2106.2 
Methods for the determination of the flash point of flammable 
liquids (closed cup) - Determination of flash point - Pensky-
Martens closed cup method  

AS 2144 Traffic signal lanterns 

AS 2150 Hot mix asphalt – A guide to good practice 

AS 2157 Cutback bitumen 

AS 2187.1 Explosives - Storage, transport and use - Storage  

AS 2187.2 Explosives - Storage, transport and use - Use of explosives 

AS 2210 (series) Safety, protective and occupational footwear 

AS/NZS 2276 (series) Cables for traffic signal installations 

AS/NZS 2276.1 - Multicore power cables 

AS/NZS 2276.2 - Feeder cable for vehicle detectors 

AS/NZS 2276.3 - Loop cables for vehicle detectors 

AS/NZS 2299 (series) Occupational diving operations 

AS/NZS 2299.1 - Standard operational practice 

AS/NZS 2299.2 - Scientific diving 
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Designation Title 

AS/NZS 2299.3 - Recreational industry diving and snorkelling operations 

AS/NZS 2299.4 - Film and photographic diving 

AS 2303 Tree stock for landscape use 

AS/NZS 2310 Glossary of paint and painting terms 

AS/NZS 2311 Guide to the painting of buildings 

AS 2312 (series) 
Guide to the protection of structural steel against atmospheric 
corrosion by the use of protective coatings 

AS 2312.1 - Paint coatings 

AS/NZS 2312.2 - Hot dip galvanizing 

AS 2339 
Traffic signal posts, mast arms and attachments (Replaces 
AS 2979) 

AS 2341 (series) Methods of testing bitumen and related roadmaking products  

AS/NZS 2341.2 
- Determination of dynamic viscosity by vacuum capillary 

viscometer 

AS 2341.3 
- Determination of kinematic viscosity by flow through a 

capillary tube 

AS 2341.4 
- Determination of dynamic viscosity by rotational 

viscometer 

AS 2341.6 
- Determination of density using a hydrometer (Withdrawn, 

Available) 

AS 2341.9 - Determination of water content (Dean and Stark) 

AS 2341.12 
- Determination of penetration (available obsolescent - 

approximately equivalent to ASTM D5) 

AS/NZS 2341.13 - Long-term exposure to heat and air 

AS/NZS 2341.18 - Determination of softening point (ring and ball method) 

AS/NZS 2341.23 
- Methods of testing bitumen and related roadmaking 

products: determination of residue from evaporation. 

AS/NZS 2350.0 
Methods of testing portland and blended cements - General 
introduction and list of methods 

AS/NZS 2350.1 
Methods of testing portland, blended and masonry cements – 
Sampling 

AS 2353 Pedestrian push button assemblies 

AS 2423 
Coated steel wire fencing products for terrestrial, aquatic and 
general use  

AS/NZS 2433 Plastics - Method for exposure to ultraviolet lamps 

AS 2439.1 
Perforated plastics drainage and effluent pipe and fittings - 
Perforated drainage pipe and associated fittings  
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Designation Title 

AS 2698.2 
Plastics pipes and fittings for irrigation and rural applications - 
Polyethylene rural pipe  

AS 2698.3 
Plastics pipes and fittings for irrigation and rural applications - 
Mechanical joint fittings for use with polyethylene micro-irrigation 
pipes  

AS 2700 Colour Standards for general purposes 

AS 2703 Vehicle loop detector sensors 

AS 2758 (series) Aggregates and rock for engineering purposes 

AS 2758.1 - Concrete aggregates 

AS 2758.2 - Aggregate for sprayed bituminous surfacing 

AS 2758.5 - Coarse asphalt aggregates 

AS 2809.5 
Road tank vehicles for dangerous goods - Tankers for bitumen 
based products 

AS 2815 (series) Training and certification of occupational divers 

AS 2815.1 - Occupational SCUBA diver - Standard 

AS/NZS 2815.2 - Surface supplied diving to 30 m 

AS 2815.3 - Air diving to 50 m 

AS 2815.4 - Bell diving 

AS/NZS 2815.5 - Dive supervisor 

AS 2865 Confined Spaces  

AS 2876 
Concrete kerbs and channels (gutters) - Manually or machine 
placed (Withdrawn, Available) 

AS 2890(series) Parking facilities 

AS/NZS 2890.1 - Off-street car parking 

AS 2890.2 - Off-street commercial vehicles facilities 

AS 2890.3 - Bicycle parking 

AS 2890.5 - On-street parking 

AS/NZS 2890.6 - Off-street parking for people with disabilities 

AS 2891 (series) Methods of sampling and testing asphalt  

AS/NZS 2891.1.1 - Sampling – Loose asphalt 

AS 2891.1.2 - Sampling – Coring method 

AS 2891.1.3 - Sampling – Asphalt from slabs 

AS/NZS 2891.3.1 - Binder content and aggregate grading – Reflux method 

AS/NZS 2891.3.2 
- Binder content and aggregate grading – Centrifugal 

extraction method 
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AS/NZS 2891.3.3 
- Binder content and aggregate grading – Pressure filter 

method 

AS/NZS 2891.5 
- Compaction of asphalt by Marshall method and 

determination of stability and flow – Marshall procedure 

AS/NZS 2891.7.1 
- Determination of maximum density of asphalt – Water 

displacement method 

AS/NZS 2891.7.3 
- Determination of maximum density of asphalt – 

Methylated spirits displacement 

AS/NZS 2891.8 
- Voids and volumetric properties of compacted asphalt 

mixes 

AS/NZS 2891.9.1 
- Determination of bulk density of compacted asphalt – 

Waxing procedure 

AS/NZS 2891.9.2 
- Determination of bulk density of compacted asphalt – 

Presaturation method 

AS/NZS 2891.9.3 
- Determination of bulk density of compacted asphalt – 

Mensuration method 

AS 2979 (Superseded by AS 2339) 

AS/NZS 3000 
Electrical installations (known as the Australian/New Zealand 
Wiring Rules) 

AS/NZS 3100 
Approval and test specification - General requirements for 
electrical equipment 

AS/NZS 3191 Electric flexible cords 

AS/NZS 3500.1 Plumbing and drainage – Water service 

AS 3568 Oils for reducing the viscosity of residual bitumen for pavements 

AS/NZS 3582.1 
Supplementary cementitious materials for use with portland and 
blended cements – Fly ash 

AS 3600 Concrete structures 

AS 3610.1 Formwork for concrete – Specifications 

AS/NZS 3661.1 (Superseded by AS/NZS 4586 and AS/NZS 4663) 

AS/NZS 3661.2 
Slip resistance of pedestrian surfaces – Guide to the reduction of 
slip hazards  

AS/NZS 3678 Structural steel - Hot rolled plates, floorplates and slabs 

AS/NZS 3679.1 Structural steel - Hot rolled bars and sections 

AS 3705 Geotextiles – Identification, marking and general data 

AS 3706 (series) Geotextiles – Methods of test 

AS 3706.1 
- General requirements, sampling, conditioning, basic 

physical properties and statistical analysis 
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AS 3706.2 
- Determination of tensile properties – Wide strip and grab 

method 

AS 3706.3 - Determination of tearing strength – Trapezoidal method 

AS 3706.4 
- Determination of bursting strength – California bearing 

ratio (CBR) – Plunger method 

AS 3706.9 - Determination of permittivity, permeability and flow rate 

AS 3706.11 
- Determination of durability - Resistance to degradation by 

light, heat and moisture 

AS/NZS 3725 Design for installation of buried concrete pipes 

AS 3730.14 
Guide to properties of paints for buildings - Undercoat - Solvent 
borne - Interior/exterior 

AS/NZS 3750.9 Paints for steel structures – Organic zinc-rich primer 

AS/NZS 3750.22 Paints for steel structures – Full gloss enamel – Solvent-borne 

AS/NZS 3845.1 
Road safety barrier systems and devices - Road safety barrier 
systems 

AS/NZS 3845.2 Road safety barrier systems and devices - Road safety devices 

AS 3850 (series) Prefabricated concrete elements 

AS 3850.1 General requirements 

AS 3894(series) Site Testing of Protective Coatings 

AS 3894.3 - Determination of dry film thickness 

AS 3894.5 - Determination of surface profile 

AS 3894.10 - Inspection Report – Daily surface and ambient conditions 

AS 3894.11 - Equipment Report 

AS 3894.12 - Inspection Report – Coating 

AS 3894.13 - Daily blast and paint 

AS 3894.14 - Inspection Report – Daily painting 

AS 3972 General purpose and blended cements 

AS 4049 (series) Paints and related materials - Pavement marking materials 

AS 4049.1 
- Solvent borne paint - For use with surface applied glass 

beads 

AS 4049.2 
- Thermoplastic pavement marking materials - For use with 

surface applied glass beads 

AS 4049.3 
- Waterborne paint - For use with surface applied glass 

beads 

AS 4049.4 - High performance pavement marking systems 

AS 4049.5 - Performance assessment of pavement markings 

AS/NZS 4058 Precast concrete pipes (pressure and non-pressure) 
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Designation Title 

AS 4100 Steel structures 

AS 4133 (series) Methods of testing rocks for engineering purposes 

AS 4191 Portable traffic signal systems 

AS 4373 Pruning of amenity trees 

AS 4399 Sun protective clothing – Evaluation and classification 

AS 4419 Soils for landscaping and garden use 

AS 4454 Composts, soil conditioners and mulches 

AS/NZS 4501.1 
Occupational protective clothing - Guidelines on the selection, 
use, care and maintenance of protective clothing 

AS/NZS 4501.2 Occupational protective clothing - General requirements 

AS/NZS 4509 (Series) Stand-alone power systems 

AS/NZS 4509.1 - Safety and installation 

AS/NZS 4509.2 - System design 

AS 4586 
Slip resistance classification of new pedestrian surface materials 
(Partially supersedes AS/NZS 3661.1) 

AS 4602.1 
High visibility safety garments - Garments for high risk 
applications 

AS/NZS 4645(series) Gas distribution networks 

AS 4663 
Slip resistance measurement of existing pedestrian surfaces 
(Partially supersedes AS/NZS 3661.1) 

AS/NZS 4671 Steel reinforcing materials 

AS/NZS 4680 Hot-dip galvanized (zinc) coatings on fabricated ferrous articles 

AS 4687 Temporary fencing and hoardings 

AS 4742 
Earth-moving machinery - Machine-mounted forward and reverse 
audible warning alarm - Sound test method (Superseded by 
AS ISO 9533) 

AS 4852.1 Variable message signs - Fixed signs 

AS 4852.2 Variable message signs - Portable signs 

AS 4997 Guidelines for the design of maritime structures 

AS/NZS 5000.1 
Electric cables – Polymetric insulated – For working voltages up 
to and including 0.6/1 (1.2) kV 

AS 5100.5 Bridge design - Concrete  

AS/NZS ISO 9000 Quality management systems - Fundamentals and vocabulary 

AS ISO 31000 Risk Management – Principles and guidelines 

AS/NZS 61558 
(series) 

Safety of power transformers, power supplies, reactors and 
similar products 
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AS/NZS 61558.1 
- General requirements and tests (IEC 61558-1 Ed 2, 

MOD) 

AS/NZS 61558.2.4 

- For supply voltages up to 1 100 V - Particular 
requirements and tests for isolating transformers for 
isolating transformers and power supply units 
incorporating transformers (IEC 61558-2-4:Ed 2, IDT) 

AS/NZS 61558.2.6 

- For supply voltages up to 1 100 V - Particular 
requirements for safety isolating transformers and power 
supply units incorporating safety isolating transformers 
(IEC 61558-2-6:Ed 2, MOD) 

 

25.1 OTHER REQUIREMENTS 
Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ 
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26 OTHER REFERENCED AUTHORITIES AND 
DOCUMENTS 

Other Referenced Authorities and Documents 

AAPA Australian Asphalt Pavement Association 

APAS Australian Paint Approval Scheme 

AP-S0041/2 Pavement marking paint, solvent-borne 

AP-S0041/3 Pavement marking materials – cold applied plastic 

AP-S0041/4 Pavement marking paint, thermoplastic 

AP-S0041/5 Pavement marking paint, water borne 

AP-S0041/6 Airport runway markings 

AP-S0042 Glass beads for use in pavement marking paints 

AP-S0162 Zinc phosphate metal primer 

AP-S1441/1 Permanent graffiti barrier, clear, exterior 

AP-S1442/1 Temporary graffiti barrier, clear, exterior 

AP-S1443 Graffiti Remover 

AP-S2908 Inorganic zinc coating for protection of steel 

AP-S2916 Organic zinc rich coating for protection of steel 

AP-S2971 Epoxy two-pack durable primer for protection of steel in atmosphere 

APVMA Australian Pesticides and Veterinary Medicines Authority 

AGBT Austroads Guide to Bridge Technology 

AGPT Austroads Guide to Pavement Technology 

AGPT04B-14 - Part 4B Asphalt 

AGPT04H-08 - Part 4H: Test Methods 

AGPT04K-09 - Part 4K: Seals 

AGPT-T Austroads Guide to Pavement Technology - Test methods 

AGPT-T103-06 
- Pre-treatment and Loss on Heating of Bitumen Multigrade and polymer 
Binders (rolling thin film oven [RTFO] test) 

AGPT-T108-06 - Segregation of Polymer Modified Binders 

AGPT-T109-06 - Ease of Remixing of Polymer Modified Binders 

AGPT-T111-06 - Handling Viscosity of Polymer Modified Binders (Brookfield Thermosel) 

AGPT-T112-06 - Flash Point of Polymer Modified Binders 

AGPT-T121-14 - Shear Properties of Polymer Modified Binders (ARRB Elastometer) 

AGPT-T122-06 - Torsional Recovery of Polymer Modified Binders 

AGPT-T124-16 - Force Ratio of Polymer Modified Binders (ARRB Extensiometer) 

AGPT-T131-06 - Softening Point of Polymer Modified Binders 

AGPT-T132-06 - Compressive Limit of Polymer Modified Binders 

AGPT-T142-06 - Rubber content of digested crumb rubber binders - Trichlor bath method 

AGPT-T190-14 
- Specification Framework for Polymer Modified Binders and Multigrade 
Bitumens 

AGPT-T231-06 - Deformation Resistance of Asphalt Mixtures by the Wheel Tracking Test 

AGPT-T272-05 
- Determination of Abrasion Loss of Bitumen Slurry (Wet track abrasion 
test) 

AGRD Austroads Guide to Road Design 

AGRS06 Austroads Guide to Road Safety Part 6 Road Safety Audit 

AGTTM Austroads Guide to Temporary Traffic Management 
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Other Referenced Authorities and Documents 

AP-C87-15 Austroads Glossary of Terms 

AP-G41-15 Bituminous Materials Safety Guide 

AP-T68-06 Update of Austroads Sprayed Seal Design Method 

AP-T235-13 
Guide to the Selection and Use of Polymer Modified Binders and 
Multigrade Bitumens 

AP-T236-13 
Update of Double/Double Design for Austroads Sprayed Seal Design 
Methods 

ASTM American Society for Testing and Materials 

ASTM D86 
- Standard Test Method for Distillation of Petroleum Products at 
Atmospheric Pressure 

ASTM D445 
- Standard Test Method for Kinematic Viscosity of Transparent and 
Opaque Liquids (and Calculation of Dynamic Viscosity) 

ASTM D1298 
- Standard Test Method for Kinematic Viscosity of Transparent and 
Opaque Liquids (and Calculation of Dynamic Viscosity) 

BS 1881 Testing concrete 

BS 381C-637 Medium sea grey 

CASA Civil Aviation Safety Authority 

EN 1317 Road restraint systems 

IALA E-108 Surface colours used as visual signals on marine aids to navigation 

IALA E-200-1 Marine signal lights-colours 

ISO 9533:2010 
Earth-moving machinery - Machine-mounted audible travel alarms and 
forward horns - Test methods and performance criteria 

ISSA International Slurry Surfacing Association 

NATA National Association of Testing Authorities 

NCHRP 350 
Recommended procedures for the safety performance evaluation of 
highway features 

NTCP Northern Territory Code of Practice (in NTMTM) 

NTMTM 
Northern Territory Materials Testing Manual (includes NTCPs and 
NTTMs) 

NTTM Northern Territory Testing Methods (in NTMTM) 

TB 114 
ISSA Test method for wet stripping of cured/bitumen slurry (wet track 
abrasion method) 

WA 730.1 
Main Roads Western Australia, Bitumen Content and Particle Size 
Distribution of Asphalt and Stabilised Soil: Centrifuge Method 

NRETAS Fact Sheet “Guidelines for Water Extraction as they relate to Road Construction 
and Maintenance.” 

SPECIFICATIONS; Electronically available: https://dipl.nt.gov.au/industry/technical-
standards-guidelines-and-specifications/technical-specifications  

Standard Specification for Environmental Management 

Standard Specification for Small Building Works 

Standard Specification for Civil (Road) Maintenance 

 

26.1 OTHER REQUIREMENTS 

Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ 

 

https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/technical-specifications
https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/technical-specifications
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27 ACTS, REGULATIONS, CODES, AND AUTHORITIES 

Acts, Regulations, and Codes applicable to the works, and authorities with jurisdiction over the 
works include, but are not limited to the following. A reference to an Act includes a reference to 
its Regulations. 

27.1 ACTS AND REGULATIONS 
Aboriginal Land Rights (NT) Act 1976 (Cth) 

Building Act 1993 and Regulations 1993 

Bushfires Management Act 2016 

Control of Roads Act 1953 and Control of Roads (Infringement Notice) Regulations 2011 

Dangerous Goods Act 1998 and Regulations 1985 

Energy Pipelines Act 1991 

Environmental Offences and Penalties Act 1996 

Environment Protection Act 2019 

Environment Protection and Biodiversity Conservation Act 1999 (Cth) 

Fair Work Act 2009 (Cth) 

Fire and Emergency Act 1996 

Food Act 2004 

Heritage Act 2011 

Medicines, Poisons and Therapeutic Goods Act 2012 and Regulations 2014 

Mineral Titles Act 2010 

Mining Management Act 2001 

Northern Territory Aboriginal Sacred Sites Act 1989 

Planning Act 1999 and Regulations 2000 

Public and Environmental Health Act 2011 and Regulations 2014 

Rail Safety (National Uniform Legislation) Act 2012 

Soil Conservation and Land Utilisation Act 1969 

Territory Parks and Wildlife Conservation Act 1976 

Traffic Act 1987 and Regulations 1999 and Traffic Regulations, Schedule 3 – Australian Road 
Rules 1999 

Volatile Substance Abuse Prevention Act 2005 

Waste Management and Pollution Control Act 1998 

Water Act 1992 

Weeds Management Act 2001 

Work Health and Safety (National Uniform Legislation) Act 2011 and Regulations 2011 

27.2 CODES AND GUIDELINES 
Building Code of Australia (BCA) 

CASA Directives 

CASA Manual of Standards 

National Construction Code (NCC) 

NT Code of Practice for Small On-site Sewage and Sullage Treatment Systems and the 
Disposal or Re-use of Sewage Effluent. 

NT Deemed to Comply Manual 

NT Health and Safety Guidelines for Commercial Kitchens 



ACTS, REGULATIONS, CODES, AND AUTHORITIES 

 

_______________________________________________________________________ 
STANDARD SPECIFICATION FOR ROADWORKS 

NTG REFERENCE TEXT – V 5.3a – JANUARY 2024 
PAGE 331 

27.3 AUTHORITIES 
Aboriginal Areas Protection Authority (AAPA) 

Development Consent Authority of the NT (DCA) 

NT Department of Health 

NT Department of the Environment, Parks and Water Security (DEPWS) (Formerly Department 
of Environment and Natural Resources (DENR)). 

NT Fire and Rescue Service (NTFRS) 

NT WorkSafe 

Power and Water Corporation of the NT (PWC) 

The engaged Building Certifier 

Local Municipal Councils 

Local Shire Councils 

Aboriginal Land Councils 

Aboriginal Community Councils 

 

27.4 OTHER REQUIREMENTS 

Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ 
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28 CIVIL STANDARD DRAWINGS FOR ROADWORKS 

Civil Standard Drawings for Roadworks 

Use Civil Standard Drawings current at the time the works are executed. 

Civil Standard Drawings are accessible via https://dipl.nt.gov.au/industry/technical-standards-
guidelines-and-specifications/standard-drawings  

The CS Drawings listed here are those cited in the Roadworks Master Specification and the 
Standard Specification for Roadworks as at July 2023. Additional CS drawings may be cited 
in RFTs or RFQs or in PSRs. 

CS Drawings numbered under the OLD numbering system 

CS 1500 Signal details - Ducting 

CS 1501 Signal Details - Pole Foundation 

CS 1502 Signal Details - Mast Arm Foundation 

CS 1503 Signal Details - Controller Foundation 

CS 1504 Signal Details - Communication Isolation Pillar 

CS 1505 Signal Detail Lantern Mounting Details 

CS 1506 Pedestrian Push Button 

CS 1507 Signal Detail Detector Installation 

CS 1510 Intersection name – Philips PSC MK3 QC12 – ID controller electrical works 

CS 1511 Cabinet details 

CS 1512 Cabinet base mounting details 

CS 1550 Standard Traffic Counting Station Post Mounted Detector Loop and Pit Details 

CS 1551 Standard Traffic Counting Station Post Mounted Detector Loop Layout 

CS 1552 Standard Traffic Counting Station Post Mounted Piezo Tube Layout 

CS 1553 Standard Traffic Counting Station Post Mounted Foundation Details 

CS 1554 Standard Traffic Control Station Post Mounted Cabinet Wiring Details 

CS 1555 Standard Traffic Counting Station Post Mounted Post Assembly 

CS 1556 Traffic counting station post mounted traffic cabinet details 

CS 1557 Traffic signal advance warning sign 

CS Drawings numbered under the NEW numbering system 

CS 3101 Installation, Bedding And Filling/Backfilling Against/Over Culverts 

CS 3200 Steel Beam Guard Rail 

CS 3126 Drainage Outlet Chute - Rural Applications - Behind Kerb 

CS 3127 
RCP - Up To 1800 Dia & 1v:6h Batter Setout Dimensions & Quantities - 0° To 
35° Skew 

CS 3128 
RCP - Up To 1800 Dia & 1v:6h Batter Setout Dimensions & Quantities - 36° To 
45° Skew 

CS 3129 
RCBC - Up To 1800mm Height & 1v:6h Batter Setout Dimensions & Quantities - 
0° To 35° Skew 

CS 3130 
RCBC - Up To 1800mm Height & 1v:6h Batter Setout Dimensions & Quantities - 
36° To 45° Skew 

https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/standard-drawings
https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/standard-drawings
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Civil Standard Drawings for Roadworks 

Use Civil Standard Drawings current at the time the works are executed. 

Civil Standard Drawings are accessible via https://dipl.nt.gov.au/industry/technical-standards-
guidelines-and-specifications/standard-drawings  

The CS Drawings listed here are those cited in the Roadworks Master Specification and the 
Standard Specification for Roadworks as at July 2023. Additional CS drawings may be cited 
in RFTs or RFQs or in PSRs. 

CS 3131 
SLBC - Up To 1800mm Height & 1v:6h Batter Setout Dimensions & Quantities - 
0° To 35° Skew 

CS 3132 
SLBC - Up To 1800mm Height & 1v:6h Batter Setout Dimensions & Quantities - 
36° To 45° Skew 

CS 3133 
Traversable Culvert Wingwall & Grate General Notes & Modified Wingwall 
Setout 

CS 3134 
Traversable Culvert Grate (Max 2m Span) 1v:4h Batter - Frame & Connection 
Details 

CS 3135 
Traversable Culvert Grate (Max 2m Span) 1v:6h Batter - Frame & Connection 
Details 

CS 3136 
Traversable Culvert Grate (Max 4m Span) 1v:4h Batter - Frame & Connection 
Details 

CS 3137 
Traversable Culvert Grate (Max 4m Span) 1v:6h Batter - Frame & Connection 
Details 

CS 3138 Traversable Culvert Grate Grate Setout References 

CS 3139 Traversable Culvert Wingwall & Grate Setout Dimensions - Max 2m Span 

CS 3140 Traversable Culvert Wingwall & Grate Setout Dimensions - Max 4m Span 

CS 3302 Pram Ramps, With and Without Tactile Ground Surface Indicator (TGSI) 

CS 3305 
Vehicle Barrier Fencing, Wheelchair Crossing for Medians, and Intersection 
Hold Rail Details 

CS 3306 Cycle/Shared Path Culvert Crossing Fence Details 

CS 3307 Pedestrian Fence 

CS 3308 Standard Security Fence 

CS 3310 Stock Fence Design and Details 

CS 3312 Standard Stock Fence Swinging Floodgate for Stream Crossings 

CS 3313 Standard Cattle Grid Plan and Sections with Approach Slab 

CS 3314 Standard Cattle Grid Plan And Sections Without Approach Slab 

CS 3315 Standard Cattle Grid Details 

CS 3317 Irrigation – Telemetry Control Station Detail 

CS 3400 Line marking 

CS 3401 Pavement Markings -Chevrons and RRPM’s – Sheet 1 

CS 3402 Pavement Markings -Chevrons and RRPM’s – Sheet 2 

CS 3403 Edge Line and Audio Tactile Ribs 

CS 3404 Traffic signal symbols 

CS 3405 Traffic signal electrical and phasing tables 

https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/standard-drawings
https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/standard-drawings


CIVIL STANDARD DRAWINGS FOR ROADWORKS 

 

_______________________________________________________________________ 
STANDARD SPECIFICATION FOR ROADWORKS 

NTG REFERENCE TEXT – V 5.3a – JANUARY 2024 
PAGE 334 

Civil Standard Drawings for Roadworks 

Use Civil Standard Drawings current at the time the works are executed. 

Civil Standard Drawings are accessible via https://dipl.nt.gov.au/industry/technical-standards-
guidelines-and-specifications/standard-drawings  

The CS Drawings listed here are those cited in the Roadworks Master Specification and the 
Standard Specification for Roadworks as at July 2023. Additional CS drawings may be cited 
in RFTs or RFQs or in PSRs. 

CS 3500 Flexible Guide Posts 

CS 3501 Flood Gauge Posts 

CS 3516 Hazard Marker Installation Details For Rehabilitation Of Existing Sign 

CS 3517 Hazard Marker Installation Details For New Installation 

CS 3518 Hazard Marker Connection Details 

 

28.1 OTHER REQUIREMENTS 
Refer to PROJECT SPECIFIC REQUIREMENTS in the RFT/RFQ 

 

https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/standard-drawings
https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/standard-drawings
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29 NORTHERN TERRITORY CLIMATE ZONES TABLE 

NORTHERN TERRITORY CLIMATE ZONES TABLE – Updated 12June2020 

The categorisations below do not take in to account aggressive environments. Special design considerations need 
to be put in place for aggressive environments. 

ACC – Atmospheric Corrosivity Classification 
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AS 1170 Wind Region A4 B B & C C n/a 

AS 1192 

Service 
Condition 
Category 

2 3 4 5 n/a 

Corrosion 
Category 

B C & F D E C 

AS 1231 
Thickness 

Grade 
AA15 AA25 AA25 AA25 

AA10 Low 
airborne 
moisture 

AA15 High 
airborne 
moisture 

AS/NZS 2312 ACC C3 C4 C5, CX & CT C5, CX & CT C2 

AS 2423 
Climatic 
Category 

B C & F D E A 

AS 2699 
Durability 
Classification 

R1 
(Green 
mark) 

R2 (Yellow 
mark) 

R3 (Red 
mark) 

R4 (White or 
blue mk) 

R1 (Green 
mark) 

AS 3566.2 
Corrosion 
Resistance 
Class 

3 4 4 4 2 

AS 3600 
Exposure 
Classification 

A A B1 B2 or C A 

AS 3715 

Service 
Condition 
Category 

3 4 5 5 n/a 

ACC 3 4 5 5 n/a 

AS 4145 
Corrosion 
Resistance 
Category 

C6 C6 C7 C7 C6 

AS 4312 ACC C3 C4 C5 C5 C2 

AS/NZS 4534 ACC C (=C3) D (=C4) E (=C5) 
E or F 

(=C5orCT) 
B (=C2) 

BCA Vol.2  

Table 3.5.1.1 
Environment 
category 

Low Low Medium 
High - Very 

High 
n/a 
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30 HOLD POINTS AND WITNESS POINTS SCHEDULES 

30.1 SCHEDULE 1 - HOLD POINTS 

SCHEDULE 1 – HOLD POINTS 
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01 MISCELLANEOUS PROVISIONS 

VOLATILE SUBSTANCES MANAGEMENT 

Provide details of the volatile substances proposed to be 
brought in to the area(s) subject to Volatile Substance Abuse 
Management Plan(s) and provide details of the proposed 
methods for complying with the requirements of any applicable 
Volatile Substance Abuse Management Plan(s). 

1.9 15 

  

PERMITS TO ACCESS LAND FOR WORKS ON ROADS 

The Contractor must provide documentary evidence of having 
been granted the required permission(s) to; 

 enter the land which is the site(s) of the works, and 

 enter any other lands for ancillary activities related to the 
works, and 

 carry out the works and works related activities. 

Do not enter the land until this evidence has been received by 
the Superintendent 

1.10 
15 & 
16 

  

PERMITS TO ACCESS LAND FOR WORKS ON ROADS 

Provide documented advice on sites to which surplus materials 
will be taken. Provide documentary evidence of permits, from 
the entity and/or organisations with jurisdiction over those sites, 
for the dumping of surplus materials at those sites. 

1.10 
15 & 
16 

  

CAMP SITE/COMPOUND/WORKSHOP 

Provide a copy of written permission from the owner or lessee of 
the land permitting establishment and operation of a camp site, 
compound and/or workshop, before commencing works. 

1.11 16 

  

CAMP SITE/COMPOUND/WORKSHOP - FOOD 
PREPARATION FACILITIES 

Provide a copy of proof of registration with DoH of any camp 
food preparation area in accordance with the Food Act 2004. 

1.11.1 16 

  

CAMP SITE/COMPOUND/WORKSHOP - EFFLUENT 

Provide a copy of written approval from Department of Health 
(DoH) for any proposed on-site effluent disposal system, before 
commencing works. 

1.11.3 16 

  

CAMP SITE/COMPOUND/WORKSHOP - EFFLUENT 

Where the use of septic tanks or portable toilets is not 
reasonable or practical, pit toilets may be used, but this requires 
the prior written approval of the Superintendent. 

1.11.3 
16 & 
17 
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SCHEDULE 1 – HOLD POINTS 
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CAMP SITE/COMPOUND/WORKSHOP - REHABILITATION 

Obtain approval from the Superintendent for the completed 
rehabilitation of the camp site/compound/workshop before final 
demobilisation. 

1.11.4 17 

  

EXPLOSIVES 

Obtain approval from Superintendent before commencing 
blasting operations. 

1.14 19 

  

SAFETY - WORK HEALTH AND SAFETY MANAGEMENT 
PLAN 

If the Act requires it, provide a Work Health and Safety 
Management Plan within 14 calendar days of award of the 
contract. Do not commence works until the Superintendent has 
advised that the Work Health and Safety Management Plan may 
be used. 

1.16.2 20 

  

UTILITIES AND OTHER SERVICES PASSING UNDER 
EXISTING PAVEMENTS 

If the pavement is to be subjected to works, and open trenching 
for the routing of utilities or services is proposed, and has not 
been approved as part of the works, obtain approval from the 
Road Authority and the Superintendent before undertaking any 
excavation works for trenching across the existing pavement. 

1.18 22 

  

WORK ON RAILWAY SITES 

Do not commence work until the work plan has been approved 
by the owner and operator of the rail system. 

1.19 22 

  

WORK NEAR TRAFFIC COUNT STATIONS OR NEAR 
CULWEIGH STATIONS 

Prior to commencing any excavation, boring of holes, blasting, 
rock breaking, soil compaction or similar activity in the vicinity of 
traffic count station detector loops or Culweigh Station cabling, 
obtain the location of the cables from the Department of 
Infrastructure, Planning and Logistics, Transport Planning 
Division, Data Contracts Officer and pay all fees. Follow all 
directions and instructions issued by the Transport Planning 
Division in relation to work in the vicinity of such cables. 

1.20 22 

  

AS CONSTRUCTED INFORMATION 

Provision of As Constructed information is a condition precedent 
to Practical Completion. 

1.28 24 

  

CONTRACTOR’S SUBMISSIONS – ROAD RESERVE, 
PERMITS AND APPROVALS 

Provide copies of permits, and approvals, for works, and 
associated activities, proposed to be carried out in areas not in 
the road reserve before commencing any proposed works, and 
activities. 

1.32.1 28 
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SCHEDULE 1 – HOLD POINTS 
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CONTRACTOR’S SUBMISSIONS – DOCUMENTS TO BE 
SUBMITTED TO TECHNICAL RECORDS AND TO 
SUPERINTENDENT 

Provision of these documents will be required before the final 
payment can be processed, and for the final certificate (if 
applicable) to be issued. 

1.32.2 28 

  

CONTRACTOR’S SUBMISSIONS – WARRANTIES – 
WARRANTY MARKINGS ON PRODUCTS 

Obtain Superintendent approval prior to the use of product 
markings as warranty certificate. 

1.32.3.2 29 

  

02 PROVISION FOR TRAFFIC 

TEMPORARY TRAFFIC MANAGEMENT – SITE BASED 
WORKZONE TRAFFIC MANAGEMENT DESIGNER (TMD) 

Obtain approval from the Superintendent before making any 
substitution of staff by the Contractor. The Contractor shall 
provide to the Superintendent details of the proposed substitute 
staff including resume, length of time employed as TMD, and 
any other relevant information. 

2.4.4 38   

TRAFFIC MANAGEMENT PLAN - SUBMISSION OF TRAFFIC 
MANAGEMENT PLAN 

Submit the Traffic Management Plan (TMP), with the Traffic 
Guidance Schemes. 

For contracts where audits of traffic control measures are 
required: 

- Do not commence implementing traffic control measures 
until the TMP has been audited by a Panel Period Audit 
Consultant and found to be suitable. 

- Do not commence the works until the TMP has been 
audited by a Panel Period Audit Consultant and found to 
be suitable. 

For contracts where audits of traffic control measures are not 
required: 

- Do not commence implementing traffic control measures 
until the TMP has been appraised by DIPL Road 
Operations and found to be suitable for use. 

- Do not commence the works until the TMP has been 
appraised by DIPL Road Operations and found to be 
suitable for use. 

2.5.2 40 

  

TRAFFIC MANAGEMENT AUDIT REQUIREMENTS – 
INDEPENDENT THIRD PARTY TTM SUITABILITY AUDIT 
REQUIREMENTS 

The Traffic Management Plan must not be implemented before it 
is audited for suitability and found to be suitable. 

2.7.2 45 
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SCHEDULE 1 – HOLD POINTS 
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TRAFFIC MANAGEMENT AUDIT REQUIREMENTS – 
INDEPENDENT THIRD PARTY TTM SUITABILITY AUDIT 
REQUIREMENTS 

Works must not commence before the Traffic Management Plan 
is audited for suitability and found to be suitable. 

2.7.2 45 

  

AMENDMENTS TO TRAFFIC MANAGEMENT PLANS 

Modified TMPs and TGSs must be audited for suitability by a 
Panel Period Audit Consultant, and consent to use granted, 
before implementation of the modified TMP and/or TGSs, if 
audits are required under the contract. If Traffic Management 
audits are not required under the contract the modified TMPs 
and TGSs must be appraised by the Superintendent, and 
consent to use granted, before implementation of the modified 
TMPs and/or TGSs. 

2.10 46 

  

AMENDMENTS TO TRAFFIC MANAGEMENT PLANS 

Modified traffic management control measures must be audited 
for compliance by a Panel Period Audit Consultant, and consent 
to use granted, or appraised by the Superintendent, and consent 
to use granted, if Traffic Management audits are not required 
under the contract, before works resume. 

2.10 46 

  

WORK IN RURAL AREAS 

Undertake work during daylight hours only unless approval is 
given by the Superintendent. Approval will only be granted in 
exceptional circumstances. 

2.11 47 

  

WORK IN URBAN/BUILT-UP AREAS – WORKING TIMES 

Obtain Superintendent approval if proposing to work inside the 
restricted work hours. 

2.12.1 47 

  

WORK IN URBAN/BUILT-UP AREAS – TRAFFIC LANES 

Obtain the written permission of the Superintendent if it is 
necessary to fully close a road. 

2.12.2 47 

  

WORK IN URBAN/BUILT-UP AREAS – TRAFFIC LANES 

Obtain prior written approval from the relevant Local 
Government or Council if traffic is to be detoured onto their road 
network or the proposed works affects their network/assets 
accordingly. 

Provide a copy of all relevant approvals with the Traffic 
Management Plan. 

2.12.2 47 

  

WORK IN URBAN/BUILT-UP AREAS – LANE CLOSURES 

Do not use bullnose or V type tapers unless no other option is 
available. Obtain permission from the Superintendent to use 
bullnose or V type tapers before placing them on site. 

2.12.3 47 
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SCHEDULE 1 – HOLD POINTS 
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NIGHT ILLUMINATION 

Sections of the roadway, including detours and side tracks, 
affected by Work Zone Traffic Management, must be illuminated 
at night to AS 1742.3, if 

 night works are in progress, and/or 

 if signage left on site overnight is not illuminated by the 
headlights of vehicles approaching the signs. 

Illumination to be 10 lux minimum at ground level. 

2.13 47 

  

NT SPECIFIC DIRECTIONS FOR ROAD WORK SIGNS - NON-
STANDARD SIGNS 

Obtain specific approval from the Superintendent before using 
signs not included in AS 1742.3. 

2.15.4 49 

  

NT SPECIFIC DIRECTIONS FOR ROAD WORK SIGNS - 
PORTABLE VARIABLE MESSAGE SIGNS (VMS) 

 Provide details of the messages to be displayed and the 
locations of the variable message signs. This information 
is to be included in TGSs for the project. 

 Provide wording for advance warning message(s) and 
wording for message(s) to be displayed during the 
works. This information is to be included in TGSs for the 
project. 

 Do not use any VMS until the messages to be displayed 
have been approved. 

 Do not use any VMS until the proposed location and 
orientation of the VMS has been approved. 

 Provide this information not less than 5 working days 
before the VMSs are to be put in to service for the 
project. 

2.15.5 50 

  

NT SPECIFIC DIRECTIONS FOR ROAD WORK SIGNS - 
TEMPORARY SPEED LIMITS 

Submit temporary speed limit authorisation applications to alter 
speed limits to the Superintendent, no later than 5 working days 
prior to the implementation of temporary speed limits, for 
approval under the Control of Roads Act. 

2.15.7 51 
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SCHEDULE 1 – HOLD POINTS 
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NT SPECIFIC DIRECTIONS FOR ROAD WORK SIGNS - 
ROAD SAFETY BARRIERS 

Provide a statement, signed by your engineer, and signed by the 
author of the Traffic Management Plan, which states that the 
Road Safety Barriers proposal complies with AS 1742.3, and 
with AS/NZS 3845.1, and with AS/NZS 3845.2, and with the 
specifications and installation manuals from the manufacturers 
of the components proposed to be used in the Road Safety 
Barriers system. Provide the Traffic Management Plan with this 
statement. 

2.15.11 
53 & 
54 

  

DETOURS, SIDE TRACKS, AND CROSSOVERS 

Obtain written approval from the Superintendent before 
commencing any works. 

2.18 56 

  

TEMPORARY BRIDGING 

Obtain written approval from the Regional Manager, Road 
Projects prior to commencement of any such works. 

2.21 58 

  

TEMPORARY BRIDGING 

Provide copies of approvals obtained by Contractor to the 
Superintendent prior to the commencement of the works 

2.21 58 

  

CONTRACTOR'S PLANT AND EQUIPMENT 

On roads carrying significant traffic, floodlight the road and area 
within 50 m of the site when working at night, if approved by the 
Superintendent, to a ground level luminance of 10 lux minimum. 

2.22 
58 & 
59 

  

TRAFFIC SIGNALS, INTELLIGENT TRANSPORT SYSTEMS 
(ITS), VARIABLE SPEED LIMIT ZONES, AND TRAFFIC 
COUNT STATIONS - TRAFFIC SIGNALS 

Obtain clearances from the Department’s Traffic Section, ph. 
8999 4402, prior to commencement of the works. 

Co-ordinate your works activities with the Department's Traffic 
Section for the duration of the works. 

2.24.1 60 

  

TRAFFIC SIGNALS, INTELLIGENT TRANSPORT SYSTEMS (ITS), VARIABLE SPEED LIMIT ZONES, 
AND TRAFFIC COUNT STATIONS - WORKS UNDERTAKEN DURING WORKING HOURS 

Provide copies of the TGSs once consent for their use has been 
granted, and contact the Traffic Section, by phone on 8999 
4402, not less than one working day prior to the commencement 
of work. 

2.24.2 60 

  

If the traffic signals need to be re-mapped, or other traffic 
controls implemented, advise the Traffic Section not less than 
one working day prior to the commencement of work. 

Contact must be made by email to traffic.NTG@nt.gov.au or by 
phone. 

2.24.2 60 

  

mailto:traffic.NTG@nt.gov.au
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Advise the Traffic Section about the planned lane closures by 
phone immediately before installing traffic control on the day the 
works are to be carried out. 

Contact the Traffic Section immediately if unacceptable traffic 
congestion occurs during the works so that the Traffic Section 
can assist by adjusting traffic signal timings. If traffic congestion 
cannot be relieved by adjusting traffic signal timings it may be 
necessary to remove lane closures. 

2.24.2 60 

  

Advise the Traffic Section immediately before traffic control is 
removed. 

Any failure to comply with this clause will render the Contractor 
liable to pay the costs incurred by the Department to procure 
any rectifications or repairs which become necessary. 

2.24.2 60 

  

TRAFFIC SIGNALS, INTELLIGENT TRANSPORT SYSTEMS (ITS), VARIABLE SPEED LIMIT ZONES, 
AND TRAFFIC COUNT STATIONS - WORKS UNDERTAKEN OUTSIDE WORKING HOURS 

Provide copies of the TGSs once consent for their use has been 
granted, and contact the Traffic Section, not less than one 
working day prior to the commencement of work. 

2.24.3 60 
  

If the traffic signals need to be re-mapped, or other traffic 
controls implemented, co-ordinate directly with the Traffic 
Section not less than one working day prior to the 
commencement of work. 

2.24.3 60 

  

Advise the Traffic Section after-hours contact officer about the 
planned lane closures, using the after-hours phone number 
provided, immediately before installing traffic control, on the day 
the works are to be carried out. 

Contact the Traffic Section after-hours contact officer, on the 
after-hours phone number provided, immediately if unacceptable 
traffic congestion occurs during the works so that the Traffic 
Section after-hours contact officer can assist by adjusting traffic 
signal timings. If traffic congestion cannot be relieved by 
adjusting traffic signal timings it may be necessary to remove 
lane closures. 

2.24.3 
60 & 
61 

  

Advise the Traffic Section after-hours contact officer, on the 
after-hours phone number provided, immediately before traffic 
control is removed. 

2.24.3 
60 & 
61 

  

TRAFFIC SIGNALS, INTELLIGENT TRANSPORT SYSTEMS 
(ITS), VARIABLE SPEED LIMIT ZONES, AND TRAFFIC 
COUNT STATIONS - VARIABLE SPEED LIMIT ZONES 

Obtain clearances from the Department’s Traffic Section, ph. 
8999 4402, not less than five working days prior to commencing 
works. 

2.24.4 61 
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TRAFFIC SIGNALS, INTELLIGENT TRANSPORT SYSTEMS 
(ITS), VARIABLE SPEED LIMIT ZONES, AND TRAFFIC 
COUNT STATIONS - TRAFFIC COUNT STATIONS AND 
CULWEIGH STATIONS 

Prior to the commencement of work within the trafficked lanes 
and within 50 m of traffic counters, or Culweigh stations, or 
within 20 m, in any direction, of any component of the traffic 
count or Culweigh equipment, whether located in or on the 
trafficked lanes, shoulders, nature strips, and/or medians, or 
located in another type of area, obtain a clearance to commence 
the works from Department's Maintenance Section for the region 
in which the works are located, and with either the 
Superintendent or with the Maintenance Manager (phone (08) 
8999 4660). 

Co-ordinate works activities, with the Department's Maintenance 
Section for the region in which the works are located, for the 
duration of the works. 

2.24.5 61 

  

PORTABLE TRAFFIC SIGNALS 

Complete and provide the Portable Traffic Signal Authorisation 
(PTSA) form, included in the application for a Permit to Work in 
the Road Reserve document, to seek formal approval from the 
Superintendent to use the proposed portable traffic signals and 
the proposed time settings, not less than 5 working days prior to 
the intended use of the portable traffic signals. Do not use any 
PTSs on site until an authorised Departmental Officer has 
signed off the PTSA form. 

2.25 
61 & 
62 

  

PORTABLE TRAFFIC SIGNALS - TEMPORARY SPEED 
LIMITS 

Work zone speed limits require approval from the 
Superintendent prior to implementation. 

2.25.1 62 

  

04 EARTHWORKS 

EARTHWORKS IN CUT - EXCESS MATERIAL 

Obtain approval from Superintendent prior to hauling, dumping 
and spreading excess material. 

4.4.2 67 

  

EARTHWORKS IN CUT - ROCK IN SUBGRADE 

Obtain agreement from the Superintendent to the extent of the 
excavation. 

4.4.3 67 

  

EARTHWORKS IN CUT - UNSUITABLE MATERIAL BELOW 
SUBGRADE SURFACE OTHER THAN ROCK 

Obtain directions from the Superintendent before works 
commence. 

4.4.4 67 
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EARTHWORKS IN FILL - PREPARATION PRIOR TO FILLING 

Once moisture conditioned and compacted, subject each lot to a 
proof roll, with the Superintendent in attendance, as specified in 
the Proof Rolling sub-clause of the Conformance clause in this 
work section 

4.5.2 68 

  

EARTHWORKS IN FILL - UNSUITABLE MATERIAL BENEATH 
FILL 

Obtain directions from the Superintendent before works 
commence. 

4.5.4 68 

  

BRIDGE FOUNDATION – EXCAVATION - PREPARATION 

Obtain Superintendent’s agreement with inspection record of 
current conditions. 

4.13.2.2 73 

  

BRIDGE FOUNDATION – EXCAVATION - PREPARATION 

Obtain the Superintendent’s approval for the foundation surface 
before placing the blinding concrete. 

4.13.2.2 
73 & 
74 

  

CONFORMANCE - PROOF ROLLING 

Submit a proof rolling procedure to the Superintendent for 
approval including the proposed method of preparing the areas, 
the extent of proof rolling, and details of the plant and / or 
equipment proposed to be used. 

4.16.3 75 

  

CONFORMANCE - CONFORMANCE TESTING 

Obtain the Superintendent’s approval of subgrade conformance 
prior to placing further material. 

4.16.4 76 

  

05 CONFORMANCE TESTING 

ITP SUBMISSION 

Submit ITPs, detailing all procedures and test plans to be 
undertaken to complete the project, before commencing work. 

5.4 80 

  

06 PAVEMENTS AND SHOULDERS 

CONSTRUCTION OF PAVEMENT LAYERS - PROCESS 
CONTROL TESTING 

Provide the Superintendent with a program and procedure for 
process control testing for the project within 14 days of the 
awarding of the contract and before work is commenced on site. 
Base the process control testing on lots and comply with the 
clause Conformance of Compaction of Soils in 
CONFORMANCE TESTING. 

6.4.1 95 
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PAVEMENT ACCEPTANCE – PAVEMENT - ACCEPTANCE 
REQUIREMENTS 

Obtain the Superintendent’s approval for pavement and 
shoulders acceptance prior to any surfacing work, including 
satisfying all requirements for: 

 Proof Rolling 

 Conformance Testing 

 Dry back 

 Final Pavement Layer Integrity 

 Surface Roughness 

 Other Tolerances 

For unsealed pavements, obtain the Superintendent’s approval 
for pavement conformance at conclusion of pavement works. 

6.7.1 97 

  

07 STABILISATION AND MODIFICATION 

IN SITU STABILISATION AND MODIFICATION - BINDER 
SPREADING - BINDER FIELD APPLICATION RATES 

Determine field application rate for spreading based on 
laboratory testing of materials. Obtain the Superintendent's 
approval of the field application rate for each source material for 
the project. 

7.4.4.1 103 

  

IN SITU STABILISATION AND MODIFICATION - GRANULAR 
MODIFICATION 

Determine blending ratios based on laboratory testing of 
materials. Obtain the Superintendent's approval of determined 
blending ratio. 

7.4.6 104 

  

PLANT MIX STABILIZATION - BINDER CONTENT 

Assess the cement content based upon test results of materials 
to be stabilised. Obtain the Superintendent's approval for the 
cement content. 

7.5.1 105 

  

CONFORMANCE - CONFORMANCE TESTING 

Superintendent to approve conformance of stabilised layer prior 
to commencing surfacing work. 

7.6.2 107 

  

08 SPRAY SEALING 

MATERIAL REQUIREMENTS – BITUMEN EMULSION 

Proprietary products: Seek approval from Superintendent before 
use. 

8.4.7 115 
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BINDER COAT REQUIREMENTS – GENERAL – 
REQUIREMENTS 

Submit all relevant safety and property data for proprietary 
emulsion primes. Do not use proprietary emulsion primes unless 
approval for use is granted. 

8.8.1.3 120 

  

SPRAYING - APPLICATION SPRAY RATES 

Do not commence spraying until the spray rates are advised by 
the Superintendent. 

8.13.3 125 

  

APPLICATION OF GEOFABRIC 

Submit details of proposed machinery and method of 
application. 

8.14 127 

  

APPLICATION OF AGGREGATE - SELF-PROPELLED MULTI 
RUBBER TYRED VIBRATING ROLLERS 

Obtain Superintendent’s approval for the use of self-propelled 
multi rubber tyred vibrating rollers before using them. 

8.15.4 129 

  

WASTE MATERIAL 

Obtain written approval from the Superintendent for use of rotary 
type brooms to windrow the loose aggregate in the urban area. 
Suction type brooms are still to be used to remove the waste 
aggregate. 

8.17 129 

  

09 DENSE GRADED ASPHALT 

ASPHALT MIX DESIGN - DESIGN MIX REQUIREMENTS 

No asphalt shall be supplied until the mix has been registered 
and the Superintendent has approved the mix for use 

9.4.2 137 

  

ASPHALT MIX DESIGN – DESIGN MIX REQUIREMENTS 

Where it is proposed to change the source grading or nature of 
the components or binders, new mix designs must be carried 
out in accordance with the Department’s Registration of asphalt 
mix designs – Technical directive accessible via 
https://dipl.nt.gov.au/industry/technical-standards-guidelines-
and-specifications/road-surfacing-standards. 

9.4.2 137 

  

SURFACE PREPARATION - TEMPORARY WORKS 

This work must be approved by the Superintendent before the 
section is opened to traffic. 

9.10.5 144 

  

SPREADING – LONGITUDINAL JOINTS 

Provide a plan showing all proposed longitudinal joints. The plan 
must be approved by the Superintendent prior to works depicted 
commencing. 

9.13.7 146 

  

mailto:https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/road-surfacing-standards.
mailto:https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/road-surfacing-standards.
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10 SLURRY SURFACING 

MATERIALS – BINDER 

Additives to improve the workability of the mix, or to accelerate 
or retard setting of the mix may be used with the approval of the 
Superintendent. 

10.5.1 153 

  

MIX REQUIREMENTS – MIX DESIGN – PROCESS TESTING 
AND ENDORSEMENT 

At least 14 days before commencing work, forward the details of 
the mix design, and copies of test reports to the Superintendent. 

Testing is to be carried out in a NATA accredited laboratory and 
is to be carried out at no cost to the Principal. Once the mix 
design is endorsed by the Superintendent it becomes the 
specified job mix. 

10.7.2 155 

  

PREPARATION AND SET OUT - SWEEPING PAVEMENT 

Do not commence spreading of the slurry surfacing mix until the 
prepared pavement has been endorsed by the Superintendent. 

10.8.1 156 

  

11 MISCELLANEOUS CONCRETE WORKS 

MATERIAL - CHEMICAL ADMIXTURES 

Do not use admixtures without obtaining prior written approval 
from the Superintendent. 

11.3.5 160 

  

MATERIAL - REINFORCEMENT 

Do not place concrete until the reinforcement has been 
inspected by the Superintendent. 

11.3.6 160 

  

CONSTRUCTION - PLACING OF CONCRETE 

Provide verification that all constituent materials, formwork, 
falsework, reinforcement, reinforcement supports, and 
environmental conditions comply with all requirements. Do not 
cast any concrete without that verification. 

11.6.3 161 

  

EXISTING SERVICES 

Obtain the Superintendent's approval before altering the line or 
level of existing services. 

11.8 163 
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12 DRAINAGE WORKS 

MATERIALS - PRECAST REINFORCED CONCRETE BOX 
CULVERTS 

Provide drawings showing complete reinforcement and 
dimensions with tolerances and obtain the Superintendent’s 
approval prior to fabricating any units. Provide manufacturer’s 
certification that the provided culverts comply with the applicable 
sections of AS 5100.5 and with AS 1597. Certify that the design 
is reflected accurately by the shop drawings and that the design 
is adequate to resist all specified loads and the soil loads 
pertaining to the site. 

Provide a table of construction axle loads versus minimum 
required cover for each box culvert size. 

12.5.3 167 

  

CONSTRUCTION OF CULVERTS AND STRUCTURES - 
SETTING OUT 

Obtain the Superintendent's approval for the setting out before 
construction. 

12.6.1 168 

  

CONSTRUCTION OF CULVERTS AND STRUCTURES - 
BACKFILL 

Do not place backfill against any in-situ concrete structure until 
the concrete has attained 80% characteristic strength and 
approval has been given. 

12.6.10 170 

  

SUBSOIL DRAINAGE SYSTEMS – SUBSOIL DRAINS - 
LAYING AND BACKFILLING 

Obtain Superintendent's approval of the pipe installation before 
backfilling. 

12.11.1.5 171 

  

13 PROTECTION WORKS 

STONE PITCHING - GROUTED STONE PITCHING 

Obtain Superintendent's approval before grouting. 
13.5.2 176 

  

14 ROAD FURNITURE AND TRAFFIC CONTROL DEVICES 

PLASTIC FLEXIBLE GUIDE POSTS - SAMPLES 

Provide a sample flexible guide post from each batch purchased 
for this contract for inspection and approval before installing any 
posts. 

14.6.4 186 
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PLASTIC FLEXIBLE GUIDE POST – TESTS 

Test results are to be provided as detailed in Testing of 
Flexible Guide Posts clause in this work section. 

Submit test results to the Superintendent in respect to the 
following characteristics before ordering the guide posts: 

 Heat resistance. 

 Cold resistance. 

 Rigidity. 

 Vehicle impact. 

14.6.7 188 

  

STEEL FLEXIBLE GUIDE POSTS - SAMPLES 

Provide a sample flexible steel guide post from each batch 
purchased for this contract for inspection and approval before 
installing any posts. 

14.7.4 188 

  

STEEL FLEXIBLE GUIDE POST – TESTS 

Test results are to be provided as detailed in Testing of 
Flexible Guide Posts clause in this work section. 

Submit test results to the Superintendent in respect to the 
following characteristics before ordering the guide posts: 

 Heat resistance. 

 Cold resistance. 

 Rigidity. 

 Vehicle impact. 

14.7.7 190 

  

TESTING OF FLEXIBLE GUIDE POSTS – TESTS 

This hold point is covered by the hold points in the clauses 
Plastic Flexible Guide Posts and Steel Flexible Guide Posts 
above. 

Submit test results to the Superintendent in respect to the 
following characteristics before ordering the guide posts: 

 Heat resistance 

 Cold resistance 

 Rigidity 

 Vehicle impact 

14.8.1 190 N/A N/A 

ROAD SIGNS - MATERIALS 

Obtain Superintendent’s approval for the use of anti-graffiti film 
or coating products. Apply anti-graffiti products only to the new 
road signs specified by the Superintendent.. 

14.9.4 193 
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ROAD SAFETY BARRIERS – STEEL WIRE ROPE SYSTEM 

Obtain Superintendent’s approval for any proposed Steel Wire 
Rope Road Safety Barrier System before ordering any 
components. 

14.13 198 

  

15 BOAT RAMPS AND BARGE LANDINGS 

EARTHWORKS IN CUT - UNSUITABLE MATERIAL 

Obtain directions from the Superintendent before works 
commence. 

15.7.2 
204 & 
205 

  

EARTHWORKS IN CUT - EXCAVATED MATERIAL - 
STOCKPILE MANAGEMENT 

Contractor to supply Sampling, Analytical and Quality Plan 
(SAQP), to the Superintendent for approval prior to commencing 
soil testing. 

15.7.3.1 205 

  

EARTHWORKS IN CUT – ACCESS CHANNEL PROFILES 

Submit to the Superintendent a hydrographic survey 
demonstrating that the least depth, lines and levels of all 
navigation zones and re-profiling areas have been achieved. Do 
not disestablish plant required for the re-profiling works until 
approval from the Superintendent has been given. 

15.7.6 206  

  

COMPACTION OF 75MM CRUSHED ROCK (UNDER SLABS) 
– COMPACTION 

Obtain Superintendent's approval before commencing 
alternative method of crushed rock compaction. 

15.9.3 208 

  

CONCRETE COMPONENTS - TESTING FREQUENCY 

Submit all test results to the Superintendent. 
15.11.5 209 

  

SHOULDERS AND SHOULDER BATTERS – CAST INSITU 
CONCRETE AND FULLY GROUTED STONE PITCHED – 
FULLY GROUTED STONE PITCHED SHOULDERS AND 
SHOULDER BATTERS - CONSTRUCTION - Obtain 
Superintendent's approval before grouting. 

15.15.4.2 212 

  

ROCK ARMOUR - ROCK TESTING REQUIREMENTS - Submit 
all test results to the Superintendent. 

15.18.4 214 
  



HOLD POINTS AND WITNESS POINTS SCHEDULES 

 

_______________________________________________________________________ 
STANDARD SPECIFICATION FOR ROADWORKS 

NTG REFERENCE TEXT – V 5.3a – JANUARY 2024 
PAGE 351 

SCHEDULE 1 – HOLD POINTS 

CLAUSE TITLE 

C
L

A
U

S
E

 

N
U

M
B

E
R

 

P
A

G
E

 N
o

 

IN
IT

IA
L

S
 

D
A

T
E

 

ROCK ARMOUR – PLACEMENT - Before placing rock submit 
to the Superintendent a detailed Method Statements for 
approval. Method Statements to include: 

- Work methods. 

- Work sequences. 

- Proposed plant. 

- Safety measures. 

- Contingency plans for inclement weather. 

- Evidence that the excavator operator has experience in 
the construction of rock armour works. 

15.18.8 215 

  

NAVIGATIONAL AIDS - NAVIGATIONAL BUOYS - Submit to 
the Superintendent nominated buoy technical data for approval 

15.21.1 
216 & 
217 

  

NAVIGATIONAL AIDS - SOLAR MARINE LANTERN - Submit to 
the Superintendent the nominated solar marine lantern technical 
data for approval. 

15.21.3 217 
  

NAVIGATIONAL AIDS - SOLAR MARINE LANTERN POWER 
SUPPLY - Submit to the Superintendent nominated solar marine 
lantern power supply technical data for approval. 

15.21.4 
217 & 
218 

  

NAVIGATIONAL AIDS - SECTOR LANTERN - Submit to the 
Superintendent nominated sector lantern technical data for 
approval. 

15.21.5 218 
  

COMPLETION - OPERATION AND MAINTENANCE MANUALS 
- Submit to the Superintendent on completion operation and 
maintenance manuals and maintenance schedules for the 
following: 

- Boat Ramps and/or Barge Landings. 

- Rock armour protection. 

- Marine infrastructure. 

- Navigational aids 

15.22.1 219 

  

COMPLETION - AS-CONSTRUCTED DRAWINGS - Provision 
of as-constructed drawings is a condition precedent to Practical 
Completion. 

15.22.2 219 
  

COMPLETION – WARRANTIES - Submit to the Superintendent 
the manufacturer’s published product warranties in the name of 
the Principal for all navigational aids. 

15.22.4 219 
  

16 PAVEMENT MARKING 

PAVEMENT MARKING PAINT 

Submit Certificates of Compliance, issued by an accredited 
testing authority, stating that all paints being used comply with, 
the relevant Australian Standards and/or APAS specifications. 

16.5 222 
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GLASS BEADS 

Submit Certificates of Compliance, issued by an accredited 
testing authority, stating that the glass beads being used comply 
with, the relevant Australian Standards and APAS specifications. 

16.6 223 

  

PAVEMENT MARKING CONFORMANCE TOLERANCES 

Provide evidence that the pavement marking complies with the 
requirements of this specification. 

16.9 224 

  

COLD APPLIED PLASTIC MATERIALS 

Approval from Project Director Civil Asset Management is 
required before cold applied plastic materials are used. 

16.11 226 

  

AUDIO TACTILE LINE MARKING 

Approval from Project Director Civil Asset Management is 
required before audio tactile line marking materials are used. 

16.12 226 

  

RAISED RETROREFLECTIVE PAVEMENT MARKERS 

Submit details in relation to the manufacturer’s warranties, 
performance, durability and maintenance of the raised 
retroreflective pavement markers. 

16.13.1 227 

  

REMOVAL OF PAVEMENT MARKINGS 

Obtain approval from the Superintendent on the proposed 
method used for pavement marking removal before 
commencing removal operations. 

16.14 228 

  

REMOVAL OF PAVEMENT MARKINGS - PAINT BLACKOUT 

Obtain Superintendent’s approval before using this 
methodology. 

16.14.4 228 

  

17 LANDSCAPE 

MATERIALS - IMPORTED SOILS 

Advise the name of the proposed supplier. Do not order soils 
without Superintendent’s approval of the supplier. 

17.3.4 232 

  

MATERIALS - MULCH 

Advise the name of the proposed supplier. Do not order mulch 
without Superintendent’s approval of the supplier. 

17.3.6 232 

  

PLANTING - SETTING OUT OF HOLES 

Obtain approval of the set out from the Superintendent before 
commencing any planting. 

17.5.1 234 

  

IRRIGATION - IRRIGATION SYSTEM 

Backfill trenches only after inspection and approval of wiring. 
17.8.1 

243 & 
244 

  

IRRIGATION - DESIGN PLANS 

Submit drawings to Superintendent for approval indicating 
design proposals showing all pipework, sprinklers, valves and 
control systems. 

17.8.2 245 
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IRRIGATION - TESTING 

Obtain Superintendent's approval to proceed with backfilling 
other than spot filling to retain pipework from movement during 
pressure testing. 

17.8.7 247 

  

19 TRAFFIC CONTROL SIGNALS AND INTELLIGENT TRANSPORT SYSTEMS 

TRAFFIC SIGNAL CABLING 

Submit documentation of proposed cable layout for approval 
prior to commencing installation of cabling. 

19.5 254 

  

SCATS FACILITIES – CONNECTION TO TELSTRA PIT 

Provide documentary evidence that the installation is approved 
by Telstra. 

19.8.3 256 

  

DOCUMENTS AND PLANS 

Submit to the Superintendent one complete set of As 
Constructed Drawings and completed Cable Layout and 
Connection Chart before the issue of the Certificate of Practical 
Completion. 

19.9 256 

  

21 STREET LIGHTING 

UTILITIES AND OTHER SERVICES PASSING UNDER 
EXISTING PAVEMENT 
If the pavement is to be subjected to works, and open trenching 
for the routing of utilities or services is proposed, and has not 
been approved as part of the works, obtain approval from the 
Road Authority and the Superintendent before undertaking any 
excavation works for trenching across the existing pavement. 

21.7 263 & 
264 

  

SOLAR STREET LIGHTING – MANUFACTURER’S 
SPECIFICATIONS 
Submit to the Superintendent manufacturer’s specifications for 
approval. 

21.9.2 265 

  

EXISTING STREET LIGHTING – TEMPORARY LIGHTING 
Submit plans of the proposed temporary street lighting to the 
Superintendent for approval before removal of existing street 
lights. 

21.15.2 267 

  

COMPLETION – OPERATION AND MAINTENANCE 
MANUALS 
Submit to the Superintendent Operation and Maintenance 
manuals for the installed lighting system. 

21.18.1 268 

  

COMPLETION – WARRANTIES 
Submit to the Superintendent the manufacturer’s published 
product warranties in the name of the Principal for the installed 
lighting system. 

21.18.2 268 

  

22 DIRECTIONAL BORING 
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PROPOSED METHOD 

Submit details of the proposed method of directional boring not 
less than 14 days prior to commencement of construction using 
that method. Include details of proposed filling of cavities. No 
disruption or excavation of the surface is to take place over the 
length nominated. 

22.4 269 

  

PROPOSED METHOD - DIRECTIONAL BORING WITHOUT 
PIPE CASING 

Obtain written permission from the Superintendent to use 
directional boring without pipe casing. 

22.4.2 270 

  

23 PROTECTIVE COATINGS 

PROTECTIVE COATINGS 

Surface Preparation: To AS 1627. Provide a copy of the 
proposed specification for surface preparation as detailed in AS 
1627.0 before commencing surface preparation works. 

23.3 273 

  

PROTECTIVE COATINGS 

Complete and submit Site testing of protective coatings: To 
AS 3894.10 and AS 3894.11 and AS 3894.12. 

23.3 273 

  

SURFACE PREPERATION - ABRASIVE BLASTING 

At the completion of the final blast and prior to coating 
application, the surface profile of each item shall be measured 
according to Method A, Profile Replicating Tape, of AS 3894.5. 
Provide documentary confirmation that the surface is suitable for 
the application of the specified coatings. This shall be identified 
as a Hold Point in the contractor’s ITP. 

23.12.2 276 & 
277 

  

SURFACE PREPERATION - ALTERNATE SURFACE 
PREPARATION 

Do not use forms of surface preparation other than abrasive 
blasting, such as bristle blaster, needle guns, power tool 
cleaning and hand tool cleaning, without written permission from 
the Superintendent. Alternate methods of surface preparation 
must be included in the Contractor’s ITP. 

23.12.4 277 

  

APPLICATION OF PROTECTIVE COATINGS - COATING 

Provide coating manufacturers’ written approval for use before 
using any other additives (eg promoters, accelerators etc). 

23.13.2 278 

  

APPLICATION OF PROTECTIVE COATINGS - ALTERNATE 
COATING 

Do not use coating materials other than specified, without 
written permission from the Superintendent. Alternate coating 
materials must be included in the Contractor’s ITP. 

23.13.6 278 
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APPLICATION OF PROTECTIVE COATINGS - COATING 
DEFECTS 

Provide details of repairs required and procedures and 
processes proposed for making the repairs to the 
Superintendent prior to making any repairs. Any requirements 
for the repair of protective coatings shall be identified as a Hold 
Point in the contractor's ITP. 

23.13.7 279 

  

ITP, JSA AND SWMS 

Provide ITPs, JSAs, a SWMS and other quality control 
procedures and documents to be used during protective coating 
systems application. These must be approved prior to 
commencement of work. 

23.15 279 

  

CONTRACTOR RECORDS 

Provide copies of all NCRs (Non Conformance Reports) 
immediately they are completed or received. The NCRs must 
detail the non-conformance and be accompanied by a 
Corrective Action Report (CAR) which is to detail the action 
proposed to be undertaken to rectify the non-conformance. 

23.16 279 

  

CONTRACTOR RECORDS - FILM THICKNESS 

Final acceptance of each increment of work will not be made 
until the dry film thickness meets or exceeds the specified 
thickness. Regardless of the number of coats specified, 
additional coats shall be applied as may be necessary to 
achieve the specified thickness, at the contractor's expense. 

23.16.1 280 

  

CONTRACTOR RECORDS - INSPECTOR 

Provide the name and qualifications of the inspector prior to 
commencement of work. 

23.16.2 280 

  

 

 

  



HOLD POINTS AND WITNESS POINTS SCHEDULES 

 

_______________________________________________________________________ 
STANDARD SPECIFICATION FOR ROADWORKS 

NTG REFERENCE TEXT – V 5.3a – JANUARY 2024 
PAGE 356 

30.2 SCHEDULE 2 - WITNESS POINTS 

SCHEDULE 2 – WITNESS POINTS 

CLAUSE TITLE 

C
L

A
U

S
E

 

N
U

M
B

E
R

 

P
A

G
E

 N
o

 

IN
IT

IA
L

S
 

D
A

T
E

 

01 MISCELLANEOUS PROVISIONS 

EXTRACTION AREAS AND WATER SOURCES- 
CRUSHING OR SCREENING 

Provide documentary evidence of the certification that 
the plant is fit for use issued by a competent person. 
Provide documentary evidence of that person’s skills 
and qualifications which indicate their competence as 
defined in the NT Work Safe Bulletin cited above. This 
evidence is to be provided within 2 weeks of the award 
of the contract. 

1.13.3 18 

  

SAFETY – SAFETY OFFICER 

Appoint a Safety Officer and notify the Superintendent of 
the Safety Officer’s name, and contact details, including 
an after-hours contact phone number. 

Ensure the Safety Officer is capable and available at all 
times as required. 

1.16.1 20 

  

CONTROL STATION CHECK SURVEY 

Verify that the actual levels on site are the same as the 
levels shown on the contract drawings. 

Where results exceed the quoted tolerance notify the 
Superintendent and obtain directions. 

1.22 23 
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AS CONSTRUCTED INFORMATION 

Provide As Constructed drawings for all of the works. 

 Show in red, on the Contract Drawings, as 
constructed information relating to works 
constructed beyond the various construction 
tolerances. The information includes, but is not 
limited to: 

- Setout co-ordinates, where applicable. 

- Design levels. 

- Detail dimensions. 

 Pavement, seal, line marking and protection 
extents. 

 Refer to the specific deliverables in the NTG 
Technical Drawings Part 1 – Requirements for 
Technical Records Management document, 
which is accessible via 
https://dipl.nt.gov.au/industry/technical-
standards-guidelines-and-
specifications/technical-records. 

 Drawings without changes shall also be included 
and labelled as “As Constructed” in the 
amendment description column. 

1.28 24 

  

AS CONSTRUCTED INFORMATION 

Before the work commences provide a proposed 
procedure for recording and submitting the amended 
drawings. 

1.28 
24 & 
25 

  

CONTRACTOR’S SUBMISSIONS – WARRANTIES – 
WARRANTIES  

Provide the standard manufacturer’s warranty 
certificates for manufactured plant, equipment, and 
other items. Provide installation warranties for the 
installation of plant, equipment, and other items, where 
specialized installation practices are a prerequisite for a 
manufacturer’s warranty. 

1.32.3.1 28 

  

CONTRACTOR’S SUBMISSIONS –CERTIFICATES OF 
COMPLIANCE 

Provide product Certificates of Compliance before 
Practical Completion. 

Provision of these will be required before the final 
payment can be processed. 

1.32.4 29 

  

https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/technical-records.
https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/technical-records.
https://dipl.nt.gov.au/industry/technical-standards-guidelines-and-specifications/technical-records.
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CONTRACTOR’S SUBMISSIONS – LIST OF PLANT 
AND EQUIPMENT INSTALLED 

On or before Practical Completion provide a list of plant 
and equipment installed as part of the project. Include 
the following details: 

 Make  

 Model 

 Serial number (if applicable) 

 Year of manufacture 

 Capacity 

 Location. 

Provide details of the maintenance and servicing regime 
that will be undertaken during the defects liability period. 

Provide a servicing schedule for each item of plant and 
equipment which will be serviced and maintained during 
the defects liability period.  

Provide a copy of Operations and Maintenance Manuals 
for each different type and model of plant and 
equipment. Also provide a copy to Technical Records in 
PDF format. 

Provision of these documents will be required before the 
final payment can be processed, and for the final 
certificate (if applicable) to be issued. 

1.32.6 31 

  

02 PROVISION FOR TRAFFIC 

TRAFFIC MANAGEMENT PLAN 

Any decision to vary or not follow a requirement or 
recommendation must be based on sound traffic 
management judgement by a competent person and 
must be documented. Provide the documentation to the 
Superintendent. 

2.5 
39 & 
40 

  

DETOURS, SIDETRACKS, AND CROSSOVERS - 
CONSTRUCTION 

Obtain advice from the Superintendent that all 
requirements for the construction of the detours, side 
tracks, and/or crossovers have been met on completion 

2.18.1 56 

  

DETOURS, SIDETRACKS, AND CROSSOVERS - 
CONSTRUCTION 

Provide not less than 5 days notice before opening any 
side track, detour, or crossover, to traffic. 

2.18.1 56 
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04 EARTHWORKS 

CONFORMANCE – EXISTING SURFACE LEVELS 

Obtain inspections of any disputed existing surface 
levels with the Superintendent prior to any stripping or 
earthworks operations. 

4.16.1 75 

  

CONFORMANCE - PROOF ROLLING 

Give the Superintendent not less than 24 hours notice of 
the location and commencement time for the proof 
rolling. Give 48hrs notice for remote work (greater than 
5hrs travel one way from regional centre) 

4.16.3 75 

  

05 CONFORMANCE TESTING 

NOTICE OF TESTING 

Provide the Superintendent with a copy of the order for 
testing simultaneously with the order being sent to the 
Panel Period Contractor. 

5.8 81 

  

NOTICE OF TESTING 

Notify the Superintendent prior to any rework of failed 
lots. 

5.8 81 

  

06 PAVEMENTS AND SHOULDERS 

PAVEMENT ACCEPTANCE – PROOF ROLLING 
REQUIREMENT 

Give the Superintendent not less than 24 hours notice of 
the location and commencement time for the proof 
rolling. Give 48hrs notice for remote work (greater than 
5hrs travel one way from regional centre). 

6.7.2 97 

  

PAVEMENT ACCEPTANCE - FINAL PAVEMENT 
LAYER INTEGRITY REQUIREMENT 

Give the Superintendent not less than 24 hours notice of 
the location and commencement time for the inspection 
of the prepared layer. Give 48hrs notice for remote work 
(greater than 5hrs travel one way from regional centre). 

6.7.5 98 

  

08 SPRAY SEALING 

SAMPLING OF BINDER - COLLECTION OF SAMPLES 

Take samples from the point of delivery on transfer from 
the bulker to the sprayer or as directed. Where transfer 
is for works in the urban area or for small works ensure 
that conformance testing is ordered and samples are 
taken at the point of transfer from bulker to sprayer. All 
sampling must be in accordance with Australian 
Standards and/or Austroads standards. The supplier is 
to perform the sampling. Ensure staff carrying out 
sampling are competent in sampling methods. 

8.9.5 
122 & 
123 

  



HOLD POINTS AND WITNESS POINTS SCHEDULES 

 

_______________________________________________________________________ 
STANDARD SPECIFICATION FOR ROADWORKS 

NTG REFERENCE TEXT – V 5.3a – JANUARY 2024 
PAGE 360 

SCHEDULE 2 – WITNESS POINTS 

CLAUSE TITLE 

C
L

A
U

S
E

 

N
U

M
B

E
R

 

P
A

G
E

 N
o

 

IN
IT

IA
L

S
 

D
A

T
E

 

SPRAYING 

Give the Superintendent 48 hours notice of intention to 
spray bitumen. 

8.13 124 

  

SPRAYING – PREPERATION FOR SPRAYER RUN 

Record the volume and temperature of the sprayer 
contents before each run, while sprayer is on level 
ground. Dip Sprayer Tank before and after each sprayer 
run. Record the dip readings, and the temperature of the 
sprayer contents at the time the dip was done. Provide 
copies of records of Sprayer Tank dips and 
temperatures of tank contents within one day of the 
completion of a day’s work. 

8.13.4 126 

  

SPRAYING – PREPERATION FOR SPRAYER RUN 

Allow visual inspection when requested. 
8.13.4 126 

  

SPRAYING – PREPERATION FOR SPRAYER RUN 

Check that the spray bar is at the correct height before 
spraying begins. 

8.13.4 126 
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REPORTING – SPRAYSHEETS  

Supply spraysheets (paper or electronic formats are 
acceptable) to the Superintendent at the end of each 
day’s production. Record the following information for all 
spray runs conducted. 

 Contractors name 

 Project details 

 Contract number 

 Specification schedule number 

 Road name 

 Product type sprayed 

 Precoat type used, Precoat litres / m3 

 Aggregate supplier, Aggregate type, Aggregate 
size 

 Run number, Start time of spray run 

 Pavement temperature, Ambient temperature 

 Start chainage of spray run - actual km of road 

 End chainage of spray run - actual km of road 

 Total length, Width of spray run 

 Total area of spray run 

 Temperature of product at spraying 

 Start dip, End dip 

 Total sprayed hot, Correction factor, Total 
sprayed cold 

 Application rate cold 

 Ordered application rate 

 Percent of application rate ordered 

 Number of rollers used 

 Bitumen sample number 

 Signature of contractor representative 

 Signature section for client representative 

8.18.1 130 
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PRICE ADJUSTMENT FOR BITUMEN – GENERAL 

The claim must be supported by adequate information to 
substantiate the adjustment in Unit Rates. The 
Contractor must provide details of the relevant average 
bitumen price indexes from both the date of  Tender 
Close, and the commencement date of application of the 
seal or the approved program date for the 
commencement of sealing application. The 
commencement of sealing date is to be confirmed by 
the Superintendent. 

8.21.1 133 

  

09 DENSE GRADED ASPHALT 

SAMPLING OF BINDER – COLLECTION OF 
SAMPLES 

Take samples from the point of manufacture on transfer 
from the bulker to the asphalt plant. 

9.8.5 142 

  

SURFACE PREPARATION – NEW CONSTRUCTION 

Give the Superintendent not less than 24 hours notice of 
the location and scheduled commencement time of 
surface preparation works. 

9.10.1 143 

  

SPREADING – GENERAL 

Give at least 24 hours notice before commencement of 
asphalt material spreading. 

9.13.1 145 

  

SPREADING – LAYING PATTERN 

Provide a construction program and paving plan at least 
7 working days prior to commencement of works. 
Paving plans must be confirmed prior to the 
commencement of each shift. 

9.13.4 146 

  

COMPACTION – COMPACTION TEMPERATURES 

The Contractor must advise the Superintendent of 
temperature limits relating to compaction. 

9.14.2 147 

  

PRICE ADJUSTMENT FOR BITUMEN – GENERAL 

The claim must be supported by adequate information to 
substantiate the adjustment in Unit Rates. The 
Contractor must provide details of the relevant average 
bitumen price indexes from both the date of Contract 
Award, and the commencement date of application of 
the seal or the approved program date for the 
commencement of sealing application. The 
commencement of sealing date is to be confirmed by 
the Superintendent. 

9.16.1 
150 & 
151 
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10 SLURRY SURFACING 

COMMENCEMENT OF WORK 

Give the Superintendent at least 7 days notice of the 
date and time of the commencement of work. 

10.3 153 

  

RECORDS 

Forward a copy of the slurry surfacing Daily Record 
Sheet to the Superintendent daily. 

10.13 158 

  

11 MISCELLANEOUS CONCRETE WORKS 

CONSTRUCTION – FORMWORK  

Do not place concrete until the formwork has been 
inspected by the Superintendent. 

11.6.2 161 

  

CONSTRUCTION – PLACING OF CONCRETE 

Give the Superintendent sufficient notice so that 
inspection may be made before and during pouring 
concrete. 

11.6.3 161 

  

12 DRAINAGE WORKS 

MATERIALS – PRECAST REINFORCED CONCRETE 
BOX CULVERTS 

Give the Superintendent notice prior to casting concrete. 

12.5.3 167 

  

CONSTRUCTION OF CULVERTS AND STRUCTURES 
– EXCAVATION 

Excavate unsuitable material below specified level if 
directed by the Superintendent. Replace with select fill, 
compacted as specified. 

12.6.2 168 

  

CONSTRUCTION OF CULVERTS AND STRUCTURES 
- CONNECTION TO EXISTING SYSTEMS 

Advise the Superintendent within 2 days when cleaning 
out is completed. 

12.6.9 170 

  

CONSTRUCTION OF CULVERTS AND STRUCTURES 
- BACKFILL 

Notify the Superintendent before backfilling where holes 
or fissures occur in rock trenches. 

12.6.10 170 

  

INLET AND OUTLET CHANNELS 

Advise the Superintendent within 2 days when cleaning 
out is completed. 

12.8 
170 & 
171 

  

SUBSOIL DRAINAGE SYSTEMS – SUBSOIL 
DRAINAGE - END WALLS 

Advise the Superintendent within 2 days of when 
cleaning out is completed. 

12.11.1.6 172 
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14 ROAD FURNITURE AND TRAFFIC CONTROL DEVICES 

TACTILE GROUND SURFACE INDICATORS 

Provide a 5 year warranty for the materials used, and for 
the devices installed as tactile ground surface indicators. 
Provide a 5 year warranty for the workmanship for the 
installation of the tactile ground surface indicators. Both 
warranties to be in the name of the Principal. 

14.4 183 

  

TACTILE GROUND SURFACE INDICATORS 

Provide documentary evidence that the TGSIs meet the 
minimum performance criteria. 

14.4 183 

  

PLASTIC FLEXIBLE GUIDE POSTS – PRODUCT 
DATA 

Submit details of the proposed flexible guide post 
including the following: 

 Manufacturer’s details 
on the materials, and 
the properties of the 
materials, used in the 
manufacture of the 
guide posts. 

 Manufacturer’s 
recommended 
installation procedures. 

 Technical 
specifications. 

 Test results per the 
test sub-clauses 

14.6.2 186 

  

PLASTIC FLEXIBLE GUIDE POSTS – WARRANTIES 

Submit the manufacturer’s published product warranties 
in the name of the Principal. 

14.6.3 186 
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STEEL FLEXIBLE GUIDE POSTS – PRODUCT DATA 

Submit details of the proposed flexible guide post 
including the following: 

 Manufacturer’s details 
on the materials, and 
the properties of the 
materials, used in the 
manufacture of the 
guide posts. 

 Manufacturer’s 
recommended 
installation procedures. 

 Technical 
specifications. 

 

14.7.2 188 

  

STEEL FLEXIBLE GUIDE POSTS – WARRANTIES 

Submit the manufacturer’s published product warranties 
in the name of the Principal. 

14.7.3 188 

  

15 BOAT RAMPS AND BARGE LANDINGS 

INSPECTIONS – NOTICE 

Give sufficient notice so that inspections may be made 
at the following stages: 

- Notice to the Superintendent if unsuitable material is 
encountered. 

- Foundation inspection prior to geotextile and geogrid 
placement. 

- Compaction of 75 mm crushed rock. 

- Pre-pour inspections and placement of all concrete. 

- Manufacture of precast planks. 

- Before grouting of rock protection works. 

- Construction of fully grouted shoulders and shoulder 
batters. 

 Rock armour sourcing. 

15.2.1 201 

  

CONTRACTOR SUBMISSIONS - DREDGING 
STRATEGY 

Provide details of any Dredging Strategies for all 
dredging works required during the execution of the 
works. 

15.3.1 201 
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CONTRACTOR SUBMISSIONS – SURVEY 

Provide copies of survey reports prepared for the works. 
This is not required for survey reports commissioned by 
the Principal or the Superintendent. 

15.3.2 201 

  

CONTRACTOR SUBMISSIONS - GEOTECHNICAL 
INVESTIGATION 

Provide copies of geotechnical investigation reports 
prepared for the works. This is not required for 
geotechnical investigation reports commissioned by the 
Principal or the Superintendent. 

15.3.3 201 

  

CONTRACTOR SUBMISSIONS - ACID SULFATE SOIL 
INVESTIGATION - Provide copies of acid sulfate soil 
investigation reports prepared for the works. This is not 
required for acid sulfate soil investigation reports 
commissioned by the Principal or the Superintendent. 

15.3.4 202 

  

CONTRACTOR SUBMISSIONS – CONTAMINATED 
LAND INVESTIGATION 

Provide copies of contaminated land investigation 
reports prepared for the works. Appropriately scope 
contaminated land investigations with consideration of 
the past history and use of the site. Investigations may 
include, but not be limited to, reporting on hydrocarbons, 
asbestos, and Perfluoroalkyl and polyfluoroalkyl 
substances (PFAS) contamination. This is not required 
for contaminated land investigation reports addressing 
the listed contaminants or other identified contaminants 
commissioned by the Principal or the Superintendent. 

15.3.5 202 

  

CONTRACTOR SUBMISSIONS – SAMPLES 

Submit to the Superintendent a 300 mm x 300 mm 
sample of the proposed geotextile, and geogrid. Do not 
commence work until the samples have been received 
by the Superintendent, and the type of geotextile, and 
geogrid have been approved. 

15.3.6 202 

  

CONTRACTOR SUBMISSIONS - GEOTEXTILE AND 
GEOGRID PLACEMENT 

Before placement of the geotextile and geogrid submit 
to the Superintendent: 

 The geogrid layout, lapping and braiding plan. 

 The geotextile layout and lapping plan. 

15.3.7 202 

  

CONTRACTOR SUBMISSIONS - PRECAST PANEL 
LIFTING AND PLACEMENT PROCEDURE 

Submit to the Superintendent a precast panel lifting 
procedure for approval. 

15.3.8 202 
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CONTRACTOR SUBMISSIONS - PRECAST PANEL 
LIFTING AND PLACEMENT PROCEDURE 

Submit to the Superintendent a precast panel placement 
procedure for approval. 

15.3.8 202 

  

COMPONENTS AND MATERIALS - COFFER DAMS, 
TIMBERING, SHORING, AND SHEETING 

Provide details of coffer dams, timbering, shoring, and 
sheeting proposed to be used in the execution of the 
works.  

15.6.1 203 

  

COMPONENTS AND MATERIALS - COFFER DAMS, 
TIMBERING, SHORING, AND SHEETING 

Provide copies of Safe Work Method Statements for the 
installation, use, and removal of any coffer dams, 
timbering, shoring and sheeting proposed to be used in 
the execution of the works. 

15.6.1 203 

  

EARTHWORKS IN CUT – METHODOLOGY - 
EXCAVATION EQUIPMENT SELECTION 

Submit to the Superintendent a list of the type of 
equipment to be used to carry out the excavation. 

15.7.1.2 204 

  

EARTHWORKS IN CUT – TREATMENT OF ACID 
SULFATE SOILS – TREATMENT 

If acid sulfate soils are confirmed, the contractor must 
develop an Acid Sulfate Soils Management Plan and 
submit to the Superintendent for review. Treat the acid 
sulfate soils as per the plan. The plan is to be 
developed, implemented, and monitored by a suitably 
qualified independent organization. 

15.7.4.1 205 

  

EARTHWORKS IN CUT – TREATMENT OF ACID 
SULFATE SOILS - TEMPORARY BUNDING 

Advise the Superintendent of bunding location for 
approval. 

15.7.4.2 205 
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GEOTEXTILE AND GEOGRID - DELIVERY AND 
PRODUCT CERTIFICATION 

Provide to the Superintendent: 

- A Certificate of Compliance that the geotextile 
and geogrid comply with all the requirements as 
specified. 

- Test results reported on NATA endorsed test 
documents. 

The Certificate of Compliance to include: 

 Quality control documentation for the relevant 
batch/ lots. 

 Physical properties sheet. 

 Manufacturer’s letter of certification stating 
compliance. 

 The certificate must not be more than 12 months 
old. 

15.8.4 207 

  

GEOTEXTILE AND GEOGRID – PLACEMENT 

Contact the Superintendent at placement completion. 
Do not cover with construction materials until approval 
from the Superintendent. 

15.8.5 207 

  

COMPACTION OF 75 MM CRUSHED ROCK (UNDER 
SLABS) – COMPACTION 

Contact the Superintendent so that each layer of 75 mm 
crushed rock can be witnessed. 

15.9.3 208 

  

SHOULDERS AND SHOULDER BATTERS – CAST 
INSITU CONCRETE AND FULLY GROUTED STONE 
PITCHED - FULLY GROUTED STONE PITCHED 
SHOULDERS AND SHOULDER BATTERS – STONE 

Contractor to notify Superintendent if suitable stone is 
not available in reasonable proximity to the site(s) of the 
works. 

15.15.4.1 212 

  

SHOULDERS AND SHOULDER BATTERS – STONE 
PITCHED – STONE 

Contractor to notify Superintendent if suitable stone is 
not available in reasonable proximity to the site(s) of the 
works. 

15.16.1 212 
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ROCK ARMOUR – PROPERTIES 

Provide to the Superintendent a list of nominated 
projects where rock from the proposed quarry source 
has performed well in similar applications. 

Alternatively submit a report from an experienced 
petrologist or geotechnical engineer to certify that rock 
used in the proposed manner will be durable in a marine 
environment. 

15.18.1 213 

  

ROCK ARMOUR - SOURCE OF ROCK 

Before delivery of the rock submit to the Superintendent 
for approval documentation on the source of the rock. 
Include the following: 

- The location of the quarry. 

- A method statement outlining how the proposed 
quarry operations will produce the specified 
grading of rock and quarry materials for the 
works. 

- Demonstrable evidence that the proposed 
blasting pattern will minimise the production of 
latent fractures. 

- Evidence of a system for inspection and testing 
to identify rock which does not comply with the 
requirements of this specification. Nominate 
testing frequency. 

- Details of how non-compliant rock will be 
quarantined from stockpiles of rock proposed for 
incorporation in the works. 

15.18.2 213 

  

ROCK ARMOUR - SAMPLE PRODUCTION LOADS 

Submit all sample load test results to the Superintendent 
for conformance. 

15.18.6 215 

  

16 PAVEMENT MARKING 

PAVEMENT MARKING APPLICATION 

Obtain approval from the Superintendent for the type of 
equipment to be used for applying pavement marking 
materials. 

16.8 223 

  

PAVEMENT MARKING APPLICATION 

Produce documented evidence to show that the 
spraying equipment has been calibrated in accordance 
with PCCP requirements and is certified by PCCP as 
being suitable for the works to be carried out under this 
contract. 

16.8 223 
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PAVEMENT MARKING APPLICATION 

Obtain Superintendent’s approval for variation to any of 
the above requirements. 

16.8 
223 & 
224 

  

COLD APPLIED PLASTIC MATERIALS 

Provide evidence that all proprietary products such as 
epoxy or plastic products have demonstrated 
satisfactory field performance for a period of at least 
three years. 

16.11 226 

  

17 LANDSCAPE 

MATERIALS - IMPORTED SOILS 

Provide a 5 kg sample of topsoil proposed for the works. 
Do not order soils without Superintendent’s approval of 
the sample. Provide copies of delivery dockets for the 
topsoil delivered to site for the works. 

17.3.4 232 

  

MATERIALS - MULCH 

Provide a 5 kg sample of mulch proposed for the works. 
Do not order mulch without Superintendent’s approval of 
the sample. Provide copies of delivery dockets for the 
mulch delivered to site for the works. 

17.3.6 232 

  

BATTER PROTECTION BY HYDROSEEDING - 
CONTRACTOR SUBMISSIONS 

Product Data: Submit manufacturer’s product data and 
installation instructions. Include required substrate 
preparation, list of materials and application rates 

17.7.2 239 

  

BATTER PROTECTION BY HYDROSEEDING – SOIL 
TESTING 

Obtain Superintendent’s approval before using additives 
not listed above in Composition sub-clause. Approved 
additives are to be applied with the hydroseeding slurry 
at Manufacturer recommended rates based on soil test 
results. 

17.7.7 241 

  

19 TRAFFIC CONTROL SIGNALS AND INTELLIGENT TRAFFIC SYSTEMS 

TRAFFIC SIGNAL CABLING - INSPECTIONS 

Give 24 hours notice to the Superintendent for 
inspection of excavations for pedestals, bases and 
conduits. 

19.5.8 255 

  

CHECKING AND TESTING 

Give 24 hours notice for checking and testing signal 
controllers, cabling and lanterns. 

19.10 256 
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20 TRAFFIC COUNTING STATIONS 

INSTALLATION - DETECTOR LOOP 

Provide 24 hours notice to the Superintendent prior to 
installation of vehicle detector loops. 

20.8.1 260 

  

TESTING AND INSPECTION - GENERAL 

Test the installation in the presence of the 
Superintendent. 

20.10.1 261 

  

TESTING AND INSPECTION - INSPECTION 

Provide 24 hours notice to the Superintendent for 
inspection of excavations for foundations and conduits. 

20.10.3 261 

  

21 STREET LIGHTING 

EXCAVATION – COLUMN FOOTINGS 
Notify the Superintendent immediately if rock is 
encountered. 

21.10.2 266 

  

EXCAVATION – TRENCHES 
Notify the Superintendent when trench excavation is 
complete and before backfilling has commenced. 

21.10.3 266 

  

BACKFILLING – MATERIAL 
Provide samples of bedding sand and select fill if 
requested by the Superintendent. 

21.12.1 266 

  

TESTING AND COMMISSIONING – COMPLIANCE 
Submit a compliance certificate stating that all works 
have been completed as specified to this worksection 
and to Power and Water Corporation requirements. 

21.16.3 268 

  

22 DIRECTIONAL BORING 

PROPOSED METHOD - DIRECTIONAL BORING WITH 
PIPE CASING 

Provide documentary evidence of the certification that 
the pipe jacking equipment is fit for use issued by a 
competent person. Provide documentary evidence of 
that person’s skills and qualifications which indicate their 
competence as defined in the NT Work Safe Bulletin 
cited above. This evidence is to be provided within 2 
weeks of the award of the contract. 

22.4.1 270 

  

23 PROTECTIVE COATINGS 

CONTRACTOR’S RESPONSIBILITIES 

Provide documentary evidence of PCCP accreditation 
before commencing protective coatings work. 

23.5 274 

  

EQUIPMENT - EQUIPMENT 

Give notice so that the oil carry-over tests may be 
witnessed by the Superintendent or their nominated 
representative. 

23.9.2 276 
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APPLICATION OF PROTECTIVE COATINGS - 
COATING 

Provide copies of specifications for application of 
protective coatings from the manufacturers of the 
products used. Provide copies of manufacturers’ product 
technical data sheets for all products used. 

23.13.2 278 

  

APPLICATION OF PROTECTIVE COATINGS - 
COATING DEFECTS 

This compatibility between marker and coating is to be 
confirmed by the coating manufacturer. Provide written 
evidence of this compatibility if requested by the 
Superintendent. 

23.13.7 279 

  

CONTRACTOR RECORDS 

Maintain written records of the work so that complete 
traceability of all work and materials provided under this 
Specification is maintained. Use the relevant sections of 
AS 3894.10, AS 3894.11 & AS 3894.12 QA report forms 
as a basis of this record keeping format for all protective 
coating work under this contract. Use AS 3894.13 and 
AS 3894.14, in addition to the preceding Australian 
Standards, for structural steel work coated under this 
contract. 

Maintain these reports on a daily basis. Submit them to 
the Superintendent when requested, or, if not 
specifically requested, at least weekly. 

23.16 279 

  

CONTRACTOR RECORDS  - FILM THICKNESS 

Provide and operate wet film and dry film thickness 
gauges of approved types to ensure the correct 
thickness of each coat and the full system is achieved. 
Provide details of the gauges proposed for use. 

23.16.1 280 

  

 

 



UPDATES OVERVIEW 

 

_______________________________________________________________________ 
STANDARD SPECIFICATION FOR ROADWORKS 

NTG REFERENCE TEXT – V 5.3a – JANUARY 2024 
PAGE 373 

31 UPDATES OVERVIEW 

Table – Overview of Updates to Roadworks Specifications – SSRw v.5.3a – 
31 January 2024 

CLAUSE CLAUSE 

02 PROVISION FOR TRAFFIC 

2.4 Temporary Traffic Management 

Qualifications requirements changed. 
Transition period in effect. New clauses - to 
align with AGTTM 
Traffic Pilot Vehicle requirements made 
explicit. 

2.15.8 
NT Specific Directions for Road 
Work signs – Method for Reducing 
Speed Limit for 130km/h 

New clause - to align with AGTTM 

2.15.9 
NT Specific Directions for Road 
Work signs – Length of Temporary 
Speed Zones 

New clause - to align with AGTTM 

2.15.10 

NT Specific Directions for Road 
Work signs – Estimated Queue 
Lengths (with provision for road 
trains) 

New clause - to align with AGTTM 

 

 

Table – Overview of Updates to Roadworks Specifications – SSRw v.5.3 – 21 July 2023 

CLAUSE CHANGE 

02 PROVISION FOR TRAFFIC 

2.4.10 
Requirement for Traffic Pilot 
Vehicle 

Made explicit that: 

- the first and second coat application for 
spray sealing for new works are not 
resealing works.  

- it is required to provide a pilot vehicle 
during application of second coat if it is 
applied under traffic. 

Criteria listed for the requirement to provide traffic 
pilot vehicle to guide traffic through a work site. 

12 DRAINAGE WORKS 

12.6 
Construction of Culverts and 
Structures 

Reference to following new Civil Standard 
Drawings made:  

CS 3126 for drainage outlet chute behind kerb for 
rural applications. 

CS 3127 to CS 3132 for batter setout dimensions 
and quantities  

CS 3133 to CS 3140 for traversable culvert grates 

12.8 Inlet and Outlet Channels 
Reference to new Civil Standard Drawing 
CS 3126 made. 

8 SPRAY SEALING 

8.4.8 Polymer Modifier Binder 

Requirement for minimum 6 hours of digestion 
period for crumb rubber infilled production made 
explicit in Table – Properties of Field Produced 
Crumb Rubber Binders. 
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Table – Overview of Updates to Roadworks Specifications – SSRw v.5.3 – 21 July 2023 

CLAUSE CHANGE 

21 STREET LIGHTING 

21.3 Standards and Publication 
References made to additional Australian 
Standards and Austroads Guide. 

21.4 Definitions and Acronyms New Clause 

21.5 Generally New Clause 

21.6 
Sub-Surface Investigations 
Before Excavating 

New Clause 

21.7 
Utilities and Other Services 
Passing Under Existing 
Pavements 

New Clause 

21.8.1 Columns 

Requirement to provide ancillary items such as 
outreaches, lanterns, luminaires, lamps, controls, 
cables, and other items required for a complete, 
functional installation made explicit. 

21.8.3 Terrain Category 

Requirement updated for streetlight component to 
be suitable for the wind condition of the area in 
which they are to be installed as defined in 
AS/NZS 1170.2, and the local rainfall conditions  

21.8.4 Luminaires 
Lighting category to be Category V as per 
AS/NZS 1158.1.1. 

21.8.5 Control Equipment 
RCD Exemptions on street lights owned, 
operated, and maintained by DIPL made explicit. 

21.9 Solar Street Lighting New Clause 

21.10.3 Trenches 

Nominal trench width updated to be 600mm 

Nominal trench depth updated to be 1200mm 

Requirement to comply with Utilities  and other 
Services Passing Under Existing Pavements if 
new services were to cross a pavement made 
explicit. 

21.10.4 Existing Services 

Requirement to locate and protect all services 
and utilities before carrying out any excavation 
work made explicit. 

Stated that the Principal will not bear the cost of 
any damage incurred as a result of the 
Contractor’s failure to locate a service or utility. 

21.11.1 Footings – Concrete Minimum concrete strength of 20MPa specified. 

21.16.1 Testing 
Requirement to rectify faults and re-test rectified 
items at no cost to the Principal made explicit. 

21.16.2 Commissioning 
Requirement to check if the lighting is functioning 
properly and to rectify any faults at no cost to the 
Principal made explicit. 

21.16.3 Compliance New sub-clause 

21.18 Completion New clause 

28 CIVIL STANDARD DRAWINGS FOR ROADWORKS 
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Table – Overview of Updates to Roadworks Specifications – SSRw v.5.3 – 21 July 2023 

CLAUSE CHANGE 

Following new Civil Standard drawings added to the table: 

CS 3126 Drainage Outlet Chute - Rural Applications - Behind Kerb 

CS 3127 RCP - Up To 1800 Dia & 1v:6h Batter Setout Dimensions & Quantities - 0° to 35° Skew 

CS 3128 RCP - Up To 1800 Dia & 1v:6h Batter Setout Dimensions & Quantities - 36° to 45° Skew 

CS 3129 RCBC - Up To 1800mm Height & 1v:6h Batter Setout Dimensions & Quantities - 0° to 35° 
Skew 

CS 3130 RCBC - Up To 1800mm Height & 1v:6h Batter Setout Dimensions & Quantities - 36° to 45° 
Skew 

CS 3131 SLBC - Up To 1800mm Height & 1v:6h Batter Setout Dimensions & Quantities - 0° to 35° 
Skew 

CS 3132 SLBC - Up To 1800mm Height & 1v:6h Batter Setout Dimensions & Quantities - 36° to 45° 
Skew 

CS 3133 Traversable Culvert Wingwall & Grate General Notes & Modified Wingwall Setout 

CS 3134 Traversable Culvert Grate (Max 2m Span) 1v:4h Batter - Frame & Connection Details 

CS 3135 Traversable Culvert Grate (Max 2m Span) 1v:6h Batter - Frame & Connection Details 

CS 3136 Traversable Culvert Grate (Max 4m Span) 1v:4h Batter - Frame & Connection Details 

CS 3137 Traversable Culvert Grate (Max 4m Span) 1v:6h Batter - Frame & Connection Details 

CS 3138 Traversable Culvert Grate Grate Setout References 

CS 3139 Traversable Culvert Wingwall & Grate Setout Dimensions - Max 2m Span 

CS 3140 Traversable Culvert Wingwall & Grate Setout Dimensions - Max 4m Span 

 

Table – Overview of Updates to Roadworks Specifications – SSRw v.5.2 – 01 July 2023 

CLAUSE CHANGE 

Australian Standards tabulated in most work sections. 
Information on using the latest standards and their amendments and supplements added. 
Note: Clause numbering in some work sections have changed as a result of addition of 
new clause. 

01 MISCELLANEOUS PROVISIONS 

1.1 
Standards, Acts and 
Publication 

Designation for the following Australian 
Standards changed from: 

AS/NZS 4399 to AS 4933 
AS/NZS 4602.1 to AS 4602.1. 

Made explicit that AS 4742 is now withdrawn 
and superseded by AS ISO 9533. 

1.2 Definitions 

Noted that DENR is now known as DEPWS. 

Definition of DEPWS (Department of the 
Environment, Parks and Water Security) 
added. 

1.4 
Sub-Surface Investigations 
Before Excavating 

New clause.  

1.13.7 Stream Sites Department of the Environment and Natural 
Resources (DENR) renamed to Department 
of the Environment, Parks and Water Security 
(DEPWS) 

1.13.8 Inspection DENR renamed to DEPWS. 
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Table – Overview of Updates to Roadworks Specifications – SSRw v.5.2 – 01 July 2023 

CLAUSE CHANGE 

1.15.4 Mobile Plant Machinery – 
Broadband Alarm 

ISO 9533 renamed to AS ISO 9533. 

1.16 Safety Course designation for Prepare to work safely 
in the construction industry corrected from 
CPCCWHS1001 to CPCWHS1001 

02 PROVISION FOR TRAFFIC 

2.1 General 

Year date after AS 1742.3 deleted. 

Traffic escort vehicle renamed to Traffic pilot 
vehicle. 

Requirement for traffic pilot vehicle for 
resealing works under traffic made explicit. 

Requirement for Traffic pilot vehicle for other 
works added. 

2.1.2 Dust Suppression Measures New sub-clause. 

2.1.5 Temporary Road Furniture New sub-clause. 

2.2 Standards and Publications 

Designation for the following Australian 
Standards changed from: 

AS NZS 1906.1 to AS 1906.1. 
AS/NZS ISO 31000 to AS ISO 31000. 

2.3 Definitions 

Definitions of Crossover, Detour, Side track, 
TMD and TTM added. 

Definition of Traffic control devices, Traffic 
controller, and work zone modified. 

2.4.2, 

2.4.3 
Traffic Management Personnel WZ1 now referred to as WZ1/TMD 

2.4.8 
Site Based Workzone Traffic 
Management Plan Designer 
(TMD) 

New sub-clause. 

2.4.9 
Traffic Pilot Vehicle – 
Reasealing Works 

Requirement of traffic pilot vehicle for 
resealing work made explicit. 

Other information including traffic escort 
vehicle removed. 

2.4.10 
Requirement for Traffic Pilot 
Vehicle 

New sub-clause. 

2.4.11 
Configuration of Traffic Pilot 
Vehicles and Driver 
Capabilities 

New sub-clause. 

2.4.12 Signs and Devices Not in Use 
Instructed to cover or remove signs that are 
not relevant to TGS while works are being 
undertaken  

2.4.13 Relocation of Regulatory Signs New sub-clause. 

2.4.14 
Reinstatement of Signs and 
Devices 

Sub-clause modified. 
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Table – Overview of Updates to Roadworks Specifications – SSRw v.5.2 – 01 July 2023 

CLAUSE CHANGE 

2.4.15 Traffic Incidents 
Requirement to provide additional details 
regarding site management, emergency 
services and first aid listed. 

2.5.2 
Submission of Traffic 
Management Plan 

Requirement to include details of the TMD 
and the reviewer made explicit. 

2.5.3 
Submission of Traffic 
Guidance Schemes 

Sub-clause modified to make the selection 
process of generic TGSs explicit. 

2.7.1 
Temporary Traffic 
Management (TTM) – 
Independent Third Party Audits 

Table – TTM Audit Classes modified to 
update time frame within which the risks 
identified must be actioned to correct or 
reduce risks.  

2.7.1.2 High risks identified 
New sub-clause added to separately address 
high and intolerable risks 

2.10 
Amendments to Traffic 
Management Plans – Hold 
Point 

Departmental Contact Officer now referred to 
as Superintendent’s Representative. 

Modification of TGSs during works if required 
or requested by nominated Superintendent’s 
Representative made explicit. 

Hold Point modified to state that modified 
TMPs and TGSs must be audited before 
implementation if required under the contract. 

2.14.1 Works in Progress Signs 
Details to be displayed on signs modified to 
display contractor’s information only. 

2.14.4 
Truck Mounted Attenuators 
(TMA) 

New sub-clause. 

2.15.8 Speed Reductions Buffer Zone New sub-clause. 

2.15.10 Covering of Signs Sub-clause updated 

2.18.1 
Design and Construction – 
Witness Point 

Following changes made to Side track 
characteristic for National Highway: 

Carriageway Width: from 10 m to 9 m 
Design Speed: from 80 km/h to 60 km/h 
Pavement Width: from 8 m to 7 m.  

Requirement to provide pavement marking of 
centre line of two lane sealed side tracks and 
crossovers added. 

2.26 Restoration 

Department of the Environment and Natural 
Resources (DENR) renamed to Department 
of the Environment, Parks and Water Security 
(DEPWS) 

03 CLEARING, GRUBBING AND REHABILITATION 

3.7 Scarifying of Existing Roads 
New content added on demolished seal to 
either bury, reuse or legally dispose of as 
applicable. 

04 EARTHWORKS 
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Table – Overview of Updates to Roadworks Specifications – SSRw v.5.2 – 01 July 2023 

CLAUSE CHANGE 

4.4.4 
Unsuitable Material Below 
Subgrade Surface Other Than 
Rock 

Instruction about treatment of unsuitable 
material added. 

4.7 Subgrade 
Preparation and Maintenance of Subgrade 
Surface clause replaced by Subgrade clause. 

05 CONFORMANCE TESTING 

5.2 
Standards, Codes and Test 
Methods 

Designation for the following Australian 
Standards updated from: 

AS/NZS 2341.4 to AS 2341.4 

5.9 
Tables – Test Frequencies, 
Compliance Testing 

Designation for the following Australian 
Standards updated from: 

AS 2341.2 to AS/NZS 2341.2 

AS 2891.5 to AS/NZS 2891.5 

AS 2891.8 to AS/NZS 2891.8 

AS 2891.9 to AS/NZS 2891.9 

06 PAVEMENTS AND SHOULDERS 

6.4.3 
On-Formation Mixing and 
Placing 

Instruction added to not use sheep foot or pad 
foot type rollers for compaction of the base 
course. 

07 STABILISATION AND MODIFICATION 

7.1 Standards and Publications 
AS 3550.4 added in the table and noted that it 
has been withdrawn but is available to 
access. 

08 SPRAY SEALING 

8.1 Standards, Codes, Guides, 
Test Methods, and Acts 

Designation for the following Australian 
Standards changed from: 

AS 1906.3 to AS/NZS 1906.3 

Noted that AS 2341.6 has been withdrawn but 
is available to access. 

8.2 Definitions Pa.s removed from the table. 

8.13.6 Sprayer run 
Detail added to requirement to cease spraying 
if nozzles malfunction. 

8.21.3 Basis of Adjustment 
Base scheduled bitumen price (Pb) 
description updated to be inclusive of GST. 

09 DENSE GRADED ASPHALT 

- - No changes. 

10 SLURRY SURFACING 

- - No changes. 

11 MISCELLANEOUS CONCRETE WORKS  

11.1 Standards and Publications 
Noted that AS 2876 has been withdrawn but 
is available to access. 

12 DRAINAGE WORKS  
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Table – Overview of Updates to Roadworks Specifications – SSRw v.5.2 – 01 July 2023 

CLAUSE CHANGE 

12.6.3 
Foundation Compaction below 
Precast Box Culvert 

New clause. 

12.11.1.4 Subsoil Drain Pipe 
Minimum criteria for pipe diameter and class 
updated. 

12.11.1.5 Laying and Backfilling Minimum grade for laying pipe added. 

12.11.2 Drainage Blanket New sub-clause. 

13 PROTECTION WORKS 

13.10.1 General 

Requirement added to pin reno mattress to 
concrete as per detail 1 of CS 3124 when 
used as protection abutting reinforced 
concrete floodways 

14 ROAD FURNITURE AND TRAFFIC CONTROL DEVICES 

14.2 Standards and Publications 

Designation for the following Australian 
Standards changed from: 

AS 1428.4.1 to AS/NZS 1428.4.1 
AS 1604.1 to AS/NZS 1604.1 
AS/NZS 1906.1 to AS 1906.1 

14.9.7 Installation 

Requirement to use galvanised steel sleeve 
when installing sign post in concreted or 
paved median made explicit. 

Content updated to reflect method of 
installation when post sleeves are not used. 

15 BOAT RAMPS AND BARGE LANDINGS 

- - No changes. 

16 PAVEMENT MARKING 

16.1 Standards and Publications 

Designation for the following Australian 
Standards changed from: 

AS/NZS 1906.1 to AS 1906.1 
AS 2890.1 to AS/NZS 2890.1 
AS 2890.6 to AS/NZS 2890.6 

Following Australian Standards removed: 

AS 2700S(N14)  
AS 2700S(Y14) 
AS 2700S(N61) 
AS 2700S(Y35) 

16.3 Scope 
Scope of Pavement marking treatments 
amended. 

16.5 
Pavement Marking Paint – 
Hold Point 

Following Australian Standards renamed 
from: 

AS 2700S(N14) to AS 2700 
AS 2700S(Y14) to AS 2700 
AS 2700S(N61) to AS 2700 
AS 2700S(Y35) to AS 2700 
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CLAUSE CHANGE 

16.9 
Pavement Marking 
Conformance Tolerances 

Table – Application Times – All 
Longitudinal and Transverse Pavement 
Markings updated. 

16.10 Field Testing 
Requirement of the Superintendent to perform 
random reflectivity testing deleted.  

16.11 
Thermoplastic Materials – Hold 
Point 

Clause deleted. 

16.12 
Audio Tactile Line Marking 
(ATLM) 

Requirement to use cold applied plastic 
pavement marking materials made explicit. 

16.16 Resurfacing Contracts Clause deleted. 

16.17 Reporting – Hold Point Clause deleted. 

17 LANDSCAPE 

- - No changes 

18 DUCTING AND CONDUITS 

18.1 Cross references 

Reference to Services to Cross Below 
Existing Pavements updated to refer to 
Utilities and Other Services Passing Under 
Existing Pavements. 

19 TRAFFIC CONTROL SIGNALS AND INTELLIGENT TRANSPORT SYSTEMS 

19.1 Cross references 

Reference to Services to Cross Below 
Existing Pavements updated to refer to 
Utilities and Other Services Passing Under 
Existing Pavements. 

19.2.1 Australian Standards 

Designation for the following Australian 
Standards changed from: 

AS/NZS 2144 to AS 2144 

20 TRAFFIC COUNTING STATIONS 

20.1 Cross references 

Reference to Services to Cross Below 
Existing Pavements updated to refer to 
Utilities and Other Services Passing Under 
Existing Pavements. 

21 STREET LIGHTING 

21.1 Cross references 

Reference to Services to Cross Below 
Existing Pavements updated to refer to 
Utilities and Other Services Passing Under 
Existing Pavements. 

22 DIRECTIONAL BORING 

22.1 Cross references 

Reference to Services to Cross Below 
Existing Pavements updated to refer to 
Utilities and Other Services Passing Under 
Existing Pavements. 

23 PROTECTIVE COATINGS 
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CLAUSE CHANGE 

23.1.1 Standards 
Noted that AS 1678.3A1 has been withdrawn 
but available to access. 

23.19 
Tables – Protective Coating 
Specifications – Systems and 
Approved Products 

Tables PS1 to PS9 updated to reflect Hempel 
and Wattyl merge. 

24 MEASUREMENT AND PAYMENT 

24.2.5 
Temporary Traffic 
Management (TTM) – 
Independent Third Party Audits 

Clause title updated from Workzone Traffic 
Management (WZTM)_ - Independent Third 
Party Audits to Temporary Traffic 
Management (TTM) – Independent Third 
Party Audits 

24.4.8 Subgrade Layer (150 mm) 
Clause title updated from Preparation and 
Maintenance of Subgrade Surface to 
Subgrade Layer (150 mm). 

24.12.2 
Supply, Load, Transport, Bed, 
Lay and Backfill Culverts 

Made explicit that the clause relates to 
measurement of culverts only and does not 
include other structure. 

Requirement added for making allowance for 
bedding and haunching for RCPs.  

24.12.3 

Concrete Headwalls, 
Headwalls with Wing Walls 
and Aprons, Pits, and Other 
Structures 

Sub-clause heading and content updated to 
include Aprons. 

24.12.8 Drainage Blanket New item. 

24.16.1 Establishment 

Sub-clause heading updated  

Clause content deleted/ updated to generalise 
mobilisation and demobilisation of urban and 
rural areas. 

24.16.2 Co-ordination and Setting Out Clause deleted. 

24.16.8 
Pavement Marking – 
Resealing Contracts 

Clause deleted. 

25 REFERENCED AUSTRALIAN STANDARDS 

Following Australian Standards added to table:  

AS 1141.12 – Methods for sampling and Testing Aggregates: Material finer than 75 µm in 
aggregates (by washing). 

AS 1141.25.2 – Methods for sampling and testing aggregates: degradation factor: coarse 
aggregate. 

AS 1141.23.3 – Methods for sampling and testing aggregates: degradation factor: fine 
aggregate. 

AS/NZS 2341.23 – Methods of testing bitumen and related roadmaking products: 
determination of residue from evaporation. 

AS/NZS 3582.1 – Supplementary cementitious materials for use with Portland and blended 
cements – Fly ash 
AS 2700S series deleted as it is now redundant and incorporated in AS 2700 
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CLAUSE CHANGE 

Designation for following Australian Standards updated from: 

AS 1428.4.1 to AS/NZS 1428.1 

AS/NZS 1580 to AS 1580 

AS/NZS 2210 (set) to AS 2210 (series) 

AS/NZS 2341.4 to AS 2341.4 

AS 2341.18 to AS/NZS 2341.18 

AS 2890.1 to AS/NZS 2890.1 

AS/NZS 4399 to AS 4399 

AS/NZS 4602.1 to AS 4602.1 

AS/NZS ISO 31000 to AS ISO 31000 

26 OTHER REFERENCED AUTHORITIES AND DOCUMENTS 

No changes. 

27 ACTS, REGULATIONS, CODES, AND AUTHORITIES 

27.3 Authorities 

Department of the Environment and Natural 
Resources (DENR) renamed to Department 
of the Environment, Parks and Water Security 
(DEPWS) 

28 CIVIL STANDARD DRAWINGS FOR ROADWORKS 

  No changes. 

29 NORTHERN TERRITORY CLIMATIC ZONES TABLE 

  No changes. 

30. HOLD POINTS AND WITNESS POINTS SCHEDULES 

  Updated 

31. UPDATES OVERVIEW 

  New updates overview 
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